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SECTION 1 

00 11 10 NOTICE INVITING BIDS 

1. RECEIPT OF BIDS.
The City of Carlsbad (“Agency”) will accept Bids via electronic format via the City of 
Carlsbad Electronic Bidding Site up to and no later than September 17, 2026, at 11 a.m. 
through the online bidding portal (Contracting & Purchasing | Carlsbad, CA (carlsbadca.gov)) for 
the construction of the Work entitled: 

Leo Carrillo Ranch Historic Park Stair Replacement 

PWS27-4116FAC  

Project No. 4772 

2. DESCRIPTION OF WORK.
The Work includes the provision of all equipment, labor, materials, tools, services, 
transportation, permits, utilities, and all other items necessary to complete the construction of 
the following, as specified and shown in the Construction Documents:  

Reconstruction of the existing stairways adjacent to the Hacienda. Rebuild the stairs using new 
materials while maintaining the historic look and feel while complying with current codes. Flat 
stones will be used instead of uneven rocks, and the concrete faux “red carpets” will be set flush 
with the stone treads. Consistent tread and riser dimensions will be created and the handrails 
will be replaced. 

The permanent railings specified in the plans have an extended lead time.  The contractor will be 
required to provide and install temporary railing according to Appendix B and compliant with 
California Department of Industrial Relations Section 3214 and California Building Code Section 
1014, then return to the site to remove the temporary railings and install the permanent railings 
as shown in the plans.   

To minimize impacts on park operations and visitor access, the City would prefer to phase the 
construction so that at least one of the three stairways remains open at all times. However, if the 
contractor can demonstrate closing all three stairways will significantly reduce the overall 
construction schedule and/or project costs while maintaining safe pedestrian access, then the 
City may authorize temporary closure of all three stairways. 

The Work Site is located in the City of Carlsbad, in the County of San Diego, California. 

3. COMPLETION OF WORK.
The time for completion of the Work shall begin on the date specified in the Notice to Proceed 
issued by the Agency unless otherwise stated in the Notice. 

https://www.carlsbadca.gov/departments/finance/contracting-purchasing
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The Engineer’s estimate for this Project is $395,000. The Engineer’s estimate is provided for 

Bidder reference and does not represent a guaranteed award amount. 

4. OPENING AND AWARD OF BIDS.
Agency shall consider awarding the Contract for the Project to the lowest, responsive, 
responsible Bidder as determined by the Agency from the base Bid alone. The Agency has the 
right to reject any or all Bids or to waive any irregularities or informalities in any Bids or in the 
Bidding process. 

5. PERIOD FOR AWARD.
A period of ninety (90) Calendar Days from the time of Bid opening may be required to award the 
Contract. No Bidder may withdraw its Bid or Bid Guarantee during this period. Bidders shall 
assume full responsibility for their Bid Price during this period and shall make certain that such 
delay does not restrict the Bid Guarantee. 

6. BIDDER QUALIFICATIONS.
Bidders shall be licensed contractors pursuant to Business and Professions Code Sections 7000 et 
seq. under the classification of B – General Building Contractor or C-8 – Concrete Contractor as 
of the date of submittal of the Bid Documents and shall maintain such license until final 
acceptance of the Work. Additional qualifications are included in the Contract Documents. 

7. PRE-BID CONFERENCE.
The Agency will conduct a Pre-Bid Conference at the site location (address listed below) on 
September 8, 2026 at 10 a.m. 

Address: 6200 Flying Leo Carrillo Ln, Carlsbad, CA 92009 
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Representatives of the Agency and consulting engineers, if any, will be present. Questions asked 
by Bidders at the Pre-Bid Conference not specifically addressed within the Contract Documents 
shall be answered in writing, and shall be sent to all Bidders present at the Pre-Bid Conference 
and be posted on the online bidding portal. 

8. OBTAINING CONTRACT DOCUMENTS. 
Bidders may obtain a copy of the Contract Documents from Agency’s website (Contracting & 
Purchasing | Carlsbad, CA (carlsbadca.gov)). To the extent required by Public Contract Code 
Section 20103.7, upon request from a contractor plan room service, the Agency shall provide an 
electronic copy of the Contract Documents at no charge to the contractor plan room. It is the 
responsibility of each prospective Bidder to download and print all Bid Documents for review and 
to verify the completeness of Bid Documents before submitting a Bid. All Addenda will be posted 
on the online bidding portal. It is the responsibility of each prospective Bidder to check the online 
bidding portal on a daily basis through the close of the bidding period for any applicable Addenda. 
The Agency does not assume any liability or responsibility for any defective or incomplete 
copying, excerpting, scanning, faxing, downloading or printing of the Bid Documents. Information 
on the online bidding portal may change without notice to prospective Bidders. The Contract 
Documents shall supersede any information posted or transmitted by the online bidding portal. 
No time extensions or other consideration will be given for non-receipt or other circumstance 
associated with the review or acquisition of Contract Documents. Bids must be submitted on the 
Agency’s Bid Forms in the Contract Documents. 

9. BID GUARANTEE AND BONDS. 
Each Bid shall be accompanied by cash, a certified or cashier’s check or Bid Bond secured from a 
surety company satisfactory to the Agency, the amount of which shall not be less than 10% of 
the submitted Total Bid Price, made payable to the Agency as bid security. The bid security shall 
be provided as a guarantee that within 10 Working Days after the Agency provides the successful 
bidder the Notice of Award, the successful Bidder will enter into a contract and provide the 
necessary bonds and certificates of insurance. The bid security will be declared forfeited if the 
successful Bidder fails to comply within these 10 Working Days. No interest will be paid on funds 
deposited with the Agency. 
 
All Bidders must upload Bidder’s Bond to the online bidding portal. The original Bid Bond for the 
3 apparent low Bidders must be submitted to the city within 2 Business Days of Bid opening. 
 
The successful Bidder will be required to furnish a Faithful Performance Bond and a Labor and 
Material Bond each in an amount equal to 100% of the Contract Price. Each bond shall be in the 
forms set forth in the Contract Documents, shall be secured from a surety company that meets 
all State of California bonding requirements, as defined in Code of Civil Procedure Section 
995.120, and that is a California admitted surety insurer. Pursuant to Public Contract Code 
Section 22300, the successful Bidder may substitute certain securities for funds withheld by 
Agency to ensure its performance under the Contract. 

https://www.carlsbadca.gov/departments/finance/contracting-purchasing
https://www.carlsbadca.gov/departments/finance/contracting-purchasing
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10. PREVAILING WAGE RATES AND LABOR COMPLIANCE. 
This Project is subject to prevailing wages and labor compliance per the Labor Code. To this end, 
Bidder shall sign and submit with its Bid the California Department of Industrial Relations (DIR) 
Public Works Contractor Registration Certification on the form 00 45 00 provided. Failure to 
submit this form may render the bid non-responsive. In addition, each Bidder shall provide the 
registration number for each listed Subcontractor in the space provided in the Proposed 
Subcontractors form. In bidding this Project, it shall be the Bidder’s sole responsibility to evaluate 
and include the cost of complying with all labor compliance requirements under this Contract 
and applicable law in its Bid. A copy of the prevailing wage rates may be obtained via the internet 
at: www.dir.ca.gov/dlsr/.  

11. PROJECT ADMINISTRATION/QUESTIONS.  
Requests for Information (RFI) or interpretations of Bid Documents during the bid period shall be 
submitted via Online Q&A in the online bidding portal. 
 
The cutoff date and time to submit questions or substitution request regarding this Project via 
Online Q&A in the online bidding portal is September 14, 2026, at 5 p.m. No questions will be 
accepted after that deadline. 
 
For further information, see the online bidding portal. 
 

12. Historic Site. 
Leo Carrillo Ranch is a National Historic Landmark and California Historic Landmark No. 1020. As 
a qualified historic site, all work must comply with the requirements of the California Historical 
Building Code, Title 24 of the Health and Safety Code of the State of California (Part 2.7 and Part 
8), as well as all other applicable state and local codes and ordinances. 
 
The Contractor and all Subcontractors’ Work shall conform to all applicable building codes, 
including the 2025 California Building Code, and the Secretary of the Interior’s Standards for the 
Treatment of Historic Properties, with Guidelines for Preserving, Rehabilitating, Restoring, and 
Reconstructing Historic Buildings (National Park Service). 
 
The Contractor is responsible for ensuring that all methods, materials, and construction practices 
conform to the standards required for historic preservation. Any proposed modifications, repairs, 
or interventions affecting historic fabric shall be reviewed and approved by the City prior to 
implementation. 

END OF SECTION 

http://www.dir.ca.gov/dlsr/
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00 21 10 INSTRUCTIONS TO BIDDERS 

1. SECURING CONTRACT DOCUMENTS.  
Bids must be submitted to the Agency on the Bid Forms which are a part of the Contract 
Documents for the Project. The Contract Documents may be obtained from the Agency’s online 
bidding portal (Contracting & Purchasing | Carlsbad, CA (carlsbadca.gov)). Prospective bidders 
are encouraged to communicate with the Agency well in advance of the date and time bids are 
due to the Agency (“Bid Submission Deadline”) to determine the availability of Contract 
Documents. 
 
The Agency may also make the Contract Documents available for review at one or more plan 
rooms. Prospective Bidders who choose to review the Contract Documents at a plan room must 
contact the Agency to obtain the required Contract Documents if they decide to submit a Bid for 
the Project. 
 
Addenda will be posted on the online bidding portal. Failure to acknowledge all Addenda may 

make a Bid nonresponsive and ineligible for award of the Contract. Bidders are advised to verify 

the issuance of all Addenda and receipt of them 1 Working Day prior to bidding. Failure to 

acknowledge all Addenda may make a Bid nonresponsive and ineligible for award of the Contract. 

2. EXAMINATION OF SITE AND CONTRACT DOCUMENTS.  
At its own expense and before submitting its Bid, each Bidder shall visit the Site of the proposed 
Work and fully acquaint itself with the conditions relating to the construction and labor required 
so that the Bidder may fully understand the Work, including but not limited to, difficulties and 
restrictions attending the execution of the Work under the Contract. Each Bidder shall carefully 
examine the Drawings, and shall read the Specifications, Contract Documents, and all other 
referenced documents. Each Bidder shall also determine the local conditions which may in any 
way affect the performance of the Work, including local tax structure, contractors’ licensing 
requirements, availability of required insurance, the prevailing wages and other relevant cost 
factors. Each Bidder shall also familiarize itself with all federal, state and local laws, ordinances, 
rules, regulations and codes affecting the performance of the Work, including the cost of permits 
and licenses required for the Work, and shall make such surveys and investigations, including 
investigations of subsurface or latent physical conditions at the Site or where Work is to be 
performed as may be required. Bidders are responsible for consulting the standards referenced 
in the Contract. The failure or omission of any Bidder to receive or examine any contract 
documents, forms, instruments, addenda, or other documents, or to visit the Site and acquaint 
itself with conditions there existing shall in no way relieve any Bidder from any obligation with 
respect to its Bid or to the Contract and no relief for error or omission will be given except as 
required under California law. The submission of a Bid shall be taken as conclusive evidence of 
compliance with this Section. 

3. INTERPRETATION OF DRAWINGS AND DOCUMENTS. 
Prospective Bidders unclear as to the true meaning of any part of the Drawings, Specifications or 
other parts of the Contract Documents, or discrepancies in or omissions from the Drawings and 

https://www.carlsbadca.gov/departments/finance/contracting-purchasing
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Specifications, may promptly submit a written request for information, interpretation, 
clarification, or correction (“RFI”) to the Bid Administrator, the Agencies designated 
representative for soliciting and conducting bids on the Agencies online ebidding portal. (defined 
below). The Agency may not respond to RFIs submitted past the Q&A Submission Deadline. The 
Bidder submitting the RFI is responsible for prompt delivery to the Bid Administrator.   

Responses to RFIs will be made only by duly issued written Addenda. The Agency shall not provide 
verbal responses to RFIs. Copies of written Addenda will be posted on the online bidding portal 
for each prospective Bidder who has downloaded a set of Contract Documents. The Agency will 
not be responsible for any other explanation or interpretations of the Drawings, Specifications or 
other parts of the Contract Documents. If any Prospective Bidder becomes aware of any errors 
or omissions in any part of the Contract Documents, the Prospective Bidder must promptly notify 
the Agency of such error or omission.  
 
Before award of the Contract, no addition to, modification of, or interpretation of any provision 
in the Contract Documents will be given by any agent, employee or contractor of the Agency 
except as otherwise specified in these Instructions to Bidders. No bidder may rely on verbal 
directions given by any agent, employee or contractor of the Agency except as specified in these 
Instructions to Bidders. 

4. QUESTIONS. 
Questions regarding this Project must be submitted through the online ebidding portal. 
Questions shall be definite and certain, and shall reference applicable drawing sheets, notes, 
details or specification sections. The deadline to submit questions is identified in the Notice 
Inviting Bids. Questions received after the deadline may not be answered. Responses to 
questions submitted during the bidding period will be published in an Addendum and provided 
to those bidding on the Project no later than the date specified in the Notice Inviting Bids. 
 
Except for the Agency’s Bid Administrator, no other members of the Agency’s staff or Board 
should be contacted about this procurement during the bidding process. All inquiries and 
comments from Prospective Bidders regarding a proposed Bid must be communicated in writing, 
unless otherwise instructed by the Agency. The Agency may, in its sole discretion, disqualify any 
Prospective Bidder who engages in any prohibited communications. 

5. PRE-BID CONFERENCE.  
The Notice Inviting Bids shall state whether a Pre-Bid Conference will be held. Bids will not be 
accepted from any bidder who did not attend a Mandatory Pre-Bid Conference. The Conference 
will commence at the specified start time and the Site visit will begin at the conclusion of the 
Conference.  
 
Representatives of the Agency and its consultants, if any, will be present to the extent possible. 
Questions asked by Bidders at the Pre-Bid Conference not specifically addressed within the 
Contract Documents shall be answered in writing and shall be sent to all Bidders present at the 
Pre-Bid Conference.  
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6. ADDENDA. 
The Agency may revise the Contract Documents before the Bid Submission Deadline. Revisions, 
if any, shall be made by written Addenda. All Addenda will be posted on the online bidding portal. 
All Addenda issued by the Agency shall be acknowledged by the Bidder on the online bidding 
portal and made part of the Contract Documents. The Bidder shall acknowledge the Addenda 
before submitting its Bid. Bidders are responsible for the receipt of all Addenda. The Agency may 
reject a Bid if the Bidder fails to acknowledge all Addenda. 
 
Pursuant to Public Contract Code Section 4104.5, if the Agency issues an Addendum which 
includes material changes to the Project less than 72 hours before the Bid Submission Deadline, 
the Agency will extend the Bid Submission Deadline by no less than 72 hours. The Agency may 
determine, in its sole discretion, whether an Addendum warrants postponement of the Bid 
Submission Deadline. 

7. ALTERNATE BIDS.  
If alternate Bid items are called for in the Notice Inviting Bids and the Contract Documents, the 
time required for completion of the Work for the alternate Bid items is factored into the Contract 
duration and no additional Contract time will be awarded. The Agency may elect to include one 
or more of the alternate Bid items, or to otherwise remove certain work from the Project scope 
of work. Accordingly, each Bidder must ensure that each Bid item contains a proportionate share 
of profit, overhead, and other costs or expenses which will be incurred by the Bidder. 
 
If the Agency utilizes alternate Bid items as described above, the Notice Inviting Bids will prescribe 
predetermined criteria for the Bid package selection or a selection process in which price 
information and Bidder identities are not revealed to the Agency before the Bid Submission 
Deadline. 

8. COMPLETION OF BID FORMS. 
Bids shall only be prepared using the Bid Forms which are included in the Contract Documents. 
The use of substitute Bid Forms other than legible and correct photocopies of those provided by 
the Agency are prohibited. Bids shall be executed by an authorized signatory as described in these 
Instructions to Bidders. In addition, Bidders shall fill in all blank spaces (including inserting “N/A” 
where applicable), and initial all interlineations, alterations, or erasures to the Bid Forms. Bidders 
shall neither delete, modify, nor supplement the printed matter on the Bid Forms nor make 
substitutions thereon. Use of black or blue ink, indelible pencil, or a typewriter is required. 
Deviations from these instructions may result in the Bid being deemed non-responsive. 
 
The following documents must be completed and properly executed including notarization, 
where indicated, and submitted as a part of the complete Bid Package: 
 

1. Bid Form (00 41 00) 
2. Bid Bond (00 43 10) or Bid Security (00 43 20) with check/cash 
3. Proposed Subcontractors Form (00 43 30) 
4. Bidder Information and Experience Form (00 43 40) 
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5. Non-Collusion Affidavit (00 45 10) 
6. Iran Contracting Act Certification (00 45 15) 
7. Public Works Contractor Registration Certification (00 45 20) 
8. Certificate of Insurance (00 45 25) 
9. Statement Regarding Debarment (00 45 30) 
10. Disclosure of Discipline Record (00 45 35) 
11. Acknowledgement of ALL Addenda on the online bidding portal. 
12. Optional Escrow Agreement, as applicable (00 61 30) 

 
All Bids shall be computed on the basis of the given estimated quantities of work, as indicated in 
the Bid, multiplied by the unit price as submitted by the Bidder. 
 
When paper copies are submitted, all prices must be written in ink or typewritten. Changes or 
corrections may be crossed out and typed or written in with ink and must be initialed in ink by a 
person authorized to sign for the Contractor. 

9. GOVERNING GENERAL PROVISIONS. 
The Specifications contained in the Agency Supplemental General Provisions (00 73 00) take 
precedence over the specification language contained in the Standard Specifications for Public 
Works Construction, “the Greenbook” latest edition and all errata. The Supplemental General 
Provisions address the unique conditions in the City of Carlsbad that are not addressed in the 
Greenbook. Therefore, if there is a conflict between the two, the Supplemental Provisions shall 
control over the Greenbook. 
 
The Greenbook may be purchased at Bidder’s/Contractor’s local technical bookstore, online or 
directly from the publisher. The Supplemental Provisions are available only for download from 
the online bidding portal with Contract Documents. The Agency does not provide hard copies. 

10. MODIFICATIONS OF BIDS. 
Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract 
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions, 
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders 
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make 
substitutions thereon. Oral, telephonic, and electronic modifications will not be considered. 

11. BID GUARANTEE. 
Each Bid shall be accompanied by: (a) a cashier’s check; or, (b) a certified check made payable to 
Agency; or, (c) a Bid Bond secured from a surety company satisfactory to the Board, the amount 
of which shall not be less than 10% of the total bid price, made payable to Agency as bid security. 
Personal sureties and unregistered surety companies are unacceptable. The surety insurer shall 
be a California admitted surety insurer, as defined in Code of Civil Procedure Section 995.120. 
The bid security shall be provided as a guarantee that within 10 Working Days after the Agency 
provides the successful Bidder the Notice of Award, the successful Bidder will enter into a 
contract and provide the necessary bonds and certificates of insurance. The bid security may be 
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declared forfeited if the successful Bidder fails to enter into a contract and provide the necessary 
bonds and certificates of insurance. Any Bid received that does not comply with these Bid 
Guarantee instructions may be rejected as non-responsive, and Agency may enter into a contract 
with the next lowest, responsive, responsible Bidder, or may call for new Bids. No interest shall 
be paid on funds deposited with the Agency. Copies of Bid Bonds submitted to the Agency shall 
have the same force and effect as the original.  
 
The Bidder’s security of the second and third next lowest responsive Bidders may be withheld 
until the Contract has been fully executed. The security submitted by all other unsuccessful 
Bidders shall be returned to them, or deemed void, within 10 Working Days after the Contract is 
awarded 
 
The proceeds of the Bidder’s security may also become property of the Agency if the Bidder 
withdraws its Bid within 15 Calendar Days after the Bid opening date, unless otherwise required 
by law, including Public Contract Code Section 5100 et. seq., and notwithstanding the award of 
the Contract to another Bidder. 
 
The Bidder shall submit Bid Bond (00 43 10) or Bid Security (00 43 20) with properly certified 
check with the Bid Package. 

12. LABOR & MATERIAL BOND / PERFORMANCE & WARRANTY BOND 

REQUIREMENTS. 
The successful Bidder shall furnish Agency with a Labor and Material Payment Bond and a 
Performance and Warranty Bond, each in an amount equal to 100% of the Contract price. Each 
bond shall be secured from a surety company that meets all State of California bonding 
requirements, as defined in Code of Civil Procedure Section 995.120 and is admitted by the State 
of California, and whose assets exceed their liabilities in an amount equal to or in excess of the 
amount of the bond. The Agency shall not accept personal sureties and unregistered surety 
companies. Each bond shall be accompanied, upon the request of Agency, with all documents 
required by Code of Civil Procedure Section 995.660 to the extent required by law. All bonding 
and insurance requirements shall be completed and submitted to Agency within 10 Working Days 
from the date the Agency provides the successful Bidder with the Notice of Award. 

These bonds shall be kept in full force and effect during the course of this Project, and shall 
extend in full force and effect and be retained by the Agency until they are released as stated in 
the Contract. The Bonds are to be accompanied by an original, or a certified copy, of the 
unrevoked appointment, power of attorney, by laws, or other instrument entitling or authorizing 
the person who executed the bond to do so. 

13. SUBSTITUTION OF SECURITY. 
The Contract Documents call for monthly progress payments based upon the percentage of the 
Work completed. The Agency will retain a percentage of each progress payment as provided by 
the Contract Documents. At the request and expense of the successful Bidder, the Agency will 
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substitute securities for the amount so retained in accordance with Public Contract Code Section 
22300. 

14. OPTIONAL ESCROW FOR SECURITY DEPOSIT. 
Pursuant to applicable provisions of law (i.e., Public Contract Code Section 10263), appropriate 
securities may be substituted for any obligation required by these instructions or for any monies 
withheld by the Agency to ensure performance under the Contract. Public Contract Code Section 
10263 requires monies or securities to be deposited with the Agency or a state or federally 
chartered bank in California as the escrow agent. The escrow agent shall maintain insurance to 
cover negligent acts and omissions of the agent in connection with the handling of retentions 
under this section in an amount not less than $100,000 per contract. 

15. INSURANCE REQUIREMENTS. 
Before commencing the Work, the successful Bidder shall purchase and maintain insurance as 
set forth in the Agency General Conditions. If the Bid is accepted, and if requested by the Agency, 
Contractor shall provide Agency or preferred vendor copies of the insurer’s most recent annual 
statement and quarterly statement filed with the Department of Insurance pursuant to Insurance 
Code Section 900 et seq. within 10 Calendar Days of the insurer’s receipt of a request to submit 
the statements. 
 
In accordance with the provisions of Labor Code Section 3700, Contractor shall secure the 
payment of compensation to its employees. Contractor shall sign and file with the Agency the 
following certificate before performing the Work under the Contract: 
 

I am aware of the provisions of Labor Code Section 3700, which require every employer 
to be insured against liability for workers’ compensation or to undertake self-insurance 
in accordance with the provisions of that code, and I will comply with such provisions 
before commencing the performance of the work of the Contract. 
 

The form of such, Certificate of Insurance (00 45 25), shall be submitted as a part of the Bid 
Package. 
 
Insurance must be placed with insurers that: 

1) Have a rating in the most recent Best’s Key Rating Guide of at least A-:VII, or 
2) Appear on the List of Approved Surplus Line Insurers, (“LASLI”) with a Best’s Key Rating 

Guide of at least A: X. 
3) Are admitted to conduct the business of insurance in the State of California by the 

Insurance Commissioner. 
4) Otherwise comply with all other aspects of City Council Policy No. 70. 

 
Auto policies offered to meet the specification of this Contract must: 

1) Meet the conditions stated above for all insurance companies. 
2) Cover any vehicle used in the performance of the Contract, used onsite or offsite, 

whether owned, non-owned or hired, and whether scheduled or non-scheduled.  
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Workers’ compensation insurance required under this Contract must be offered by a company 
meeting the above standards with the exception that the Best’s rating condition may be waived. 
The Agency does accept policies issued by the State Compensation Fund meeting the 
requirement for workers’ compensation insurance. 
 
The Contractor shall be required to maintain insurance as specified in the Contract. Any 
additional cost of the insurance shall be included in the Bid price. 
 
The award of the Contract by the Board is contingent upon the Contractor submitting the 
required bonds and insurance, as described in the Contract Documents, within 10 Working Days 
of bid opening. If the Contractor fails to comply with these requirements, the Agency may award 
the Contract to the second or third lowest Bidder and the bid security of the lowest Bidder may 
be forfeited. 

16. LICENSING REQUIREMENTS. 
Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section 
3300, all Bidders must possess proper licenses for performance of the Contract. Subcontractors 
must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business and 
Professions Code Section 7028.5, the Agency shall consider any Bid submitted by a contractor 
not currently licensed in accordance with California law and pursuant to the requirements found 
in the Contract Documents to be nonresponsive, and the Agency shall reject the Bid. The Agency 
shall have the right to request, and Bidders shall provide within 10 Calendar Days, evidence 
satisfactory to the Agency of all valid license(s) currently held by that Bidder and each of the 
Bidder’s Subcontractors, before awarding the Contract. 
 
Notwithstanding anything contained in this Contract, if the Work involves federal funds, the 
Contractor shall be properly licensed by the time the Contract is awarded, pursuant to the 
provisions of Public Contract Code Section 20103.5. 

17. SUBCONTRACTORS. 
Bidder shall set forth the name, address of the place of business, and contractor license number 
of each Subcontractor who will perform work, labor, furnish materials or render services to the 
bidder on the Contract. This requirement includes each Subcontractor licensed by the State of 
California who, under subcontract to Bidder, specially fabricates and installs a portion of the 
Work described in the Drawings and Specifications in an amount in excess of one-half of one 
percent (0.5%) of the total Bid price. Additionally, the Bidder shall indicate the portion of the 
Work to be done by each Subcontractor in accordance with Public Contract Code Section 4104. 
 
Bidder shall submit Proposed Subcontractors Form (00 43 30) with the Bid Package. 
 
This form will be used by the Agency to determine the percentage of work that the Bidder 
proposes to perform. Bidders are cautioned that failure to provide complete and correct 
information may result in rejection of the Bid as non-responsive. Any Bid that proposes 
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performance of more than 50 percent of the Work by Subcontractors or performance by forces 
other than the Bidder’s own organization will be rejected as non-responsive. Specialty items of 
work that may be so designated on the Proposed Subcontractors Form (00 43 30) “Contractor’s 
Bid” will not be included in computing the percentage of work proposed to be performed by the 
Bidder. 
 
Suppliers of materials from sources outside the limits of Work are not Subcontractors. The value 
of materials and transport of materials from sources outside the limits of Work, as shown on the 
plans, shall be assigned to the Contractor or the Subcontractor, as the case may be, that the 
Bidder proposes as installer of the materials. The value of material incorporated in any 
Subcontractor-installed Bid item that is supplied by the Bidder shall be included as a part of the 
Work that the Bidder proposes to be performed by the Subcontractor installing the item. 
 
When the Bidder proposes to use a Subcontractor to construct or install less than 100 percent of 
a Bid item, the Bidder shall attach an explanation sheet to the Proposed Subcontractor Form (00 
43 30). The explanation sheet shall clearly apprise the Agency of the specific facts that show the 
Bidder proposes to perform no less than fifty percent (50%) of the Work with its own forces. 
 
Determination of the subcontract amounts for purposes of award of the Contract shall be 
determined by the Board in conformance with the provisions of the Contract Documents. The 
decision of the Board shall be final. 
 
Contractor is prohibited from performing any Work on this Project with a Subcontractor who is 
ineligible to perform work on a public works project pursuant to Labor Code Section 1771.1 or 
1777.7. 
 
Bidders shall make copies of the disclosure forms as may be necessary to provide the required 
information to Subcontractors. The page number and total number of additional form pages shall 
be entered in the location provided on each type of form so duplicated. 

18. BIDDER INFORMATION AND EXPERIENCE FORM. 
Each Bidder shall complete the provided questionnaire and shall submit the questionnaire along 
with its Bid. Failure to provide all information requested within the questionnaire along with the 
Bid may cause the Bid to be rejected as non-responsive. The Agency may reject any Bid if an 
investigation of the information submitted does not satisfy the Agency that the Bidder is qualified 
to properly carry out the terms of the Contract. 
 
The Bidder shall submit Bidder Information and Experience Form (00 43 40) with the Bid Package. 

19. NON-COLLUSION AFFIDAVIT. 
Bidders on all public works contracts are required to submit an affidavit of non-collusion with 
their Bid. This form (00 45 10 Non-Collusion Affidavit) is included with the Bid Package and must 
be signed and dated under penalty of perjury. 
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20. IRAN CONTRACTING ACT OF 2010. 
In accordance with Public Contract Code Section 2200 et seq., the Agency requires that any 
person that submits a bid or proposal or otherwise proposes to enter into or renew a contract 
with the Agency with respect to goods or services of $1,000,000 or more, certify at the time the 
bid is submitted or the contract is renewed, that the person is not identified on a list created 
pursuant to subdivision (b) of Public Contract Code Section 2203 as a person engaging in 
investment activities in Iran described in subdivision (a) of Public Contract Code Section 2202.5, 
or as a person described in subdivision (b) of Public Contract Code Section 2202.5, as applicable. 
 
The form of such Iran Contracting Certificate is included with the Bid Package and must be signed 
and dated under penalty of perjury. 

21. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION. 
Pursuant to Labor Code Section 1773, the Agency has obtained the prevailing rate of per diem 
wages and the prevailing wage rate for holiday and overtime work applicable in San Diego County 
from the Director of the Department of Industrial Relations for each craft, classification, or type 
of worker needed to execute this Contract. A copy of these prevailing wage rates may be 
obtained via the internet at www.dir.ca.gov/dlsr/. 
 
In addition, a copy of the prevailing rate of per diem wages is available at the Agency and shall 
be made available to interested parties upon request. The successful Bidder shall post a copy of 
the prevailing wage rates at each job site. It shall be mandatory upon the Bidder to whom the 
Contract is awarded, and upon any Subcontractors, to comply with all Labor Code provisions, 
which include but are not limited to the payment of not less than the specified prevailing wage 
rates to all workers employed by them in the execution of the Contract, employment of 
apprentices, hours of labor and debarment of contractors and subcontractors. 
 
Pursuant to Labor Code Sections 1725.5 and 1771.1, all contractors and subcontractors that wish 
to bid on, be listed in a bid, or enter into a contract to perform public work must be registered 
with the Department of Industrial Relations. No bid will be accepted nor any contract entered 
into without proof of the contractor’s and subcontractors’ current registration with the 
Department of Industrial Relations to perform public work. If awarded the Contract, the Bidder 
and its Subcontractors, of any tier, shall maintain active registration with the Department of 
Industrial Relations for the duration of the Project. 
 
This Project is subject to compliance monitoring and enforcement by the Department of 
Industrial Relations. In bidding on this Project, it shall be the Bidder’s sole responsibility to 
evaluate and include the cost of complying with all labor compliance requirements under the 
Contract and applicable law in its Bid. 
 
To this end, Bidder shall sign and submit with its Bid the Public Works Contractor Registration 
Certification on the form provided, attesting to the facts contained in the registration certificate. 
Failure to submit this certificate may render the Bid non-responsive. In addition, each Bidder shall 

http://www.dir.ca.gov/dlsr/
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provide the registration number for each listed Subcontractor in the space provided in the 
Proposed Subcontractors Form (00 43 30). 

22. PREVAILING WAGES. 
Pursuant to Labor Code Sections 1720, et. seq. and 1770, et. seq., Contractor shall pay prevailing 
wages for all Work performed under the Contract. The Agency has obtained from the Director of 
the Department of Industrial Relations the general prevailing rate of per diem wages in the 
locality in which the Work will be performed for each craft or type of worker needed to execute 
the Contract. These rates are available at the Agency or may be obtained online at 
http://www.dir.ca.gov. Bidders are advised that a copy of these rates must be posted by the 
successful Bidder at the job site(s). 

23. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS.  
In accordance with the provisions of the Labor Code, contractors or subcontractors may not 
perform work on a public works project with a subcontractor who is ineligible to perform work 
on a public project pursuant to Labor Code Section 1777.1 or 1777.7. Any contract on a public 
works project executed between a contractor and a debarred subcontractor is void as a matter 
of law. A debarred subcontractor may not receive any public money for performing work as a 
subcontractor on a public works contract. Any public money that is paid to a debarred 
subcontractor by the Contractor for the Project shall be returned to the Agency. The Contractor 
shall be responsible for the payment of wages to workers of a debarred Subcontractor who has 
been allowed to work on the Project. 
 
The Agency may disqualify a Contractor or Subcontractor from participating in bidding when a 
Contractor or Subcontractor has been debarred by the Agency or another jurisdiction in the State 
of California as an irresponsible bidder. 

24. SIGNING OF BIDS. 
All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders may 
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors 
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder 
to each Bid and to any Contract arising therefrom. 
 
If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of 
Attorney executed by each joint venturer or partner appointing and designating one of the joint 
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that 
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize 
that particular joint venturer or partner to act for and bind Bidder in all matters relating to the 
Bid; and (2) provide that each venturer or partner shall be jointly and severally liable for any and 
all of the duties and obligations that the Bidder assumes under the Bid and under any Contract 
arising therefrom. The Bid shall be executed by the designated joint venturer or partner on behalf 
of the joint venture or partnership in its legal name. 

http://www.dir.ca.gov/


   
 

00 21 10 INSTRUCTIONS TO BIDDERS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 20  

25. SUBMISSION OF SEALED BIDS. 
Once the Bid and supporting documents have been completed and signed as set forth in these 
Instructions to Bidders, they shall be uploaded, along with other required materials, to the online 
bidding portal before the deadline for submitting bids. 
 
At the time of Bid submission, whether in the form of a cashier’s check, a properly certified check 
or an approved corporate surety bond payable to the Agency, Bidders must upload an electronic 
Portable Document Format (PDF) copy of the Bid Guarantee to the online bidding portal. The first 
3 apparent low Bidders must provide the Agency with the original Bid Guarantee within 2 
Business Days after the Bid opening date. 
 
Failure to submit the electronic version of the Bid Guarantee at time of bid submission shall cause 
the bid to be rejected and deemed non-responsive. Failure to provide the original within 2 
business days may deem the bidder non-responsive. 
 
Original Bid Bond shall be submitted to: 
 

Public Works Contract Administration 
Attention: Janean Hawney, Contract Administrator 
1635 Faraday Avenue 
Carlsbad, California, 92008  

 
No oral or telephonic Bids will be considered. Pursuant to Public Contract Code Sections 1600 
and 1601, only where expressly permitted in these Instructions to Bidders and the Notice Inviting 
Bids may Bidders submit their Bids via electronic transmission (the online bidding portal). Bids 
received after the Bid Submission Deadline will not be accepted. Agency may reject any Bid not 
strictly complying with Agency’s designated methods for delivery. 

26. OPENING OF BIDS. 
Bids submitted on the online bidding portal will be reviewed by the Agency. Once the Bid 

Submission Deadline has passed, Bidders, proposers, the general public, and Agency staff are 

able to immediately see the results online. Agency shall consider award of the Contract to the 

lowest, responsive, responsible Bidder as determined by the Agency consistent with Section 32 

below. In case of a discrepancy between the line item entries submitted in the online bidding 

portal and the Bid Form, the online bidding portal shall prevail. In the event of any discrepancies, 

written numbers (e.g., fifty, hundred) will govern over numerical numbers (e.g., 50, 100) on the 

Bid Form. 

In the event of any discrepancies, written numbers (e.g., fifty, hundred) will govern over 
numerical numbers (e.g., 50, 100) on the Price Proposal Form. Also, the sum of all lump sum line 
items will govern over the “Total Proposed Lump Sum Price” line item. The Agency may reject 
any or all Bids or waive any irregularities or informalities in any Bids or in the Bidding process. 
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The Bid and the terms of the Contract Documents constitute an irrevocable offer that shall 
remain valid and in full force for a period of 90 Calendar Days from the Bid Submission Deadline 
and such additional time as may be mutually agreed upon by the Agency and the Bidder. 

27. WITHDRAWAL OF BID. 
Any Bid may be withdrawn via written letter, incurring no penalty, at any time before the 
scheduled closing time for receipt of Bids. Requests to withdraw Bids shall be worded to not 
reveal the amount of the original Bid. Withdrawn Bids may be resubmitted until the Bid 
Submission Deadline, provided that resubmitted Bids are in conformance with these Instructions 
to Bidders. 
 
Bids may be withdrawn after bid opening only by providing written notice to Agency within five 
(5) Working Days of the bid opening and in compliance with Public Contract Code Section 5100 
et seq., or as otherwise may be allowed with the consent of the Agency. 

28. BIDDERS INTERESTED IN MORE THAN ONE BID. 
No Bidder shall be allowed to make, file or be interested in more than 1 Bid for the same work 
unless alternate Bids are specifically called for. If the Notice Inviting Bids provides for alternate 
Bids, a person, firm or corporation that has submitted a sub-proposal to a Bidder, or that has 
quoted prices of materials to a Bidder, is not disqualified from submitting a sub-proposal or 
quoting prices to other Bidders. No person, firm, corporation, or other entity may submit a sub-
proposal to a Bidder, or quote prices of materials to a Bidder, when also submitting a prime Bid 
on the same Project. 

29. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES, AND FEES. 
Contractor and its Subcontractors performing work under the Contract will be required to pay 
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required 
by the agencies with authority in the jurisdiction in which the Work will be located, unless 
otherwise expressly provided by the Contract Documents. 

30. PERMIT AND INSPECTION FEE ALLOWANCE. 
Notwithstanding anything contained in these Instructions to Bidders, the Bid Form contains an 
allowance for the Contractor’s cost of acquiring traffic control permits and for construction 
inspection fees that may be charged to the Contractor by the Agency. The allowance is included 
within the Bid Form to eliminate the need by Bidders to research or estimate the costs of traffic 
control permits and construction inspection fees before submitting a Bid. The allowance is 
specifically intended to account for the costs of traffic control permits and construction 
inspection fees charged by the Agency. No other costs payable by Contractor to the Agency are 
included within the allowance. 

If such cost is not contained or specified in the Bid Form, the Contractor shall include the costs in 
the other Bid items on the Bid Form. 
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31. BASIS OF AWARD; BALANCED BID. 
The Agency shall award the Contract to the lowest responsible Bidder submitting a responsive 
Bid. The lowest Bid will be determined on the basis of the total Bid price. In the event of any 
discrepancies, written numbers (e.g., fifty, hundred) will govern over numerical numbers (e.g., 
50, 100) on the Price Proposal Form. Also, the sum of all lump sum line items will govern over the 
“Total Proposed Lump Sum Price” line item. 

The Agency may reject any Bid which, in its opinion when compared to other Bids received or to 
the Agency’s internal estimates, does not accurately reflect the cost to perform the Work. The 
Agency may reject as non-responsive any Bid which unevenly weights or allocates costs, including 
but not limited to overhead and profit to 1 or more particular Bid items or otherwise violates 
Public Contract Code Section 9203. 

32. AWARD PROCESS. 
Once all Bids are opened and reviewed to determine the lowest responsive and responsible 
Bidder, the Board may award the Contract. Once notified by Agency staff, the apparent successful 
Bidder should begin to prepare the following documents: (1) the Labor and Materials Bond; (2) 
the Performance and Warranty Bond; and (3) the required insurance certificates and 
endorsements. Once the Agency notifies the Bidder of the award, the Bidder will have 10 Working 
Days from the date of this notification to execute the Contract and supply the Agency with all of 
the required documents and certifications or the Bidder may forfeit the Bid security and the 
Agency may pursue award of the Contract to the next lowest, responsive, responsible Bidder.  
Once the Agency receives all properly drafted and executed documents and certifications from 
the Bidder, the Agency shall issue a Notice to Proceed to that Bidder.  

33. EXECUTION OF CONTRACT. 
As required in these Instructions to Bidders, the Bidder to whom an award is made shall execute 
the Contract in the amount determined by the Contract Documents. The Agency may require 
appropriate evidence that the persons executing the Contract are duly empowered to do so. The 
Contract and bond forms to be executed by the successful Bidder are included within these 
Specifications and shall not be detached. 

34. BUSINESS LICENSE 
The prime Contractor and all Subcontractors are required to have and maintain a valid City of 
Carlsbad Business License for the duration of the Contract. 

35. PARTICIPATION OF MINORITY AND WOMEN-OWNED BUSINESSES. 
The Agency encourages the participation of minority and women-owned businesses. 

36. USE OF RECYCLED MATERIALS 
The Agency encourages Bidders, suppliers, manufacturers, fabricators and contractors to utilize 
recycled and recyclable materials when available, appropriate and approved by the Agency’s 
Engineer. 
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37. STATUTORY REFERENCES  
All references in these Instructions to Bidders (00 21 10) to any statute, rule or regulation are to 
the statute, rule or regulation as amended, modified, supplemented or replaced from time to 
time by the corresponding legislative or regulatory body. 

END OF SECTION
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00 41 00 BID FORM 
NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 
CONTRACT NO.: PWS27-4116FAC 
PROJECT NO.: 4772  
 
NAME OF BIDDER:          
 
AGENCY: City of Carlsbad 

1635 Faraday Ave 
Carlsbad, CA 92008 

 
The undersigned declares that we have carefully examined the location of the proposed Work, 
and have read and examined the Contract Documents, including all Plans, Specifications, and 
Addenda, if any, for the above-mentioned Project. The undersigned has acknowledged receipt, 
understanding, and full consideration of ANY and ALL Addenda to the Contract Documents via 
the online bidding portal. 
 
We propose to furnish all labor, materials, equipment, tools, transportation, and services, and to 
discharge all duties and obligations necessary and required to perform and complete the Project, 
as described and in strict conformity with the Drawings, and these Specifications for TOTAL BID 
PRICE. 
 

 Attached is the required Bid Bond (00 43 10) or Bid Security (00 43 20) in the amount of 
not less than 10% of the Total Bid Price. 

 Attached is the completed Proposed Subcontractors form (00 43 30). 

 Attached is the completed Bidder Information and Experience form (00 45 40) 

 Attached is the fully executed Non-collusion Affidavit (00 45 10). 

 Attached is the completed Iran Contracting Act Certification form (00 45 15). 

 Attached is the completed Public Works Contractor Registration Certification form (00 45 
20). 

 Attached is the completed Certificate of Insurance form (00 45 25). 

 Attached is the Statement of Regarding Debarment form (00 45 30) 

 Attached is the Disclosure of Discipline Record (00 45 35) 

 Attached is the Optional Escrow Agreement (if applicable) (00 61 30) 
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1. BID SCHEDULE
Bid Item 

No. 
Item Description Unit Of 

Measure 
Quantity Unit Price 

1 Replace concrete staircases and 
install temporary handrails 

LS 1 
 

2 Remove temporary handrails and 
install permanent handrails 

LS 1 
 

$20,000 

The costs for any Work shown or required in the Contract Documents, but not specifically 
identified as a line item are to be included in the related line items and no additional 
compensation shall be due to Contractor for the performance of the Work. 

The estimated quantities for Unit Price items are for purposes of comparing Bids only and the 
Agency makes no representation that the actual quantities of Work performed will not vary from 
the estimates. Final payment shall be determined by the Engineer from measured quantities of 
Work performed based upon the Unit Price. 

2. TOTAL BID PRICE

The undersigned agrees that this Bid Form constitutes a firm offer to the Agency which cannot 
be withdrawn for ninety (90) Calendar Days from and after the Bid opening, or until a Contract 
for the Work is fully executed by the Agency and the lowest responsible Bidder, whichever is 
later. 

The Undersigned has carefully checked all the above figures and understands that the Agency 
will not be responsible for any error or omission on the part of the Undersigned in preparing this 
Bid. 

The TOTAL BID PRICE on Bid Schedule total of Unit Prices:

Total Bid Price in Numbers: ___________________________ 

Total Bid Price in Written Form: _______________ 

 __________________________________________________ _______________ 

In case of discrepancy between the written price, the numerical price, or the price as 

submitted via the online bidding portal, the online bidding portal price shall prevail. 
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3. RECITALS 
The successful Bidder agrees to sign the Contract and furnish the necessary bonds and certificates 
of insurance within 10 Working Days after the Agency issues the Notice of Award to the successful 
Bidder. 
 
The Undersigned agrees that in case of failure to execute the required Contract with necessary 
bonds and insurance policies within this time period, the Agency may pursue awarding the 
Contract to the next lowest responsible Bidder and the Bid Security of the lowest Bidder may be 
forfeited. 
 
Upon receipt of the signed Contract and other required documents, the Agency will proceed to 
execute the Contract and issue a purchase order and the Notice to Proceed. The time of 
completion shall commence on the date of the Notice to Proceed, unless otherwise specified. 
The undersigned agrees to begin the Work within 10 Working Days of the date of the Notice to 
Proceed, unless otherwise specified. 
 
The Undersigned is aware of the provisions of Labor Code Section 3700, which requires every 
employer to be insured against liability for workers' compensation or to undertake self-insurance 
in accordance with the provisions of that code, and agrees to comply with such provisions before 
commencing the performance of the Work of this Contract and continue to comply until the 
Contract is complete. 
 
The Undersigned is aware of the provisions of Labor Code Section 1770 et seq. relative to the 
general prevailing rate of wages for each craft or type of worker needed to execute the Contract 
and agrees to comply with its provisions. 
 
The Undersigned Bidder declares, under penalty of perjury, that the undersigned is licensed to 
do business or act in the capacity of a contractor within the State of California and that this 
statement is true and correct and has the legal effect of an affidavit. The following are the 
Bidder’s applicable license number(s), with their expiration date(s) and class of license(s): 
 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
If the Bidder is a joint venture, each member of the joint venture must include the required 
licensing information. 
 
A Bid submitted to the Agency by a Contractor who is not licensed as a Contractor pursuant to 
the Business and Professions Code shall be considered nonresponsive and shall be rejected by 
the Agency. In all contracts where federal funds are involved, no Bid submitted shall be 
invalidated by the failure of the Bidder to be licensed in accordance with California law. However, 
at the time the Contract is awarded, the Contractor shall be properly licensed. 
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The Undersigned Bidder represents as follows: 
1. That no  elected or appointed official, officer, agent, or employee of the Agency is 

personally interested, directly or indirectly, in this Contract, or the compensation to be 
paid under it; that no representation, oral or in writing, of the Agency, its officers, agents, 
or employees has induced Bidder to enter into this Contract, excepting only those 
contained in this form of Contract and the papers made a part of this Contract by its 
terms; and 
 

2. That this Bid is made without connection with any person, firm, or corporation making a 
Bid for the same Work, and is in all respects fair and without collusion or fraud. 

 
Accompanying this Bid is _________________________________ (Cash, Certified Check, 
Bidder’s Bond or Cashier's Check) for 10% of the amount Bid, payable to Agency as Bid Security 
and which is given as a guarantee that the undersigned will enter into a Contract and provide the 
necessary bonds and certificates of insurance if awarded the Contract. 
 
Organized under the laws of the State of ________________________. 
 

 an individual 

 a partnership 

 a corporation 
 

(Signatures continued on next page) 
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IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 
 
I certify under penalty of perjury under the laws of the State of California that all of the 
information submitted in connection with this Bid and all of the representations made in this Bid 
are true and correct. 
 
1 Name under which 

business is 
conducted 

 
 
______________________________________________________ 

 
 

  
 

2 Signature (given and 
surname) of 
proprietor 
 
Printed/Typed Name 

 
 
______________________________________________________ 
 
______________________________________________________ 

   
   
3 Place of Business 

(Full Address: street, 
number, city, state, 
zip) 

 
______________________________________________________ 
 
______________________________________________________ 
 
______________________________________________________ 
 
 

4 Telephone Number ______________________________________________________ 
 

 
 

  

5 Email ______________________________________________________ 
 

 
NOTARIAL ACKNOWLEDGMENT OF EXECUTION BY ALL SIGNATORIES MUST BE ATTACHED 
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IF A PARTNERSHIP, SIGN HERE: 
 
I certify under penalty of perjury under the laws of the State of California that all of the 
information submitted in connection with this Bid and all of the representations made in this Bid 
are true and correct. 
 
1 Name under which 

business is 
conducted 

 
 
______________________________________________________ 

 
 

  
 

2 Signature (given and 
surname and role)  
(Note: Signature 
must be made by a 
general partner) 
 
Printed/Typed Name 

 
 
 
 
______________________________________________________ 
 
______________________________________________________ 

   
   
3 Place of Business 

(Full Address: street, 
number, city, state, 
zip) 

 
______________________________________________________ 
 
______________________________________________________ 
 
______________________________________________________ 
 
 

4 Telephone Number ______________________________________________________ 
 

 
 

  

5 Email ______________________________________________________ 
 

 
NOTARIAL ACKNOWLEDGMENT OF EXECUTION BY ALL SIGNATORIES MUST BE ATTACHED  
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IF A CORPORATION, SIGN HERE: 
 
I certify under penalty of perjury under the laws of the State of California that all of the 
information submitted in connection with this Bid and all of the representations made in this Bid 
are true and correct. 
 
1 Name under which 

business is 
conducted 

 
 
______________________________________________________ 

 
 

  
 

2 Signature (given and 
surname and Title)  
(Note: Signature 
must be made by a 
someone who can 
bind the 
corporation) 
 
Printed/Typed Name 

 
 
 
 
 
______________________________________________________ 
 
 
______________________________________________________ 

   
   
3 Place of Business 

(Full Address: street, 
number, city, state, 
zip) 

 
______________________________________________________ 
 
______________________________________________________ 
 
______________________________________________________ 
 
 

4 Telephone Number ______________________________________________________ 
 

 
 

  

5 Email ______________________________________________________ 
 

 
NOTARIAL ACKNOWLEDGMENT OF EXECUTION BY ALL SIGNATORIES MUST BE ATTACHED 
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List below names of president, vice president, CFO, secretary and assistant secretary, if a 
corporation; if a partnership, list names of all general partners, and managing partners: 
 

 
 
 
 
 

 

 
 
 
 
 

 

 
 
 
 
 

 

 
 
 
 
 

 

 
 
 
 
 
 

 

 
 
 
 
 
 

 

 
Approved as to form this ___________________day of _____________________ 20_______. 
 

END OF SECTION
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00 43 10 BID BOND FORM 
 (Note: This form is not required when other form of Bidder’s Security, e.g. cash, certified check 
or cashier’s check, accompanies Bid. In that case, use form 00 43 20 Bid Security) 
 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

CONTRACT NO.: PWS27-4116FAC 
PROJECT NO.: 4772  
 
NAME OF BIDDER:          
 
The makers of this bond are,_________________________as Principal, and, 
________________________ as Surety and are held and firmly bound unto the City of Carlsbad 

(“Agency”) in the penal sum of 10% OF THE TOTAL BID PRICE of the Principal submitted to the 
Agency for the Work described below, for the payment of which sum in lawful money of the 
United States, well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the 
accompanying Bid dated      . 
 
If the Principal does not withdraw its Bid within the time specified in the Contract Documents; 
and if the Principal provides all required documents to the Agency and is awarded the Contract; 
then this obligation shall be null and void. Otherwise, this bond will remain in full force and effect. 
 
Surety, for value received, stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract Documents shall affect its obligation under this bond, and 
Surety waives notice of any such changes. 
 
In the event a lawsuit is brought upon this bond by the Agency and judgment is recovered, the 
Surety shall pay all litigation expenses incurred by the Agency in such suit, including reasonable 
attorneys’ fees, court costs, expert witness fees and expenses. 
 
/// 
 
/// 
 
/// 
 
/// 
 
/// 
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IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their 
several seals this_____________ day of _____________________________, 20______, the 
name and corporate seal of each corporation. 
 
PRINCIPAL: 
 
___________________________________ 
(Name of Principal) 
 
By: 
 
___________________________________ 
(sign here) 
 
___________________________________ 
(Print name here) 
 
___________________________________ 
(Title and Organization of Signatory) 
 

Executed by SURETY 
 
this ______day of ________________, 20____ 
 
SURETY: 
 
_____________________________________ 
(name of Surety) 
 
 
 
 
_____________________________________ 
(address of Surety) 
 
_____________________________________ 
(telephone number of Surety) 
 
By: 
_____________________________________ 
(signature of Attorney-in-Fact) 
 
_____________________________________ 
(printed name of Attorney-in-Fact)  

 
Required Attachments: 

 Corporate resolution showing current power of attorney. 

 Proper execution by PRINCIPAL. 

 Proper notarial acknowledgment of execution by SURETY. 

 President or vice-president and CFO, secretary or assistant secretary must sign for 
corporations. If only 1 officer signs, the corporation must attach a resolution certified by 
the secretary or assistant secretary under corporate seal empowering that officer to bind 
the corporation. 

 

END OF SECTION
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00 43 20 BID SECURITY 
(Note: This form is required when cash, certified check or cashier’s check, accompanies Bid. If 
Bid Bond is being provided, use form 00 43 10 Bid Bond) 
 
NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 
 
NAME OF BIDDER:          
 
Accompanying this proposal is a Certified / Cashier’s check payable to the order of the City of 
Carlsbad (“Agency”), in the sum of           
dollars ($___________________), this amount being 10% of the total amount of the Bid. The 
proceeds of this check shall become the property of the Agency, provided this proposal shall be 
accepted by the Agency through action of its legally constituted contracting authorities and the 
Undersigned shall fail to execute a Contract and furnish the required Performance, Warranty and 
Payment Bonds and proof of insurance coverage within the stipulated time; otherwise, the check 
shall be returned to the Undersigned. The proceeds of this check shall also become the property 
of the Agency if the Undersigned shall withdraw his or her Bid within the period of 15 Calendar 
Days after the date set for the opening of the Bid, unless otherwise required by law, and 
notwithstanding the award of the Contract to another Bidder. 
 
 
 _______________________________________ 
     BIDDER 
Required Attachments: 
 

 Certified Check or Cashier’s Check 
 

END OF SECTION
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00 43 30 PROPOSED SUBCONTRACTORS FORM 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement  
 
NAME OF BIDDER:           
 
In compliance with the Subletting and Subcontracting Fair Practices Act (Public Contract Code 
Section 4100 et seq.), Bidder shall set forth below:  (a) the name and the location of the place of 
business, (b) the California contractor license number, (c) the DIR public works contractor 
registration number, and (d) the portion of the Work which will be done by each Subcontractor 
who will perform work or labor or render service to the Bidder in or about the construction of 
the Work or improvement to be performed under this Contract in an amount in excess of one-
half of one percent (0.5%) of the Bidder’s Total Bid Price. Notwithstanding the foregoing, if the 
Work involves the construction of streets and highways, then the Bidder shall list each 
Subcontractor who will perform work or labor or render service to the Bidder in or about the 
Work in an amount in excess of one-half of one percent (0.5%) of the Bidder’s Total Bid Price or 
$10,000, whichever is greater. No additional time shall be granted to provide the below 
requested information. 
 
If a Bidder fails to specify a Subcontractor or if a Contractor specifies more than one 
Subcontractor for the same portion of Work, then the Bidder shall be deemed to have agreed 
that it is fully qualified to perform that portion of Work and that it shall perform that portion 
itself. No changes in the Subcontractor’s listed Work will be made without the prior approval of 
the Agency.  
 
Attach additional pages as required. 
 
  
(Signature of Bidder)  
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Name of 
Subcontractor 

Location of 
Business 

CSLB 
Contractor 

License 
No./ Exp 

Date 

DIR 
Registration 

Number / 
Exp. Date 

Type of Work 
to be done by 
Subcontractor 

% of 
Work 

Amount of 
Work by 

Subcontractor 
in Dollars* 

 
 
 
 
 

      

 
 
 
 
 

      

 
 
 
 
 

      

 
 
 
 
 

      

 
 
 
 
 

 
 
 
 

     

 
 
 
 
 

      

Pursuant to Public Contract Code Section 4104, subdivision (a)(3)(A), receipt of the information 
preceded by an asterisk (*) may be submitted by the Bidder up to 24 hours after the deadline for 
submitting bids contained in the “Notice Inviting Bids.” 

 

END OF SECTION
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00 43 40 BIDDER INFORMATION AND EXPERIENCE FORM 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

CONTRACT NO.: PWS27-4116FAC 
PROJECT NO.: 4772  
 
NAME OF BIDDER:           

1. INFORMATION ABOUT BIDDER 
 
(Indicate not applicable (“N/A”) where appropriate.) 
 
NOTE: Where Bidder is a joint venture, pages shall be duplicated, and information provided for 
all parties to the joint venture. 
 

 
1. Type, if Entity:           

 
2. Bidder Address:           

 
a. Facsimile Number      
 
b. Telephone Number     
 
c. Email Address       
 

3. How many years has Bidder’s organization been in business as a contractor?    
4. How many years has Bidder’s organization been in business under its present name?   

a. Under what other or former names has Bidder’s organization operated? 
            
 

5.  If Bidder’s organization is a corporation, answer the following: 
 

a. Date of Incorporation:        
 

b. State of Incorporation:        
 

c. President’s Name:         
 
d. Vice-President’s Name(s):        
 
e. Secretary’s Name:         
 
f. Treasurer’s Name:         
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g. CFO’s Name:          
 

6.  If an individual or a partnership, answer the following: 
 

a. Date of Organization:         
  

b. Name and address of all partners (state whether general or limited partnership): 
            
            
            
 

7. If other than a corporation or partnership, describe organization and name principals: 
            
            
            

 
8. List other states in which Bidder’s organization is legally qualified to do business. 

            
 
9. What type of work does the Bidder normally perform with its own forces? 

            
 

10. Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and why:  
            
 

11. Within the last 5 years, has any officer or partner of Bidder’s organization ever been an officer 
or partner of another organization when it failed to complete a contract? If so, attach a 
separate sheet of explanation: 

            
 

12. List Trade References: 3 trades (projects over $100K) and 3 clients (projects over $100K) 
attach additional sheet if needed. 

 

 Company Name Contact Name Phone Number Email Address 

Trade >$100K     

Trade >$100K     
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Trade >$100K     

Client > $100K     

Client > $100K     

Client > $100K     

         
 
13. List Bank References (Bank and Branch Address): 

            
 
14. Name of Bonding Company and Name and Address of Agent: 

            
 

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK] 
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2. LIST OF CURRENT PROJECTS (BACKLOG) 
[**Duplicate or attach additional pages if needed for listing current projects.**] 

Project Name 
Sub or Prime? 

Description of Bidder’s Work Client 
Name 

Completion 
Date 

Cost of 
Bidder’s Work 
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LIST OF COMPLETED PROJECTS (LAST 3 YEARS) 

[**Duplicate or attach additional pages if needed for listing completed projects. **] 
 

Please include only those projects which are similar enough to demonstrate Bidder’s ability to 
perform the required Work. 
 

Project Name 
Sub or Prime? 

Description of Bidder’s Work Client 
Name 

Completion 
Date 

Cost of 
Bidder’s Work 
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EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE 
Personnel: 
The Bidder shall identify the key personnel to be assigned to this Project in a management, 
construction supervision or engineering capacity. Add additional pages to identify ALL key 
personnel. Bidder may submit a 2-page resume of each key personnel mentioned above.  
 
Bidder agrees that personnel named in this Bid will remain on this Project until completion of all 
relevant Work, unless substituted by personnel of equivalent experience and qualifications 
approved in advance by the Agency. 
 

Job Title 
Name 

% time on this 
Project 

Specialized 
Education 

Years of 
construction 
experience 

relevant to the 
Project 

Summarize the 
experience 
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Additional Bidder’s Statements: 
 
If the Bidder feels that there is additional information which has not been included in the 
questionnaire above, and which would contribute to the qualification review, it may add that 
information in a statement here or on an attached sheet, appropriately marked: 
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3. VERIFICATION AND EXECUTION 
These Bid Forms shall be executed only by a duly authorized official of the Bidder: 
I declare under penalty of perjury under the laws of the State of California that the foregoing 
information is true and correct: 
 
Name of Bidder:    
 

Signature ________________________________________________________________ 

 

Name ______________________________________________________________________ 

 

Title ______________________________________________________________________ 

 

Date ______________________________________________________________________ 

 

 

END OF SECTION
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00 45 10 NON-COLLUSION AFFIDAVIT 
NONCOLLUSION DECLARATION TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
Consistent with Public Contract Code Section 7106, the undersigned declares: 
 
I am the      of        , the 
party making the foregoing Bid. 
 
The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The Bid is genuine and not collusive or sham. 
The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or 
sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with 
any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in 
any manner, directly or indirectly, sought by agreement, communication, or conference with 
anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost 
element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are 
true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown 
of it, or the contents of it, or divulged information or data relative to it, to any corporation, 
partnership, company, association, organization, bid depository, or to any member or agent of 
these, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or 
entity for such purpose. 
 
Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, represents 
that he or she has full power to execute, and does execute, this declaration on behalf of the 
Bidder. 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing 

is true   and correct and that this declaration is executed ________________ 20 ____ at 

_______________ [city], _____ [state]. 
 
Signature   
 
Name _________________________________ 
 
Title   

END OF SECTION
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00 45 15 IRAN CONTRACTING ACT CERTIFICATION 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
As required by Public Contract Code Section 2204, the Contractor certifies subject to penalty of 
perjury that the option checked below relating to the Contractor’s status in regard to the Iran 
Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct: 
 

 The Contractor is not: 
 

1) identified on the current list of persons and entities engaged in investment activities 
in Iran prepared by the California Department of General Services in accordance with 
subdivision (b) of Public Contract Code Section 2203; or 

 
2) a financial instruction that extends, for 45 days or more, credit in the amount of 

$20,000,000 or more to any other person or entity identified on the current list of 
persons and entities engaging in investment activities in Iran prepared by the 
California Department of General Services in accordance with subdivision (b) of Public 
Contract Code Section 2203, if that person or entity uses or will use the credit to 
provide goods or services in the energy sector in Iran. 

 

 The Agency has exempted the Contractor from the requirements of the Iran Contracting Act 
of 2010 after making a public finding that, absent the exemption, the Agency will be unable 
to obtain the goods and/or services to be provided pursuant to the Contract. 

 

 The amount of the Contract payable to the Contractor for the Project does not exceed 
$1,000,000. 

 
Signature:   Date:   

 

Name:   Title:   
 
Note: In accordance with Public Contract Code Section 2205, false certification of this form shall 
be reported to the California Attorney General and may result in civil penalties equal to the 
greater of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility 
to bid on contracts for 3 years. 
 

END OF SECTION
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00 45 20 PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
Pursuant to Labor Code Sections 1725.5 and 1771.1, all Contractors and Subcontractors that 
wish to Bid on, be listed in a Bid proposal, or enter into a Contract to perform public work must 
be registered with the Department of Industrial Relations. See Public Works (ca.gov) for 
additional information. 
 
No Bid will be accepted, nor any Contract entered into without proof of the Contractor’s and 
Subcontractors’ current registration with the Department of Industrial Relations to perform 
public work. 
 
Bidder certifies that it is aware of the registration requirements set forth in Labor Code Sections 
1725.5 and 1771.1 and is currently registered as a Contractor with the Department of Industrial 
Relations. 
 
Name of Bidder:   
DIR Registration Number:   
DIR Registration Expiration:   
 
Bidder further certifies: 
 

1. Bidder shall maintain a current DIR registration for the duration of the Project. 
 

2. Bidder shall include the requirements of Labor Code Sections 1725.5 and 1771.1 in its 
Contract with Subcontractors and ensure that all Subcontractors are registered at the 
time of Bid opening and maintain registration status for the duration of the Project. 

 
3. Failure to submit this form or comply with any of the above requirements may result in 

a finding that the Bid is non-responsive. 
 
Signature:   Date:   
 

Name:   Title:   
 

 

END OF SECTION

https://www.dir.ca.gov/Public-Works/PublicWorks.html
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00 45 25 CERTIFICATE OF INSURANCE 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
Bidder must attach either of the following to this page. 
 

 Certificates of insurance showing conformance with the requirements for each of: 
 

a. Comprehensive General Liability 
b. Automobile Liability 
c. Workers Compensation 
d. Employer’s Liability 

 

 Statement with an insurance carrier’s notarized signature stating that the carrier can, and 
upon payment of fees and/or premiums by the Bidder, will issue to the Bidder the required 
policies of insurance for Comprehensive General Liability, Automobile Liability, Workers 
Compensation and Employer’s Liability in conformance and the required Certificates of 
insurance to the Agency. 
 

END OF SECTION
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00 45 30 STATEMENT REGARDING DEBARMENT 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
1. Have you or any of your Subcontractors ever been debarred as an irresponsible Bidder by 

another public agency in the State of California? 
 

 YES 

 NO 
 
2. If yes, what was/were the name(s) of the public agency(ies) and what was/were the period(s) 

of debarment(s)? Attach additional copies of this page to accommodate more than 2 
debarments. 

 

__________________________________ 
party debarred 

 
__________________________________ 

public agency 

 
__________________________________ 

period of debarment 

 

___________________________________ 
party debarred 

 
___________________________________ 

public agency 

 
___________________________________ 

period of debarment 

 
BY CONTRACTOR: 
 
By: __________________________________ 
 (sign here) 
 
 ___________________________________ 
 (print name/title) 
 
Page _____ of _____ pages of this Statement Regarding Debarment form 
 
 

END OF SECTION
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00 45 35 DISCLOSURE OF DISCIPLINE RECORD 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
Contractors are required by law to be licensed and regulated by the Contractors’ State License 
Board which has jurisdiction to investigate complaints against contractors if a complaint 
regarding a latent act or omission is filed within 4 years of the date of the alleged violation. A 
complaint regarding a latent act or omission pertaining to structural defects must be filed within 
10 years of the date of the alleged violation. Any questions concerning a Contractor may be 
referred to the Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento, 
California 95826. 
 
1. Have you ever had your contractor’s license suspended or revoked by the California 

Contractors’ State license Board 2 or more times within an 8-year period? 

 YES 

 NO 
 

2. Has the suspension or revocation of your contractor’s license ever been stayed?  

 YES 

 NO 

 N/A 
 

3. Have any Subcontractors that you propose to perform any portion of the Work ever had their 
contractor’s license suspended or revoked by the California Contractors’ State License Board 
2 or more times within an 8-year period? 

 YES 

 NO 
 

4. Has the suspension or revocation of the license of any Subcontractors that you propose to 
perform any portion of the Work ever been stayed? 

 YES 

 NO 

 N/A 
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5. If the answer to either of 1 or 3 above is “yes,” fully identify, in each and every case, the party 
disciplined, the date of and violation that the disciplinary action pertains to, the nature of the 
violation and disciplinary action taken. 

 
 

 

 

 

 
 (If needed attach additional sheets to provide full disclosure.) 
 
6. If the answer to either of 2 or 4 above is “yes,” fully identify, in each and every case, the party 

whose discipline was stayed, the date of and the violation that the disciplinary action pertains 
to, the nature of the violation and the condition (if any) upon which the disciplinary action 
was stayed. 

 
 
 
 

 

 

 
 (If needed attach additional sheets to provide full disclosure.) 
 
BY CONTRACTOR: 
 
By: __________________________________ 

(sign here) 
 
__________________________________ 

(print name and title) 

END OF SECTION
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00 52 00 CONTRACT 
This Project No. 4772 (“Contract”) is made and entered into this ____________ day of 
________________________________, 20___, by and between the City of Carlsbad (“Agency”) 
and ____________________________________ (“Contractor”), whose principal place of 
business is _______________________________________________________. 
 
The parties agree: 
 
1. SCOPE OF WORK. 
The Contractor shall perform all Work within the time stipulated in the Contract, and shall 
provide all labor, materials, equipment, tools, utility services, and transportation to complete all 
the Work required in strict compliance with the Contract Documents for the following Project: 
 
NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 
 
The Contractor and its surety shall be liable to the Agency for any damages arising as a result of 
the Contractor’s failure to comply with the obligation described in this Section 1. 
 
2. TIME OF COMPLETION. 
Time is of the essence in the performance of the Work. The Work shall be commenced on the 
date stated in the Agency’s Notice to Proceed. The Contractor shall complete all Work included 
in Bid Item No. 1, Replace concrete staircases and install temporary handrails, as required by the 
Contract Documents within forty-five (45) Working Days from the commencement date stated 
in the Notice to Proceed. The commencement date is anticipated to be December 7, 2026, with 
a targeted completion date of February 10, 2027. Contractor agrees the time for completion set 
forth above is adequate and reasonable to complete the Work.  
 
If required, upon completion of the work covered in Bid Item No. 1, a non-compensable change 
order to extend the contract completion date will be published such that the scope of work 
covered under Bid Item No. 2, Remove temporary handrails and install permanent handrails, can 
be completed within the contract time. The number of working days included in the change order 
will be established upon the contractor’s ordering of the handrails, which shall occur as soon as 
practicable. 
 
3. CONTRACT PRICE. 
The Agency shall pay to the Contractor as full compensation for the performance of the Contract, 
subject to any additions or deductions made in accordance with the Contract Documents, and 
including all applicable taxes and costs, the sum of ___________________________________ 
Dollars ($ _____________________________). Payment shall be made as set forth in the General 
Conditions. 
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The Engineer will close the estimate of work completed for progress payments on the last 
working day of each month. The Agency shall withhold retention as required by Public Contract 
Code Section 9203. 
 
4. LIQUIDATED DAMAGES. 
In accordance with Government Code Section 53069.85, it is agreed that the Contractor will pay 
the Agency the sum set forth in Section 00 73 00 Supplemental General Provisions for each and 
every Calendar Day of delay beyond the time of completion prescribed in this Contract as 
Liquidated Damages and not as a penalty or forfeiture. If this sum is not paid, the Contractor 
agrees the Agency may deduct that amount from any money due or that may become due the 
Contractor under the Contract. This Section does not exclude recovery of other damages 
specified in the Contract Documents. 
 
5. CONTRACT DOCUMENTS. 
The “Contract Documents” include the following: 
 

● 00 11 10 Notice Inviting Bids  

● 00 21 10 Instructions to Bidders  

● 00 41 00 Bid Form 

● 00 42 10 Bid Bond or 00 43 20 Bid Security 

● 00 43 30 Proposed Subcontractors  

● 00 43 40 Bidder Information and Experience  

● 00 45 10 Non-Collusion Affidavit  

● 00 45 15 Iran Contracting Act Certification 

● 00 45 20 Public Works Contractor Registration Certification 

● 00 45 30 Statement of Regarding Debarment 

● 00 45 35 Disclosure of Discipline Record 

● 00 52 10 Contract 

● 00 61 10 Labor and Materials Bond 

● 00 61 20 Faithful Performance and Warranty Bond 

● 00 61 30 Optional Escrow Agreement (if applicable) 

● 00 73 00 Supplemental General Provisions 

● Technical Specifications for the Project 

● All Addenda 

● Plans and Drawings 

● Permits 

● 00 74 00 Supplemental Technical Provisions 

● “Standard Specifications and Drawings,” as last revised 
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● Standard Specifications for Public Works Construction “Greenbook,” latest edition and 
including all errata 

o Part 1 General Provisions 

o Part 2 to Part 8 (Construction Materials, Construction Methods, Existing 
Improvements, Pipeline System Rehabilitation, Temporary Traffic Control, Street 
Lighting and Traffic Signal Systems, Landscaping and Irrigation) 

● Standard Plans for Public Works Construction, latest edition and including all errata 

● Applicable Local Agency Standards and Specifications, as last revised 

● Approved and fully executed change orders 

● Any other documents contained in or incorporated by reference into the Contract 
Documents 

The Contractor shall complete the Work in strict accordance with the Contract Documents. The 
requirements of the various sections or documents comprising the Contract Documents are 
intended to be complementary. Work required by 1 of the Contract Documents and not by others 
shall be done as if required by all. This Contract shall supersede any prior agreement of the 
parties. 
 
6. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE. 
Every provision of law required to be included in these Contract Documents shall be deemed to 
be included in these Contract Documents.  The Contractor shall comply with all requirements of 
applicable federal, state and local laws, rules and regulations, including, but not limited to, the 
provisions of the Labor Code and Public Contract Code which are applicable to the Work. 
 
7. INDEMNIFICATION. 
Contractor shall provide indemnification and defense as set forth in the 00 73 00 Agency 
Supplemental General Provisions. 
 
8. PREVAILING WAGES. 
Contractor shall be required to pay the prevailing rate of wages in accordance with the Labor 
Code which such rates may be obtained online at http://www.dir.ca.gov and which must be 
posted at the job site. 
/// 
 
/// 
 
/// 
 
/// 
 
///

http://www.dir.ca.gov/
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NOTARIAL ACKNOWLEDGMENT OF EXECUTION BY ALL SIGNATORIES MUST BE ATTACHED 
 
(CORPORATE SEAL) 
CONTRACTOR  City of Carlsbad 

 
 

By:  By: 
   

(sign here) 
 

 KEITH BLACKBURN, Mayor 

   

(print name/title)   

  ATTEST: SHERRY FREISINGER, City Clerk 

By:   

   

(sign here)  Deputy / Assistant City Clerk 

   

(print name/title)   

 
If required by the Agency, proper notarial acknowledgment of execution by contractor must be 
attached. If a corporation, the Contract must be signed by 1 corporate officer from each of the 
following 2 groups. 
 
 Group A Group B 
 Chairman, Secretary, 
 President, or Assistant Secretary, 
 Vice-President CFO or Assistant Treasurer 
 
Otherwise, the corporation must attach a resolution certified by the secretary or assistant 
secretary under corporate seal empowering the officer(s) signing to bind the corporation. 
 
APPROVED AS TO FORM: 
 
CINDIE K. McMAHON, City Attorney 
 
 
BY: _____________________________ 
 Assistant City Attorney 

END OF SECTION
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00 61 10 LABOR AND MATERIALS BOND 
KNOW ALL PERSONS BY THESE PRESENTS THAT: 
 
WHEREAS, the City of Carlsbad ( “Agency”) has awarded to       
(“Principal,”) a Contract for the Work described as follows: Contract No. PWS27-4116FAC Project 
No. 4772 Name of Project: Leo Carrillo Ranch Historic Park Stair Replacement (the “Project”) in 
strict conformity with the drawings and specifications, and other Contract Documents now on 
file in the Office of the City Clerk of the City of Carlsbad and all of which are incorporated by this 
reference; and 
 
WHEREAS, Principal is required to furnish a bond in connection with the Contract providing that 
if Principal or any of its Subcontractors fail to pay (1) for any materials, provisions, provender, 
equipment, or other supplies used in, upon, for or about the performance of the Work contracted 
to be done, (2) for any Work or labor of any kind performed under the Contract, (3) for amounts 
due under the Unemployment Insurance Code for any Work or labor of any kind performed under 
the Contract, or (4) for any amounts required to be deducted, withheld, and paid over to the 
Employment Development Department under Unemployment Insurance Code Section 13020 or 
to the Franchise Tax Board under Revenue and Taxation Code Section 18663 from the wages of 
employees of Principal and its Subcontractors with respect to the Work or labor, the Surety on 
this bond will pay for the same to the extent set forth below. 
 
NOW THEREFORE, we, Principal and       , as Surety, are held 
and firmly bound unto the Agency in the penal sum of        
Dollars ($___________), for the payment of which sum being an amount equal to 100% of the 
total amount payable under the terms of the Contract by the Agency, and for which payment 
well and truly to be made we bind ourselves, our heirs, executors and administrators, successors, 
or assigns, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH that if Principal, or its Subcontractors, heirs, 
executors, administrators, successors or assigns, shall fail to pay any of the persons named in Civil 
Code Section 9100; fail to pay for any materials, provisions, provender, equipment, or other 
supplies, used in, upon, for or about the performance of the Work contracted to be done; fail to 
pay for any Work or labor of any kind performed under the Contract; fail to pay amounts due 
under the Unemployment Insurance Code for any Work or labor of any kind performed under 
the Contract; or fail to pay for any amounts required to be deducted, withheld, and paid over to 
the Employment Development Department or Franchise Tax Board from the wages of employees 
of Principal or its Subcontractors pursuant to Unemployment Insurance Code Section 13020 or 
Revenue and Taxation Code Section 18663, with respect to the Work or labor, then the Surety 
will pay for the same, in an amount not exceeding the penal sum specified above, and also, in 
case suit is brought upon this bond, all litigation expenses incurred by the Agency in the suit, 
including reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses 
to be fixed by the court consistent with Civil Code Section 9554. 
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This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as 
to give a right of action to such persons or their assigns in any suit brought upon this bond. The 
Surety stipulates and agrees that this bond shall not be exonerated or released from the 
obligation of this bond by: 
 

1. Any change, extension of time for performance, addition, alteration or modification 
in, to, or of any Contract, Plans, Specifications, or agreement pertaining or relating to 
any scheme or Work of improvement described above, or the furnishing of labor, 
materials, or equipment pertaining or relating to any scheme or Work of improvement 
described above.  

2. Any change or modification of any terms of payment or extension of the time for any 
payment pertaining or relating to any scheme or Work of improvement described 
above. 

3. Any rescission or attempted rescission or attempted rescission of the Contract, 
agreement or bond. 

4. Any conditions precedent or subsequent in the bond attempting to limit the right of 
recovery of claimants otherwise entitled to recover under any such Contract or 
agreement or under the bond. 

5. Any fraud practiced by any person other than the claimant seeking to recover on the 
bond.  

 
The Surety also stipulates and agrees that this bond shall be construed most strongly against the 
Surety and in favor of all persons for whose benefit such bond is given, and under no 
circumstances shall Surety be released from liability to those for whose benefit this bond has 
been given by reason of any breach of contract between the Agency and Principal or on the part 
of any obligee named in this bond. Finally, the Surety waives notice of any such change, extension 
of time, addition, alteration or modification mentioned in this bond, including but not limited to 
the provisions of Civil Code Sections 2819 and 2845. 
 
If Principal is an individual, it is agreed that the death of any such Principal shall not exonerate 
the Surety from its obligations under this bond. 
 
This labor and materials bond may be approved as to form by the City Attorney for the City in 
counterpart, and the counterparts shall all constitute a single, original instrument.  
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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Executed by PRINCIPAL this _________  
day of _______________________, 20____. 
 
 
PRINCIPAL: 
 
____________________________________ 
(name of Contractor) 
 
By:_________________________________ 
(sign here) 
 
____________________________________ 
(print name here) 
 
____________________________________ 
(title and organization of signatory) 
 

Executed by SURETY this ____________ day 
of _______________________, 20____. 
 
 
SURETY: 
 
____________________________________ 
(name of Surety) 
 
____________________________________ 
(address of Surety) 
 
____________________________________ 
(telephone number of Surety) 
 
 
By: 
____________________________________ 
(signature of Attorney-in-Fact) 
 
____________________________________ 
(printed name of Attorney-in-Fact) 
(attach corporate resolution showing current 
power of attorney) 

 
(Proper notarial acknowledgment of execution by CONTRACTOR and SURETY must be attached.) 
 
(President or vice-president and secretary or assistant secretary must sign for corporations. If 
only 1 officer signs, the corporation must attach a resolution certified by the secretary or 
assistant secretary under corporate seal empowering that officer to bind the corporation.) 
 
APPROVED AS TO FORM: 
 
CINDIE K. McMAHON, City Attorney 
 
 
BY: _____________________________ 
 Assistant City Attorney  

END OF SECTION



   
 

00 61 20 FAITHFUL PERFORMANCE AND WARRANTY BOND  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 59  

00 61 20 FAITHFUL PERFORMANCE AND WARRANTY BOND 
KNOW ALL PERSONS BY THESE PRESENTS THAT: 
 
WHEREAS, the City of Carlsbad ( “Agency”) has awarded to ________________ (“Principal,”) a 
Contract for the Work described as follows: Contract No. PWS27-4116FAC Project No. 4772 Name 
of Project: Leo Carrillo Ranch Historic Park Stair Replacement (the “Project”) in strict conformity 
with the drawings and specifications, and other Contract Documents now on file in the Office of 
the City Clerk of the City of Carlsbad and all of which are incorporated by this reference; and 
 
WHEREAS, the Work to be performed by the Principal is more particularly set forth in the Contract 
Documents for the Project dated ____________, (“Contract Documents”), the terms and 
conditions of which are incorporated by reference; and 
 
WHEREAS, the Principal is required by the Contract Documents to perform the terms of them 
and to furnish a bond for the faithful performance and warranty of the Contract Documents. 
 
NOW THEREFORE, we,       Principal, and    
     ,as Surety, are held and firmly bound unto the Agency in the penal 
sum of          dollars ($ ____________), 
which is equal to 100% of the total amount of the Contract, for which amount well and truly to 
be made, we bind ourselves, our heirs, executors and administrators, successors and assigns, 
jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that, if Principal, its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions and agreements in the Contract Documents and any 
alteration of the Contract Documents made as provided in the Contract Documents, on its part, 
to be kept and performed at the time and in the manner specified in the Contract Documents, 
and in all respects according to their true intent and meaning; and shall indemnify and save 
harmless the Agency, its Board, members of the Board, officers, directors, managers, employees, 
agents, and authorized volunteers, as stipulated in the Contract Documents, then this obligation 
shall become null and void; otherwise it shall be and remain in full force and effect. 
 
As a part of the obligation secured by this bond and in addition to the face amount specified in 
this bond, there shall be included costs and reasonable expenses and fees, including reasonable 
attorneys’ fees, incurred by Agency in enforcing such obligation, all to be taxed as costs and 
included in any judgment rendered. 
 
As a condition precedent to the satisfactory completion of the Work unless otherwise provided 
for in the Contract Documents, the above obligation shall hold good for a period of 1 year after 
the acceptance of the Work by the Agency. During this 1-year period, if Contractor fails to make 
full, complete, and satisfactory repair and replacements and totally protect the Agency from loss 
or damage resulting from or caused by defective materials or faulty workmanship in connection 



   
 

00 61 20 FAITHFUL PERFORMANCE AND WARRANTY BOND  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 60  

with Contractor’s Work on the Project, the obligations of Surety under this bond shall continue 
so long as any obligation of Principal remains to the Agency. Nothing in this bond shall limit the 
Agency’s rights or the Principal’s or Surety’s obligations under the Contract, law or equity, 
including, but not limited to, Code of Civil Procedure Section 337.15. 
 
Whenever Principal shall be, and is declared by the Agency to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall 
promptly, at the Agency’s option: 
 

i. Take over and complete the Project in accordance with all terms and conditions in the 
Contract Documents;  

 
ii. Obtain a bid or bids for completing the Project in accordance with all terms and conditions 

in the Contract Documents and upon determination by Surety of the lowest responsive 
and responsible bidder, arrange for a contract between such bidder, the Surety and the 
Agency, and make available as Work progresses sufficient funds to pay the cost of 
completion of the Project, less the balance of the Contract Price, including other costs and 
damages for which Surety may be liable. The term “balance of the Contract Price” as used 
in this paragraph shall mean the total amount payable to Principal by the Agency under 
the Contract and any modification to the Contract, less any amount previously paid by 
the Agency to the Principal and any other set offs pursuant to the Contract Documents. 
Or 

 
iii. Permit the Agency to complete the Project in any manner consistent with Applicable Law 

and make available as Work progresses sufficient funds to pay the cost of completion of 
the Project, less the balance of the Contract Price, including other costs and damages for 
which Surety may be liable. The term “balance of the Contract Price” as used in this 
paragraph shall mean the total amount payable to Principal by the Agency under the 
Contract and any modification to the Contract, less any amount previously paid by the 
Agency to the Principal and any other set offs pursuant to the Contract Documents. 

 
Surety expressly agrees that the Agency may reject any contractor or subcontractor which may 
be proposed by Surety in fulfillment of its obligations in the event of default by the Principal. 
 
Surety shall not utilize Principal in completing the Project, nor shall Surety accept a bid from 
Principal for completion of the Project, if the Agency, when declaring the Principal in default, 
notifies Surety of the Agency’s objection to Principal’s further participation in the completion of 
the Project. 
 
The Surety, for value received, stipulates and agrees that no change, extension of time, alteration 
or addition to the terms of the Contract Documents or to the Project to be performed under the 
Contract Documents shall in any way affect Surety’s obligations on this bond, and Surety waives 
notice of any such change, extension of time, alteration or addition to the terms of the Contract 
Documents or to the Project. 
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If Principal is an individual, it is agreed that the death of any such Principal shall not exonerate 
the Surety from its obligations under this bond. 
 
This Faithful Performance and Warranty Bond may be approved as to form by the City Attorney 
for the City in counterpart, and the counterparts shall all constitute a single, original instrument.  
 

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK] 
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Executed by PRINCIPAL this _________ day of 
________________________, 20___. 
 
PRINCIPAL: 
____________________________________ 
(name of Contractor) 
 
By:_________________________________ 
(sign here) 
____________________________________ 
(print name here) 
____________________________________ 
(title and organization of signatory) 
 

Executed by SURETY this ____________ day 
of ________________________, 20___. 
 
SURETY: 
____________________________________ 
(name of Surety) 
____________________________________ 
(address of Surety) 
____________________________________ 
(telephone number of Surety) 
 
By: _________________________________ 
(signature of Attorney-in-Fact) 
____________________________________ 
(printed name of Attorney-in-Fact) 
 
(attach corporate resolution showing current 
power of attorney) 
 

(Proper notarial acknowledgment of execution by CONTRACTOR and SURETY must be attached.) 
 
(President or vice-president and secretary or assistant secretary must sign for corporations. If 
only 1 officer signs, the corporation must attach a resolution certified by the secretary or 
assistant secretary under corporate seal empowering that officer to bind the corporation.) 
 
APPROVED AS TO FORM: 

CINDIE K. McMAHON, City Attorney 
 
BY: _____________________________ 
 Assistant City Attorney  

 

END OF SECTION 
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00 61 30 OPTIONAL ESCROW AGREEMENT 

NAME OF PROJECT: Leo Carrillo Ranch Historic Park Stair Replacement 

 
NAME OF BIDDER:           
 
This Escrow Agreement is made and entered into by and between the City of Carlsbad, Carlsbad, 
California, 92008 ("Agency"),       whose address is    
                                  ("Contractor") and    
    whose address is                      
  ("Escrow Agent"). 
 
Agency, Contractor and Escrow Agent agree as follows: 
 
1. Pursuant Public Contract Code Section 22300, Contractor has the option to deposit securities 

with Escrow Agent as a substitute for retention earnings required to be withheld by Agency 
pursuant to the construction contract entered into between Agency and Contractor for Leo 
Carrillo Ranch Historic Park Stair Replacement in the amount of ___________ dated 
__________ ("Contract"). Alternatively, on written request of Contractor, Agency shall make 
payments of the retention earnings directly to Escrow Agent. When the Contractor deposits 
the securities as a substitute for Contract earnings, Escrow Agent shall notify Agency within 
10 Calendar Days of the deposit. The market value of the securities at the time of the 
substitution shall be at least equal to the cash amount then required to be withheld as 
retention under the terms of the Contract. Securities shall be held in Agency’s name and shall 
designate Contractor as the beneficial owner. 

2. Agency shall make progress payments to Contractor for those funds which otherwise would 
be withheld from progress payments pursuant to the Contract provisions, provided that 
Escrow Agent holds securities in the form and amount specified above. 

3. When Agency makes payment of retentions earned directly to Escrow Agent, Escrow Agent 
shall hold them for the benefit of Contractor until the time that the escrow created under 
this Escrow Agreement is terminated. The Contractor may direct the investment of the 
payments into securities. All terms and conditions of this Escrow Agreement and the rights 
and responsibilities of the parties shall be equally applicable and binding when Agency pays 
Escrow Agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent 
in administering the Escrow Account and all expenses of Agency. These expenses and 
payment terms shall be determined by Agency, Contractor, and Escrow Agent. 

5. The interest earned on the securities or the money market accounts held in escrow and all 
interest earned on that interest shall be for the sole account of Contractor and shall be subject 
to withdrawal by Contractor at any time and from time to time without notice to Agency. 

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow 
Account only by written notice to Escrow Agent accompanied by written authorization from 
Agency to Escrow Agent that Agency consents to the withdrawal of the amount sought to be 
withdrawn by Contractor. 
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7. Agency shall have a right to draw upon the securities in the event of default by the Contractor. 
Upon 7 Calendar Days' written notice to Escrow Agent from Agency of a default, Escrow Agent 
shall immediately convert the securities to cash and shall distribute the cash as instructed by 
Agency. 

8. Upon receipt of written notification from the Agency certifying that the Work required by the 
Contract is final and complete and that Contractor has complied with all requirements and 
procedures applicable to the Contract, Escrow Agent shall release to Contractor all securities 
and interest on deposit less escrow fees and charges of Escrow Account. The escrow shall be 
closed immediately upon disbursement of all moneys and securities on deposit and payments 
of fees and charges. 

9. Escrow Agent shall rely on the written notifications from Agency and Contractor pursuant to 
Sections (5) to (8), inclusive, of this Escrow Agreement and Agency and Contractor shall hold 
Escrow Agent harmless from Escrow Agent's release, conversion and disbursement of the 
securities and interest as set forth above. 

10. The names of the persons who are authorized to give written notices or to receive written 
notice on behalf of Agency and on behalf of Contractor in connection with the foregoing, and 
exemplars of their respective signatures are as follows: 

 
For Agency 
(Finance 
Director) 

 
Title _________________________________________________________ 
 
 
Name 
_____________________________________________________________ 
 
 
Signature 
_____________________________________________________________ 
 
Address 
_____________________________________________________________ 

 
 
For Contractor 

 
 
Title 
_____________________________________________________________ 
 
 
Name 
_____________________________________________________________ 
 
 
Signature 
_____________________________________________________________ 
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Address 
_____________________________________________________________ 

 
 
For Escrow 
Agent 

 
 
Title 
_____________________________________________________________ 
 
 
Name 
_____________________________________________________________ 
 
 
Signature 
_____________________________________________________________ 
 
 
Address 
_____________________________________________________________ 

 
At the time the Escrow Account is opened, Agency and Contractor shall deliver to the Escrow 
Agent a fully executed counterpart of this Escrow Agreement. 
 
IN WITNESS WHEREOF, the parties have executed this Escrow Agreement by their proper officers 
on the date first set forth above. 
 
For Agency Title 

______________________________________________________________ 
 
 
Name 
______________________________________________________________ 
 
 
Signature 
______________________________________________________________ 
 
 
Address 
______________________________________________________________ 

 
 
For Contractor 

 
 
Title 
______________________________________________________________ 
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Name 
______________________________________________________________ 
 
 
Signature 
______________________________________________________________ 
 
 
Address 
______________________________________________________________ 

 
 
For Escrow 
Agent 

 
 
Title 
______________________________________________________________ 
 
 
Name 
______________________________________________________________ 
 
 
Signature 
______________________________________________________________ 
 
 
Address 
______________________________________________________________ 

 
APPROVED AS TO FORM: 
CINDIE K. McMAHON, City Attorney 
 
 
BY: _____________________________ 
 Assistant City Attorney 

END OF SECTION 
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00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS 

INTRODUCTION 
The specifications contained in this 00 73 00 Agency Supplemental General Provisions take 
precedence over the specification language contained in the Standard Specifications for Public 
Works Construction, “The Greenbook,” latest edition and all errata. This specification addresses 
the unique conditions in  Carlsbad that are not addressed in The Greenbook. Therefore, if there 
is a conflict, these specifications shall control. 
 
The Greenbook may be purchased at Bidder’s/Contractor’s local technical bookstore or directly 
from the publisher. These Supplemental General Provisions are available only for download from 
the online bidding portal with Contract Documents. The Agency does not provide hard copies. 
 
When used in the Contract Documents, statements, or command phrases (active voice and 
imperative mood) refer to and are directed at the “Bidder” or “Contractor” as applicable. The 
specifications are written to the “Bidder” before award and the “Contractor” after award. Before 
award, interpret sentences written in the imperative mood as starting with “The Bidder shall.” 
Interpret the term “you” as “the Bidder” and interpret the term “your” as “the Bidder’s.” After 
award, interpret sentences written in the imperative mood starting with “The Contractor shall.” 
Interpret the term “you” as “the Contractor” and interpret the term “your” as “the Contractor’s.” 

PART 1 GENERAL PROVISIONS 

SECTION 1 – GENERAL, TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND 

SYMBOLS 

GENERAL 

ADD the following: 

1. The word “provide” shall mean “furnish and install,” unless otherwise stated. 
2. In reference to Drawings, where words “shown,” “indicated,” “detailed,” “noted,” 

“scheduled,” or words of similar import are used, it shall be understood that reference is 
made to the Plans accompanying these provisions, unless stated otherwise. 

3. Where the words “equal,” “approved equal,” “equivalent,” and words of similar import 
are used, it shall be understood such words are followed by the expression “in the opinion 
of the Engineer,” unless otherwise stated.  

4. The word “perform” shall be understood to mean that the Contractor, at its expense, shall 
“perform all operations and furnish labor, tools and equipment,” and further, “furnish 
and install materials that are indicated, specified or required” shall be understood to 
mean that the Contractor, at its expense, shall “furnish and install the Work, complete in 
place and ready to use, including furnishing of necessary labor, materials, tools, 
equipment, and transportation.” 

5. Where words “directed,” “designated,” “selected,” or words of similar import are used, it 
shall be understood that the direction, designation, or selection of the Engineer is 
intended, unless stated otherwise.  The word “required” and words of similar import shall 
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be understood to mean “as required to properly complete the Work as required and as 
approved by the Engineer,” unless stated otherwise. 

 
Where the words “approved,” “approval,” “acceptance,” or words of similar import are used, it 

shall be understood that the approval, acceptance, or similar import of the Engineer is 

intended. 

TERMS AND DEFINITIONS 

Where applicable ADD/REPLACE the following: 
1. Agency - The City of Carlsbad or the Carlsbad Municipal Water District, the owner of the 

Project. 
2. Agency Approval - Except where stated in this Contract to the contrary, the phrases 

“Agency approval,” and “Agency’s written approval” or such similar phrases shall mean 
approval by the City Manager for the City of Carlsbad or the Executive Manager for the 
Carlsbad Municipal Water District, which approval shall not be unreasonably withheld.  

3. Agency Forces – City of Carlsbad or Carlsbad Municipal Water District employees who 
perform construction work. 

4. Agency Supplement - 00 73 00 Agency Supplemental General Provisions; and 00 74 00 
Agency Supplemental Technical Provisions. 

5. Allowance (AL) - Payment under Allowance Bid items, denoted as “AL,” shall be based on 
the actual expenditures and for pre-authorized items of the Work in accordance with the 
Contract Documents. The unused portions of the Allowances shall revert to the Agency 
upon acceptance of the Project or Work.  

6. Apparent Low Bidder - The Bidder whose Bid having been publicly opened, initially meets 
the material requirements of the Bid Documents and whose Bid price is the lowest 
received.  

7. Applicable Laws - Laws, statutes, ordinances, rules, orders, and regulations of 
governmental authorities and courts having jurisdiction over the Project. 

8. As-Builts - The CADD drawings prepared from the approved Red-lines for record keeping 
purposes. 

9. Award of Contract (Award) - The date on which the Board or designee executes the 
Contract. 

10. Bid - Any proposal submitted to the Agency in competitive bidding for the construction, 
alteration, repair, or improvement of any structure, building, road or other improvement 
of any kind. 

11. Board – The officer or body constituting the awarding authority of the Agency, which is 
the City Council for the City of Carlsbad or the Board of Directors for the Carlsbad 
Municipal Water District. 

12. Board of Directors for the Carlsbad Municipal Water District – The legislative body that 
governs the Carlsbad Municipal Water District and has the authority to pass ordinances 
and appropriate funds.  

13. Business Day - See Working Day.  
14. Calendar Day – Every day on the calendar, including weekends and holidays. 
15. City - The term “City” or “the City” means, City of Carlsbad. See also Agency.  
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16. City Council - The legislative body that governs the City of Carlsbad and has the authority 
to pass ordinances and appropriate funds. 

17. City Engineer - The term “City Engineer” is defined as the Transportation Director, or 
designee, and is the person authorized to perform the functions of the City Engineer as 
defined in Government Code Section 66416.5. The City Engineer is the City's "duly 
authorized officer" for the purposes of Public Contract Code Sections 4107 and 4107.5.  

18. City Manager – The appointed official who directs the administration of the City of 
Carlsbad. 

19. Construction Documents - Plans and details, including Plans showing installation of major 
systems, equipment, fixed furnishings and graphics, the technical specifications and all 
other technical drawings, schedules, diagrams and specifications, accepted Shop 
Drawings, Working Drawings, and submittals that are necessary to set forth in detail the 
requirements for the Project. 

20. Construction Manager – The Project Inspector’s immediate supervisor and the Engineer’s 
designated representative for the first level of appeal for informal dispute resolution. 

21. Construction Work - The portion of the Work to construct the Project as set forth in the 
Contract Documents in conformance with 2-1, “WORK TO BE DONE.” 

22. Contract – The written agreement between the Agency and the Contractor covering the 
Work. 

23. Contract Documents - Contract Documents include the following: The signed Contract, 
Addenda, Notice Inviting Bids, funding agency provisions, Bid including documentation 
accompanying the Bid and any post-Bid documentation submitted prior to the Notice of 
Award when attached as an exhibit to the Contract, Bonds, Permits, CEQA documents, 
Standard Specifications (the “Greenbook”), Agency Supplement, Plans, Standard Plans, 
Construction Documents, Reference Specifications, and Change Orders. Contract 
Documents, when applicable, shall also include Site and Coastal development permits, 
NEPA documents, re-vegetation plans, biological letters or technical reports, habitat 
mitigation plans, storm water documents, and local, state, and federal resource agency 
permits.  

24. Contract Time - The number of Working Days to complete the Work as specified in the 
Contract Documents. 

25. Contractor – The individual, partnership, corporation, joint venture, or other legal entity 
having a Contract with the Agency to perform the Work. In the case of Work being done 
under permit issued by the Agency, the permittee shall be constructed to be the 
Contractor. The term “prime contractor” shall mean Contractor. 

26. Contractor Performance Evaluation – The Agency’s standardized form used by the 
Agency to evaluate the Contractor’s performance under the Contract. 

27. Critical Path – In the Construction Schedule, the sequence of activities that represents 
the longest path through the Project network of activities and the shortest possible 
Project duration. 

28. Days – Days shall mean consecutive calendar days unless otherwise specified in this 
Contract. 

29. Defective Work - Work that does not conform to the Contract Documents. 
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30. Delay Factor - The Delay Factor may be the basis for compensation for idle equipment 
time on an excusable delay. The factor has been calculated to include the ownership costs 
without including operating costs. The Delay Factor recovers all the Contractor’s non-
operating costs in an 8-hour day. If payment is made for equipment on an excusable delay, 
it is limited to 8 hours per day or 40 hours per week maximum. 

31. Deputy City Engineer – The Engineering Manager of the Construction Management & 
Inspection Division and the Construction Manager’s immediate supervisor and the 
Engineer’s designated representative for the second level of appeal for informal dispute 
resolution. 

32. Dispute Board – Persons designated by the City Manager of the City of Carlsbad or 
Executive Manager of the Carlsbad Municipal Water District, to hear and advise the City 
Manager or Executive Manager on claims submitted by the Contractor. The City Manager 
for the City of Carlsbad or the Executive Manager for the Carlsbad Municipal Water 
District is the last appeal level for informal dispute resolution. 

33. Drawings - See Plans. 
34. D-size Sheet - “D” size paper for engineering design applications refers to 22” x 34” paper. 
35. Engineer - The Deputy City Manager, Public Works of the City of Carlsbad acting either 

directly or through designated representatives and the third level of appeal for informal 
dispute resolution. 

36. Engineer of Record/Design Engineer – A registered Professional Engineer licensed in the 
State of California who is qualified to act as an agent of a Project Owner or to prepare 
Plans for facilities to be accepted by the City of Carlsbad or the Carlsbad Municipal Water 
District. The term includes persons licensed in the State of California as Civil Engineers or 
Structural Engineers, as well as other licensed professionals like Architects and Landscape 
Architects. 

37. Executive Manager – The appointed official who directs the administration of the 
Carlsbad Municipal Water District. 

38. Field Book - The Agency field maps showing sewer and water facilities. 
39. Field Order - A Field Order is a written agreement by the Engineer to compensate the 

Contractor for work items in accordance with 2-8, “EXTRA WORK” or 2-9, “CHANGED 
CONDITIONS.” A Field Order does not change the Contract Price or Contract Time or the 
intent of the Contract. The unused portions of the Field Orders shall revert to the Agency 
upon acceptance of the Work. 

40. Final Environmental Document - The CEQA and/or NEPA document issued for the Project, 
such as certified environmental impact reports, mitigated negative declarations (MNDs), 
negative declarations, or exemptions. 

41. Final Payment - The last payment for the Contract made to the Contractor, excluding 
Retention. 

42. Float – The number of days by which an activity in the Construction Schedule may be 
delayed from either its earliest start date or earliest completion date without extending 
the Contract Time (total float). Total float belongs to the Project and to any Party to 
accommodate changes in the Work or to mitigate the effect of events which may 
delay completion. 
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Holiday - Holidays observed by the Agency are listed below: 

 

Holiday Observed On 

New Year’s Day January 1  

Martin Luther King Day 3rd Monday in January 

Presidents’ Day 3rd Monday in February 

Memorial Day Last Monday in May 

Independence Day July 4 

Labor Day 1st Monday in September 

Indigenous Peoples’ Day 2nd Monday in October 

Veteran’s Day November 11 

Thanksgiving Day 4th Thursday/Friday in 
November 

Christmas Day December 25 

If any Holiday listed falls on a Saturday, the Saturday and the preceding Friday are both 
legal Holidays. If the Holiday falls on a Sunday, both Sunday and the following Monday 
shall be legal Holidays. Unless specified otherwise in the Contract Documents or 
authorized by the Engineer, do not work on Holidays. 

43. Limited Notice to Proceed (LNTP) - A written notice given from the Agency that authorizes 
the Contractor to start a limited amount of work that, as described in the notice, is not 
Construction Work. 

44. Minor Bid Item – a single contract item constituting less than 10 percent (10%) of the 
original Contract Price bid. 

45. Night Work - See Working Night. 
46. Normal Working Hours - Unless specified otherwise, Normal Working Hours core periods 

shall be 7:00 AM to 5:00 PM, Monday through Friday, inclusive. Saturdays, Sundays, and 
Agency Holidays are excluded. For Traffic Control Permits, Normal Working Hours are 
defined as 8:30 AM to 3:30 PM, unless specified otherwise. 

47. Notice of Completion (NOC) - A document recorded with the County of San Diego to 
signify that the Work has been completed and accepted by the Agency. 

48. Party or Parties - The Agency, the Contractor, or both, their respective permitted 
successors or assigns, and any other future signatories to the Contract. 

49. Plans – The drawings, profiles, cross sections, Standard Plans, working drawings, and shop 
drawings, or reproductions thereof, approved by the City Engineer, which show the 
location, character, dimensions or details of the Work. 

50. Prime Contractor - See Contractor. 
 

51. Project Inspector – the Engineer’s designated representative for inspection, Contract 
administration and the first level for informal dispute resolution. 

52. Project Site (Site) - Areas where the Work is performed pursuant to the Contract. 
53. Punchlist - A list of items of Work or corrections generated after a Walk-through that is 

conducted when the Contractor considers that the Work and Services are complete. 
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54. Quality Control Standards and Procedures - The standards and procedures that are 
stated in a written manual that can be furnished to the Engineer upon request. The 
standards and procedures are followed by the Supplier in the production of materials 
supplied for the Work Site. 

55. Red-lines - Plans with annotations of changes made during construction to reflect the 
actual improvements or facilities built during construction whether concealed or visible. 

56. Retention - The amount withheld from the money due to the Contractor in accordance 
with 7-3.2, “PARTIAL AND FINAL PAYMENT.” 

57. Samples - Physical examples of the materials, equipment, or workmanship specified or 
required and which conform with the standards and specifications in the Contract 
Documents and by which the Work shall be evaluated. 

58. Schedule - A Critical Path Method (CPM) schedule of construction activities and their 
durations to be performed during the Contract Time and prepared by the Contractor in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE 
WORK,” and accepted by the Engineer. 

59. Scope of Work (SOW) - Labor, materials, equipment, facilities, and services required to 
be performed or provided by the Contractor to complete the entire Project or the various 
separately identifiable parts of the Project pursuant to the provisions of the Contract 
Documents. 

60. Services - Work performed in connection with the layout, construction, testing, 
inspection, and commissioning of the Work or administration of the Contract and which 
may include professional services such as engineering, surveying, construction 
management and legal services that are required in accordance with the Contract 
Documents. Services are incidental to the Work. 

61. Separate Contractors - Those individuals or entities that have entered into arrangements 
with the Agency for the provision of labor, materials, or other services in connection with 
the Project who are not under contract with the Contractor. 

62. Signal Pre-Check - The procedure that the City uses to evaluate traffic signal systems prior 
to Signal Turn-On and generating a Punchlist. 

63. Signal Turn-On - The day the City activates new traffic signals. 
64. Supplemental Provisions – See Agency Supplement. 
65. Tonne – Also referred to as “metric ton.” Represents a unit of measure in the 

International System of Units equal to 1,000 kilograms. 
66. Walk-through - The procedure the Agency uses to evaluate the status of the Project and 

to generate a Punchlist prior to acceptance of the Work. 
67. Work – All labor, materials, equipment, tools, and services and other requirements of the 

Contract Documents as modified by Change Order, whether completed or partially 
completed, provided or to be provided by Contractor to fulfill Contractor’s obligations. 
The Work may constitute the whole or a part of the Project. 

68. Working Day - Any day within the period between the start of the Contract time as 
defined in Section 6-1 and the date provided for completion, or upon field acceptance by 
the Engineer for all work provided for in the Contract, whichever occurs first, other than:  

• Saturday; 

• Sunday; 
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• any day designated as a holiday by the Agency; 

• any other day designated as a holiday in a Master Labor Agreement entered 
into by the Contractor or on behalf of the Contractor as an eligible member of 
a contractor association; 

• any day the Contractor is prevented from working at the beginning of the 
workday for cause as defined in Section 6-6.1; or 

• any day the Contractor is prevented from working during the first 5 hours with 
at least 60 percent of the normal work force for cause as defined in Section 6-
6.1. 

69. Working Night (Night Work) - A period of nighttime work, allowed only on Sunday 
through Thursday, excluding Holidays. 

70. Work Site - See Project Site (Site). 

ABBREVIATIONS 

1-3.2 Common Usage. (NOT USED) 

1-3.3 Institutions.(NOT USED) 

1-6  BIDDING AND SUBMISSION OF THE BID 

1-6.2 Subcontractor Listing. 

ADD the following: 
 
Each Bidder shall comply with the Chapter of the Public Contract Code including Sections 4100 
through 4113. The use of Subcontractors in no way relieves the Contractor of any obligations or 
responsibilities under the Contract. 
 
The following excerpts or summaries of some of the requirements of this Chapter are included 
below for information: 
 
The Bidder shall set forth in the Bid, as provided in Section 4104: 
 
“(a) The name and location of the place of business of each Subcontractor who will perform Work 
or Labor or render service to the prime Contractor in or about the construction of the Work or 
improvements, or a Subcontractor licensed by the State of California who, under Subcontract to 
the prime Contractor, specially fabricates and installs a portion of the Work or improvement 
according to detailed Drawings contained in the Plans and Specifications, in an amount in excess 
of one-half of 1 percent of the prime Contractor’s total Bid, or, in the case of Bids or offers for 
the construction of streets or highways, including bridges, in excess of one-half of 1 percent of 
the prime Contractor’s total Bid or ten thousand dollars ($10,000), whichever is greater.” 
 
“(b) The portion of the Work which will be done by each such Subcontractor under this act. The 
prime Contractor shall list only one Subcontractor for each such portion as is defined by the prime 
Contractor in his Bid.” 
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If the Contractor fails to specify a Subcontractor or specifies more than one Subcontractor for the 
same portion of the Work to be performed under the Contract (in excess of one-half of 1 percent 
of the Contractor’s total Bid), the Contractor shall be qualified to perform that portion itself, and 
shall perform that portion itself, except as otherwise provided in the Code. 
 
As provided in Section 4107, no Contractor whose Bid is accepted shall substitute any person as 
Subcontractor in place of the Subcontractor listed in the original Bid, except for causes and by 
procedures established in Section 4107.5. This section provides procedures to correct a clerical 
error in the listing of a Subcontractor. 
 
Section 4110 provides that a Contractor violating any of the provisions of the Chapter violates 
the Contract and the Board may exercise the option either to cancel the Contract or assess the 
Contractor a penalty in an amount of not more than 10 percent of the Subcontract involved, after 
a public hearing. 

1-7  AWARD AND EXECUTION OF THE CONTRACT 

1-7.1 General. 

DELETE in its entirety and SUBSTITUTE with the following: 
1-7.1 Standard Contract Provisions. 
1-7.1.1 Successor’s Obligations. 
All grants, covenants, provisions and claims, rights, powers, privileges and abilities 
contained in the Contract Documents shall be read and held as made by and with, and 
granted to and imposed upon, the Contractor, the Agency, and the Contractor’s and the 
Agency’s respective heirs, executors, administrators, successors, and assigns. 
1-7.1.2 Waiver of Legal Rights. 
1. The Agency’s failure to insist, in any 1 or more instances, upon the performance of 

any provision of the Contract, or to exercise any right therein, shall not be construed 
as a waiver or relinquishment of such provisions or rights. 

2. Any waiver of any breach of the Contract shall not be held to be a waiver of any other 
or subsequent breach. 

3. Any waiver the Agency issues to any provision of the Contract shall only be effective 
if it is agreed upon in writing by the Agency and if it is specific to the matter concerned. 

1-7.1.3 Requests for Information (RFI). 
1. Inquiries from the Contractor seeking clarification of the requirements of the Contract 

Documents shall be submitted in writing to the Agency as a Request for Information 
(RFI). 

1-7.1.4 Assignment to Awarding Body. 
1. In accordance with subdivision (b) of Public Contract Code Section 7103.5, the 

Contractor and the Contractor’s Subcontractors shall conform to the following 
requirements: 

a. In entering into a public works contract or a subcontract to supply goods, 
services, or materials pursuant to a public works contract, the Contractor or 
the Contractor’s Subcontractor offer and agree to assign to the awarding body 
all rights, title, and interest in and to all causes of action it may have under 
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Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act 
(Business and Professions Code Section 16700 et seq.) arising from purchases 
of goods, services, or materials pursuant to the public works contract or the 
subcontract. 

b. This assignment shall be made and become effective at the time the awarding 
body tenders to the Contractor, without further acknowledgment by the 
Parties. 

1-7.2  Contract Bonds.  

ADD the following: 
 
1. Before execution of the Contract, the Bidder shall file surety bonds with the Agency to be 

approved by the Board in the amounts and for the purposes noted below. Bonds issued by a 
Surety, who is authorized to issue bonds in California, and whose bonding limitation shown 
in the circular is enough to provide bonds in the amount required by the Contract shall be 
deemed approved unless specifically rejected by the Agency. Bonds from all other sureties 
shall be accompanied by all documents enumerated in Code of Civil Procedure Section 
995.660 (a). The Bidder shall pay all bond premiums, costs, and incidentals. 

2. Each bond shall incorporate, by reference, the Contract and be signed by both the Bidder and 
Surety and the signature of the authorized agent of the Surety shall be notarized. 

3. The faithful performance/warranty bond will be reduced to 25 percent of the original amount 
30 Calendar Days after recordation of the Notice of Completion and will remain in full force 
and effect for the 1-year warranty period and until all warranty repairs are completed to the 
satisfaction of the Engineer. The bond to secure payment of laborers and materials suppliers 
shall be released 6 months plus 30 Calendar Days after recordation of the Notice of 
Completion if all claims have been paid. 

4. All bonds are to be placed with a Surety insurance carrier admitted and authorized to transact 
the business of insurance in California and whose assets exceed its liabilities in an amount 
equal to or in excess of the amount of the bond. The bonds are to contain the following 
documents: 

a. An original, or a certified copy, of the unrevoked appointment, power of attorney, 
bylaws, or other instrument entitling or authorizing the person who executed the 
bond to do so. 

b. A certified copy of the certificate of authority of the insurer issued by the insurance 
commissioner. 

5. If the Bid is accepted, the Agency may require a financial statement of the assets and liabilities 
of the Surety for the quarter calendar year preceding the date of the execution of the bond. 
The financial statement shall be made by an officer’s certificate as defined in Corporations 
Code Section 173. In the case of a foreign Surety, the financial statement may be verified by 
the oath of the principal officer or manager residing within the United States. 

6. If the Surety on any bond furnished by the Contractor is declared bankrupt, becomes 
insolvent, or its right to do business is terminated in any state where any part of the Project 
is located, immediately notify the Engineer; and immediately substitute another bond and 
Surety acceptable to the Agency. 

7. The Contractor shall require the Surety to mail its standard “Bond Status” form to the Agency. 
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ADD  1-7.2.1  Payment. 

1. If enumerated in the Contract Documents, the Bid item for “Bonds (Payment and 
Performance)” includes full compensation for actual costs of payment and performance 
bonds. The Contractor may submit a request for payment of actual invoiced costs up to the 
Bid amount, but not to exceed 2.5% of the Contract Price, no less than 10 Working Days after 
the award of the Contract. 

2. If enumerated in the Contract Documents, if the Bid item for “Bonds (Payment and 
Performance)” exceeds actual invoiced costs, any such differential amount up to the Bid 
amount shall be paid as a part of the Final Payment. 

SECTION 2 – SCOPE OF THE WORK 

2-1  WORK TO BE DONE  

ADD the following: 
 
1. Where approval or acceptance by the Agency is required, only a general approval is required. 

However, such approval does not relieve the Contractor from the Contractor’s responsibility 
for complying with all applicable laws, codes, and best industry practices. Contractor has its 
obligation to fulfill all conditions of the Contract. 

2. In accordance with the provisions of California Law, the Contractor shall possess or require 
the Contractor’s Subcontractor(s) to possess valid appropriate license(s) for the Work being 
performed as conveyed in the Bidding Documents. 

2-2  PERMITS (NOT USED) 

2-2.1  Building Permits. 

1. The Contractor shall obtain the required building permits from Agency’s permitting 
departments. Any prior approval obtained for the Plans shall not in any way waive this 
requirement. 

2. Request inspections in accordance with the building codes in effect on the permitted Plans 
and by City’s Development Services Department, Building Division or Construction 
Management and Inspection Department. Any Work performed without the benefit of the 
required permit and subsequent inspection shall be removed and replaced at the discretion 
of the City Building Inspector at no additional cost. 

2-2.2  Caltrans Encroachment Permit. (NOT USED) 

2-3  RIGHT-OF-WAY (NOT USED) 

2-4  COOPERATION AND COLLATERAL WORK  

ADD the following: 
 
1. The Contractor shall coordinate and cooperate with all the utility companies during the 

relocation or construction of their lines. The Contractor may be granted a time extension if, 
in the opinion of the Engineer, a delay is caused by the utility company. No additional 
compensation will be made to the Contractor for any such delay. 

2. If work to be performed by the Agency or its separate Contractors is not shown or specified 
in the Contract Documents, the Engineer shall notify the Contractor in writing 10 Working 
Days prior to the start of such work and make available Plans or Specifications for work to be 
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performed by others that may be pertinent to Contractor’s Work. If Contractor determines 
that the work to be performed by the Agency or its separate Contractors may interfere with 
or cause damage or delays to Contractor’s Work, notify the Engineer in writing within 3 
Working Days of the Engineer’s notice. The Contractor shall diligently pursue with the 
Engineer resolution of potential conflicts with the work of others. 

3. The Contractor shall prepare and submit to the Engineer for approval a plan and schedule to 
integrate the work of Contractor or its Subcontractors, Agency or the work of others. The plan 
shall conform to the tasks identified in the Construction Schedule and identify additional tasks 
as necessary and the sequencing of interrelated activities. 

2-5  THE CONTRACTOR’S EQUIPMENT AND FACILITIES  

2-5.2  Temporary Utility Services. (NOT USED) 

2-6  CHANGES REQUESTED BY THE CONTRACTOR 

ADD the following: 
 
1. Any plan or method of work suggested to the Contractor by the Agency, but not specified or 

required by the Contract or Change Order, which is adopted or followed by the Contractor in 
whole or in part shall be done at the Contractor’s sole risk and responsibility. 

2. The Contract Price is not subject to adjustment for any type of tax increases after the Award. 

ADD the following: 2-6.1  Cost Reduction Proposal. 

1. The Contractor may submit to the Engineer in writing, proposals for modifying the Plans, 
Specifications, or other requirements of the Contract for the sole purpose of reducing the 
total cost of construction. 

2. The cost reduction proposal shall not impair, in any manner, the essential functions or 
characteristics of the Project such as service life, economy of operation, ease of maintenance, 
quality, desired appearance, or design and safety standards. 

3. The following information must be included in the cost reduction proposal: 
a. A description of both the existing Contract requirements for performing the Work and 

the proposed changes. 
b. An itemization of the Contract requirements that shall be changed if the proposal is 

adopted. 
c. A detailed estimate of the cost of performing the Work under the existing Contract 

and under the proposed change. 
d. A statement of the time within which the Engineer shall act on the cost reduction 

proposal. 
e. The Contract items of Work affected by the proposed changes, including any quantity 

variation attributable thereto. 
4. This subsection does not require the Engineer to consider any cost reduction proposal. The 

Agency shall not be liable to the Contractor for not approving or acting upon any cost 
reduction proposal the Contractor submitted nor for any delays to the Work attributable to 
the cost reduction proposal. 

5. If a cost reduction proposal is similar to the information included in the Contract Documents 
or adopted by the Agency after the advertisement and prior to Award of the Contract, the 
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Engineer will not accept such proposal and reserves the right to make such changes without 
compensation to the Contractor under the provisions of this subsection. 

6. The Contractor shall continue to perform the Work in accordance with the requirements of 
the Contract until a Change Order incorporating the cost reduction proposal has been issued. 

7. The Engineer is the sole judge of the acceptability of a cost reduction proposal and the 
estimated net savings. In determining the estimated net savings, the Agency has the right to 
disregard the Contract Bid prices if, in the judgment of the Engineer, such prices do not 
represent a fair measure of the value of the Work to be performed or to be deleted. 

8. The Agency reserves the right to require the Contractor to share in the Agency’s costs of 
investigating the Contractor’s cost reduction proposal. When this is required, the Contractor 
shall indicate the Contractor’s acceptance in writing allowing the Agency to deduct amounts 
payable to the Contractor. 

9. If the Engineer accepts the Contractor’s cost reduction proposal in whole or in part, the 
Engineer shall issue a Change Order to incorporate the changes in the Plans and Specifications 
which are necessary to permit the cost reduction proposal or such part of it as has been 
accepted to be put into effect. If the Engineer’s approval is conditional, the Change Order 
shall include any conditions upon which the Engineer’s approval is based. 

10. The Change Order also includes the estimated net savings in the cost of performing the Work 
due to the accepted cost reduction proposal and provides that the Contract cost be adjusted 
by crediting the Agency with 50% of estimated net savings amount. 

11. The Contract Time shall not be extended by the acceptance of the cost reduction proposal 
and the performance of the Work unless specified otherwise in the Change Order. 

12. The amount specified as payable to the Contractor in the Change Order is full compensation 
for the cost reduction proposal and the performance of the Work. 

13. The Agency expressly reserves the right to adopt a cost reduction proposal for general use on 
contracts administered by the Agency when it determines that the proposal is suitable for 
application to other contracts. When an accepted cost reduction proposal is adopted for 
general use, only the Contractor who first submitted such proposal shall be eligible for 
compensation subject to this subsection, and in that case, only for contracts awarded prior 
to submission of the accepted cost reduction proposal. 

14. The cost reduction proposals identical or similar to previously submitted proposals shall be 
eligible for consideration and compensation under the provisions of this subsection if the 
identical or similar previously submitted proposals were not adopted for general application 
to other contracts administered by the Agency.  

15. Subject to the provisions contained in the Contract, the Agency or any other public agency 
shall have the right to use all or any part of any submitted cost reduction proposal without 
obligation or compensation of any kind to the Contractor. 

16. The Contractor shall bear all costs to revise bonds for the Project to include the cost reduction 
incentive proposal work. 

2-7  CHANGES INITIATED BY THE AGENCY 

2-7.1  General. (NOT USED) 
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2-7.2  Payment-Contract Unit Prices. (NOT USED) 

2-7.3  Payment – Increases of More than 50 Percent. (NOT USED) 

2-7.4 Payment – Decreases of More than 50 Percent (NOT USED) 

2-7.5 Stipulated Unit Prices. (NOT USED) 

2-7.6 Agreed Prices.  

Agreed Prices are prices for new or unforeseen Work established by mutual agreement between 
the Contractor and the Agency. If mutual agreement cannot be reached, the Engineer may direct 
the Contractor to proceed on the basis of Extra Work in accordance with Section 2-8. 

2-7.7 Schedule of Values. 

Before construction, Contractor shall provide a schedule of values for all lump-sum Bid items that 
shall be used for the purpose of progress payments. The prices shall be valid for the purpose of 
Change Orders to the Project.  

2-7.8 Eliminated Items. (NOT USED) 

2-8  EXTRA WORK  

ADD the following: 
 
1. New or unforeseen Work will be classified as “Extra Work” when the Engineer determines 

that it is not covered by Contract Unit Prices or stipulated unit prices. 
2. Any request by the Contractor for Extra Work shall be in writing to the Engineer and shall 

include itemized estimates and in accordance with Section 7-4. The Contractor shall fully 
itemize the Extra Work cost estimates such as labor and payroll costs, quantities, crew 
composition, production rates, material costs, Subcontractor and Supplier costs, equipment 
costs, supplemental costs, and time impact. 

2-9  CHANGED CONDITIONS 

ADD the following:  
 
The Contractor shall promptly notify the Engineer of the following Work Site conditions 
(“Changed Conditions”), in writing, upon their discovery and before they are disturbed: 

1. Subsurface or latent physical conditions differing materially from those 
represented in the Contract; 

2. Unknown physical conditions of an unusual nature differing materially from those 
ordinarily encountered and generally recognized as inherent in work of the 
character being performed; and 

3. Material differing from that represented in the Contract which the Contractor 
believes may be hazardous waste, as defined in Health and Safety Code Section 
25117, that is required to be removed to a Class I, Class II, or Class III disposal site 
in accordance with provisions of existing law. 

The Engineer will promptly investigate conditions which appear to be Changed Conditions. If the 
Engineer determines that conditions are Changed Conditions and they will materially affect 
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performance time, the Contractor, upon submitting a written request, will be granted an 
extension of time subject to Section 6-4.2.  
 
If the Engineer determines that the conditions do not justify an adjustment in compensation, the 
Contractor will be notified in writing. This notice will also advise the Contractor of its obligation 
to notify the Engineer in writing if the Contractor disagrees. 
 
The Contractor’s failure to give notice of Changed Conditions promptly upon their discovery and 
before they are disturbed shall constitute a waiver of all claims in connection with them. 
1. The Contractor shall not be entitled to the payment of any additional compensation for any 

act, or failure to act, by the Engineer, including failure or refusal to issue a Change Order, or 
for the occurrence of any event or other cause, unless the Contractor shall have first given 
the Engineer written notice of potential claim as specified in this Section 2-9. Compliance with 
this section shall not be required as a prerequisite to notice provisions in Section 6-4.2(4) 
Extensions of Time, nor to any claim that is based on differences in measurement or errors 
of computation as to Contract quantities.  

2. The Contractor shall provide the Agency with a written document containing a description of 
the particular circumstances giving rise to the potential claim, the reasons for which the 
Contractor believes additional compensation may be due and the nature of any and all costs 
involved within 20 Working Days of the date of service of the written notice of potential claim 
for Changed Conditions.  Verbal notifications will not be accepted. 

3. The potential claim shall include the following certification relative to the California False 
Claims Act, Government Code Sections 12650-12656. 

 
“The undersigned certifies that the above statements are made in full awareness of the 
California False Claims Act, Government Code Sections 12650-12656. The undersigned 
further understands and agrees that this potential claim, unless resolved, must be 
restated as a claim in response to the Agency’s proposed final estimate for it to be further 
considered.” 
 
By:   Title:   
 
Date:   
 
Company Name:   
 

4. The Contractor’s estimate of costs may be updated when actual costs are known. The 
Contractor shall submit proof of its actual costs to the Engineer within 20 Working Days after 
the affected Work is completed.  Failure to do so shall be cause to deny any later-filed claim 
regarding a potential claim described in this Section 2-9. 

5. The intent of this Section 2-9 is to have differences between the parties arising under the 
Contract brought to the attention of the Engineer at the earliest possible time so that such 
matters can be settled, if possible, or other appropriate action promptly taken. 



   
 

00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 81  

2-10  DISPUTED WORK 

ADD  2-10.1  Claims. 

1. A Claim is a written demand by the Contractor that seeks an adjustment in the Contract Price, 
Contract Time, or other relief associated with a dispute arising under or relating to the 
Contract, including a breach of any Contract provision. A voucher, invoice, or other routine 
request for payment is not a Claim. 

2. A Claim shall conform to these specifications and may be considered after the Agency has 
previously denied a request by the Contractor for a Change Order seeking the demanded 
relief. 

3. The Contractor shall submit a Claim to the Engineer if a dispute occurs that arises from or 
relates to the Contract. The Claim shall seek all relief to which the Contractor asserts the 
Contractor is entitled as a result of the event(s) giving rise to the dispute. The Contractor’s 
failure to process a Claim in accordance with these specifications shall constitute a waiver of 
all relief associated with the dispute. Claims are subject to 6-10, “Right to Audit.” 

4. The Contractor shall continue to perform the Services and Work and shall maintain the 
Schedule during any dispute proceedings. The Engineer will continue to make payments for 
undisputed Services and Work. 

5. The Agency’s Claims process specified in the Agency Supplement shall not relieve the 
Contractor of the Contractor’s statutory obligations to present Claims prior to any action 
under the Government Code. 

6. Except for those final payment items disputed in the written statement required in Section 
7-3.2, all Claims of any dollar amount shall be submitted in a written statement by the 
Contractor no later than the date of receipt of the final payment estimate. Those final 
payment items disputed in the written statement required in Section 7-3.2 shall be submitted 
no later than 30 Calendar Days after receipt of the Final Payment estimate. No Claim will be 
considered that was not included in this written statement, nor will any Claim be allowed for 
which written notice or protest is required under any provision of this Contract, including 
Sections 2-9 Changed Conditions, 2-10 Disputed Work, 4-1(22) Protection, 6-4.4 Written 
Notice and Report, or 6-4.2(4) Extensions of Time, unless the Contractor has complied with 
notice or protest requirements. 

7. The Engineer will consider Contractor’s filed Claims, which must be detailed enough so the 
Engineer can determine the basis and amount of the Claims. Contractor shall provide the 
Engineer additional information to determine the facts or contentions involved in a Claim if 
requested by the Engineer. If additional information is needed, Contractor must provide 
Engineer with this information within a reasonable time of being asked for additional 
information. Failure to submit such information and details will be sufficient cause for 
denying the Claims. 

8. Payment for Claims shall be processed by the next payment application of their resolution for 
those Claims approved by the Engineer.  The Contractor shall proceed with informal dispute 
resolution under Section 2-10, Disputed Work, for those Claims remaining in dispute. 

2-10.1.1  Initiation of Claim. 

1. A Claim is a written demand by the Contractor that seeks an adjustment in the Contract Price, 
Contract Time, or other relief associated with a dispute arising under or relating to the 
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Contract, including a breach of any provision of the Contract. A voucher, invoice, payment 
application or other routine request for payment is not a Claim. A Claim shall conform to 
these specifications and may be considered after the City has previously denied a request 
from the Contractor for a Change Order seeking the demanded relief. The Contractor shall, 
consistent with 2-10.1.2, give the Agency written notice of Claim prior to commencing any 
Disputed Work. Failure to give the notice shall constitute a waiver of all Claims in connection 
with the Disputed Work. If the Contractor and the Agency are unable to reach agreement on 
Disputed Work, the Agency may direct the Contractor to proceed with the Work and such 
direction shall not be construed as the Agency directing the Contractor’s mean-and-methods 
in the execution of the Work. After the Agency has rejected a Change Order request and prior 
to proceeding with dispute resolution pursuant to the Public Contract Code, applicable 
provisions of which are specified below, the Contractor shall attempt to resolve all disputes 
informally through the following dispute resolution chain of command: 

For claims with a monetary value of $50,000 or less: 
i. Project Inspector 

ii. Construction Manager 
iii. Deputy City Engineer/Engineering Manager 

For claims with a monetary value greater than $50,000: 
iv. Project Inspector 
v. Construction Manager 

vi. Deputy City Engineer/Engineering Manager 
vii. City Engineer 

viii. City Manager or Executive Manager 
2. Consistent with Section 2-10.1.2, the Contractor shall submit a complete report within 20 

Working Days after completion of the Disputed Work stating its position on the Claim, the 
contractual basis for the Claim, along with all documentation supporting the costs, Contract 
Time, and all other evidentiary materials.  At each level of Claim or appeal of Claim the Agency 
will, within 10 Working Days of receipt of the Claim or appeal of Claim, review the 
Contractor’s report and respond with a position, request additional information or request 
that the Contractor meet and present its report. When additional information or a meeting 
is requested the Agency will provide its position within 10 Working Days of receipt of the 
additional information or Contractor’s presentation of its report. The Contractor may appeal 
each level’s position up to the Deputy City Engineer/Engineering Manager for claims less than 
$50,000 and/or up to the City Manager for the City of Carlsbad or Executive Manager for the 
Carlsbad Municipal Water District for claims greater than $50,000 after which the Contractor 
may proceed under the provisions of the Public Contract Code. The Agency’s failure to state 
a position or otherwise respond to a Claim within the timeframes set forth above shall be 
deemed a rejection of the Claim by the Agency. 

3. The authority within the dispute resolution chain of command is limited to recommending a 
resolution to a Claim to the City Manager for the City of Carlsbad or Executive Manager for 
the Carlsbad Municipal Water District. Actual approval of the Claim is subject to the Change 
Order provisions in the Contract. 
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4. Any remaining Claims not resolved by the informal dispute resolution process described 
above shall be resolved in accordance with Public Contract Code Section 9204, the relevant 
portion of which is included below:  

(d)(1)(A) Upon receipt of a Claim pursuant to this section, the public entity to which 
the Claim applies shall conduct a reasonable review of the Claim and, within a period 
not to exceed 45 days, shall provide the Claimant a written statement identifying what 
portion of the Claim is disputed and what portion is undisputed. Upon receipt of a 
Claim, a public entity and a Contractor may, by mutual agreement, extend the time 
period provided in this subdivision. 
 
(B) The Claimant shall furnish reasonable documentation to support the Claim. 
 
(C) If the public entity needs approval from its governing body to provide the Claimant 
a written statement identifying the disputed portion and the undisputed portion of 
the Claim, and the governing body does not meet within the 45 days or within the 
mutually agreed to extension of time following receipt of a Claim sent by registered 
mail or certified mail, return receipt requested, the public entity shall have up to three 
days following the next duly publicly noticed meeting of the governing body after the 
45-day period, or extension, expires to provide the Claimant a written statement 
identifying the disputed portion and the undisputed portion. 
 
(D) Any payment due on an undisputed portion of the Claim shall be processed and 
made within 60 days after the public entity issues its written statement. If the public 
entity fails to issue a written statement, paragraph (3) shall apply. 
 
(2)(A) If the Claimant disputes the public entity's written response, or if the public 
entity fails to respond to a Claim issued pursuant to this section within the time 
prescribed, the Claimant may demand in writing an informal conference to meet and 
confer for settlement of the issues in dispute. Upon receipt of a demand in writing 
sent by registered mail or certified mail, return receipt requested, the public entity 
shall schedule a meet and confer conference within 30 days for settlement of the 
dispute. 

 
(B) Within 10 business days following the conclusion of the meet and confer 
conference, if the Claim or any portion of the Claim remains in dispute, the public 
entity shall provide the Claimant a written statement identifying the portion of the 
Claim that remains in dispute and the portion that is undisputed. Any payment due 
on an undisputed portion of the Claim shall be processed and made within 60 days 
after the public entity issues its written statement. Any disputed portion of the Claim, 
as identified by the Contractor in writing, shall be submitted to nonbinding mediation, 
with the public entity and the Claimant sharing the associated costs equally. The 
public entity and Claimant shall mutually agree to a mediator within 10 business days 
after the disputed portion of the Claim has been identified in writing. If the parties 
cannot agree upon a mediator, each party shall select a mediator and those mediators 
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shall select a qualified neutral third party to mediate with regard to the disputed 
portion of the Claim. Each party shall bear the fees and costs charged by its respective 
mediator in connection with the selection of the neutral mediator. If mediation is 
unsuccessful, the parts of the Claim remaining in dispute shall be subject to applicable 
procedures outside this section. 
 
(C) For purposes of this section, mediation includes any nonbinding process, including, 
but not limited to, neutral evaluation or a dispute review board, in which an 
independent third party or board assists the parties in dispute resolution through 
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to 
the timeframes in this section. 
 
(D) Unless otherwise agreed to by the public entity and the Contractor in writing, the 
mediation conducted pursuant to this section shall excuse any further obligation 
under Section 20104.4 to mediate after litigation has been commenced. 
 
(E) This section does not preclude a public entity from requiring arbitration of disputes 
under private arbitration or the Public Works Contract Arbitration Program if 
mediation under this section does not resolve the parties' dispute. 
 
(3) Failure by the public entity to respond to a Claim from a Contractor within the time 
periods described in this subdivision or to otherwise meet the time requirements of 
this section shall result in the Claim being deemed rejected in its entirety. A Claim that 
is denied by reason of the public entity's failure to have responded to a Claim, or its 
failure to otherwise meet the time requirements of this section, shall not constitute 
an adverse finding with regard to the merits of the Claim or the responsibility or 
qualifications of the Claimant. 
 
(4) Amounts not paid in a timely manner as required by this section shall bear interest 
at 7 percent per annum. 
 
(5) If a Subcontractor or a lower tier Subcontractor lacks legal standing to assert a 
Claim against a public entity because privity of Contract does not exist, the Contractor 
may present to the public entity a Claim on behalf of a Subcontractor or lower tier 
Subcontractor. A Subcontractor may request in writing, either on their own behalf or 
on behalf of a lower tier Subcontractor, that the Contractor present a Claim for work 
which was performed by the Subcontractor or by a lower tier Subcontractor on behalf 
of the Subcontractor. The Subcontractor requesting that the Claim be presented to 
the public entity shall furnish reasonable documentation to support the Claim. Within 
45 days of receipt of this written request, the Contractor shall notify the 
Subcontractor in writing as to whether the Contractor presented the Claim to the 
public entity and, if the original Contractor did not present the Claim, provide the 
Subcontractor with a statement of the reasons for not having done so. 
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(e) The text of this section or a summary of it shall be set forth in the Plans or 
Specifications for any Public Works Project that may give rise to a Claim under this 
section. 
 
(f) A waiver of the rights granted by this section is void and contrary to public policy, 
provided, however, that (1) upon receipt of a Claim, the parties may mutually agree 
to waive, in writing, mediation and proceed directly to the commencement of a civil 
action or binding arbitration, as applicable; and (2) a public entity may prescribe 
reasonable Change Order, Claim, and dispute resolution procedures and 
requirements in addition to the provisions of this section, so long as the contractual 
provisions do not conflict with or otherwise impair the timeframes and procedures 
set forth in this section. 
 
(g) This section applies to contracts entered into on or after January 1, 2017. 
 
(h) Nothing in this section shall impose liability upon a public entity that makes loans 
or grants available through a competitive application process, for the failure of an 
awardee to meet its contractual obligations. 
 
(i) This section shall remain in effect only until January 1, 2027, and as of that date is 
repealed, unless a later enacted statute that is enacted before January 1, 2027, 
deletes, or extends that date. 
 

In addition, all Claims by Contractor for $375,000 or less shall be resolved in accordance with 
the procedures in the Public Contract Code Section 20104 et seq., applicable provisions of 
which are included below: 
 

20104.2 For any Claim subject to this article, the following requirements apply: 
 
(a) The Claim shall be in writing and include the documents necessary to substantiate 
the Claim. Claims must be filed on or before the date of final payment. Nothing in this 
subdivision is intended to extend the time limit or supersede notice requirements 
otherwise provided by contract for the filing of Claims. 
 
(b)(1) For Claims of less than fifty thousand dollars ($50,000), the local agency shall 
respond in writing to any written Claim within 45 days of receipt of the Claim, or may 
request, in writing, within 30 days of receipt of the Claim, any additional 
documentation supporting the Claim or relating to defenses to the Claim the local 
agency may have against the Claimant. 
 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
Claimant. 
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(3) The local agency's written response to the Claim, as further documented, shall be 
submitted to the Claimant within 15 days after receipt of the further documentation 
or within a period of time no greater than that taken by the Claimant in producing the 
additional information, whichever is greater. 
 
(c)(1) For Claims of over fifty thousand dollars ($50,000) and less than or equal to 
three hundred seventy-five thousand dollars ($375,000), the local agency shall 
respond in writing to all written Claims within 60 days of receipt of the Claim, or may 
request, in writing, within 30 days of receipt of the Claim, any additional 
documentation supporting the Claim or relating to defenses to the Claim the local 
agency may have against the Claimant. 
 
(2) If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of the local agency and the 
Claimant. 
 
(3) The local agency's written response to the Claim, as further documented, shall be 
submitted to the Claimant within 30 days after receipt of the further documentation, 
or within a period of time no greater than that taken by the Claimant in producing the 
additional information or requested documentation, whichever is greater. 
 
(d) If the Claimant disputes the local agency's written response, or the local agency 
fails to respond within the time prescribed, the Claimant may so notify the local 
agency, in writing, either within 15 days of receipt of the local agency's response or 
within 15 days of the local agency's failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer for settlement 
of the issues in dispute. Upon a demand, the local agency shall schedule a meet and 
confer conference within 30 days for settlement of the dispute. 
 
(e) Following the meet and confer conference, if the Claim or any portion remains in 
dispute, the Claimant may file a Claim as provided in Chapter 1 (commencing with 
Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of 
Title 1 of the Government Code. For purposes of those provisions, the running of the 
period of time within which a Claim must be filed shall be tolled from the time the 
Claimant submits his or her written Claim pursuant to subdivision (a) until the time 
that Claim is denied as a result of the meet and confer process, including any period 
of time utilized by the meet and confer process. 
 
(f) This article does not apply to tort Claims and nothing in this article is intended nor 
shall be construed to change the time periods for filing tort Claims or actions specified 
by Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with 
Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 
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20104.4 The following procedures are established for all civil actions filed to resolve 
Claims subject to this article: 
 
(a) Within 60 days, but no earlier than 30 days, following the filing or responsive 
pleadings, the court shall submit the matter to nonbinding mediation unless waived 
by mutual stipulation of both parties. The mediation process shall provide for the 
selection within 15 days by both parties of a disinterested third person as mediator, 
shall be commenced within 30 days of the submittal, and shall be concluded within 
15 days from the commencement of the mediation unless a time requirement is 
extended upon a good cause showing to the court or by stipulation of both parties. If 
the parties fail to select a mediator within the 15-day period, any party may petition 
the court to appoint the mediator. 
 
(b)(1) If the matter remains in dispute, the case shall be submitted to judicial 
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of 
Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that code. 
The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the 
Code of Civil Procedure) shall apply to any proceeding brought under this subdivision 
consistent with the rules pertaining to judicial arbitration. 
 
(2) Notwithstanding any other provision of law, upon stipulation of the parties, 
arbitrators appointed for purposes of this article shall be experienced in construction 
law, and, upon stipulation of the parties, mediators and arbitrators shall be paid 
necessary and reasonable hourly rates of pay not to exceed their customary rate, and 
such fees and expenses shall be paid equally by the parties, except in the case of 
arbitration where the arbitrator, for good cause, determines a different division. In no 
event shall these fees or expenses be paid by state or county funds. 
 
(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 
of the Code of Civil Procedure, any party who after receiving an arbitration award 
requests a trial de novo but does not obtain a more favorable judgment shall, in 
addition to payment of costs and fees under that chapter, pay the attorney's fees of 
the other party arising out of the trial de novo. 
 
(b) The court may, upon request by any party, order any witnesses to participate in 
the mediation or arbitration process. 
 
20104.6 Payment on undisputed portion of Claim; interest on arbitration awards or 
judgments: 
 
(a) No local agency shall fail to pay money as to any portion of a Claim which is 
undisputed except as otherwise provided in the Contract. 
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(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the 
legal rate on any arbitration award or judgment. The interest shall begin to accrue on 
the date the suit is filed in a court of law. 
 

5. Although not to be construed as proceeding under Extra Work provisions, the Contractor shall 
keep and furnish records of disputed Work in accordance with Section 2-10. 

2-10.1.2 Claim Certification Submittal. 

1. If the Contractor’s Claim seeks an increase in the Contract Price, the Contract Time, or both, 
submit with the Claim an affidavit certifying the following: 

a. The Claim is made in good faith and covers all costs and delays to which the Contractor 
is entitled as a result of the event(s) giving rise to the Claim.  

b. The amount Claimed accurately reflects the adjustments in the Contract Price, the 
Contract Time, or both to which the Contractor believes the Contractor is entitled. 

c. All supporting costs and pricing data are current, accurate, and complete to the best 
of the Contractor’s knowledge. The Contractor shall supply a cost breakdown per item 
of Work. 

d. The Contractor shall ensure that the affidavit is executed by an official who has the 
authority to legally bind the Contractor. 

2-10.1.3  Agency’s Final Determination. 

1. If the Contractor disagrees with the City Manager or Executive Manager’s final determination, 
as described in 2-10.1.1(1-2), Contractor must notify the Engineer in writing of the 
Contractor’s objection within 15 Working Days after receipt of the written determination and 
file a “Request for Mediation” in accordance with 2-10.2, “Dispute Resolution Process.” 

2. Failure to give notice of objection within the 15 Working Days period shall waive the 
Contractor’s right to pursue the Claim. 

2-10.1.6  Mandatory Assistance. 

1. If a third-party dispute, litigation, or both, arises out of or relates in any way to the Services 
provided under the Contract, upon the Agency’s request, the Contractor shall assist in 
resolving the dispute or litigation. The Contractor’s assistance includes, but is not limited to 
the following: 

a. Providing requested documents in a timely manner. 
b. Providing professional consultations. 
c. Attending mediations, arbitrations, depositions, trials, or any event related to the 

dispute resolution and litigation. 

2-10.1.6.1  Compensation for Mandatory Assistance. 

1. The Agency will reimburse the Contractor for reasonable fees and expenses incurred by the 
Contractor for any required assistance rendered in accordance with 2-10.1.6, “Mandatory 
Assistance” as Extra Work. 

2. The Engineer will determine whether these fees and expenses were necessary due to the 
Contractor’s conduct or failure to act.  
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3. If the Engineer determines that the basis of the dispute or litigation in which these fees and 
expenses were incurred were the result of the Contractor’s conduct or the Contractor’s 
failure to act in part or in whole, the Contractor shall reimburse the Agency for any payments 
made for these fees and expenses. 

 
Reimbursement may be through any legal means necessary, including the Agency’s withholding 
of the Contractor’s payment. 

ADD  2-10.2  Dispute Resolution Process 

2-10.2.1  Mandatory Non-binding Mediation. 
1. If a dispute arises out of or relates to the Contract, or the breach of it, and if the dispute 

cannot be settled through those procedures described in Section 2-10.1.1, the parties 
must attempt to settle the dispute in an amicable manner, using mandatory mediation 
under the Construction Industry Mediation Rules of the American Arbitration Association 
before having recourse in a court of law. 

2. To initiate mediation, the initiating party shall serve a Request for Mediation at the 
American Arbitration Association (AAA). 

2-10.2.2  Mandatory Mediation Costs. 
1. The expenses of witnesses for either side shall be paid by the party producing such 

witnesses. All other expenses of the mediation, including required traveling and other 
expenses of the mediator and the cost of any proofs or expert advice produced at the 
direct request of the mediator, shall be borne equally by the parties, unless they agree 
otherwise. 

2-10.2.3  Selection of Mediator. 
1. A single mediator, knowledgeable in construction aspects and acceptable to both parties, 

shall be used to mediate the dispute. 
 

2. If AAA is used, the initiating party shall concurrently file with AAA a “Request for 
Mediation” along with the appropriate fees, a copy of requested mediators marked in 
preference order, and a preference for available dates. 

 
3. If AAA is selected to coordinate the mediation (Administrator), within 10 Working Days 

from the receipt of the initiating party’s Request for Mediation, the opposing party shall 
file the following: 

a. A copy of the list of the preferred mediators listed in preference order after 
striking any mediators to which they have any objection. 

b. A preference for available dates.  
c. Appropriate fees. 
 

4. If the parties cannot agree on a mediator, then each party shall select a mediator and 
those mediators shall select the neutral third party to mediate the matter.  

2-10.2.4  Conduct of Mediation Sessions. 
1. Mediation hearings shall be conducted in an informal manner and discovery shall not be 

allowed. 
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2. Discussions, statements, or admissions shall be confidential to the proceedings and shall 

not be used for any other purpose regarding the party’s legal position. The parties may 
agree to exchange any information they deem necessary. 

 
3. Both parties shall have an authorized representative attend the mediation. Each 

representative shall have the authority to recommend entering into a settlement. Either 
party may have attorney(s), witnesses, or expert(s) present. Either party may request a 
list of witnesses and notifications of whether attorney(s) shall be present. 

 
4. Any resulting agreements from mediation shall be documented in writing. Mediation 

results and documents, by themselves, shall be “non-binding” and inadmissible for any 
purpose in any legal proceeding, unless such admission is otherwise agreed upon in 
writing by both parties. Mediators shall not be subject to any subpoena or liability and 
their actions shall not be subject to discovery. 

ADD 2-10.3  Governing Law & Forum for Litigation. 

1. This Contract shall be governed by and construed in accordance with the laws of the State of 
California. Any lawsuits, at law or in equity, between the parties arising out of this Contract 
shall be filed in a court of competent jurisdiction in the County of San Diego. With respect to 
venue, the parties agree that this Contract is made in and will be performed in the County of 
San Diego. The parties waive all provisions of law providing for a change of venue in these 
proceedings to any other county. 

ADD 2-10.4  Pre-judgment Interest. 

1. The parties stipulate that if a judgment is entered against a party for breaching this Contract, 
the pre-judgment interest shall be 2% per annum. 

SECTION 3 – CONTROL OF THE WORK 

3-2  SELF-PERFORMANCE 

ADD the following: 
 
1. If Contractor fails to satisfy the provisions requiring the Contractor to complete Work 

amounting to at least 50 percent of the Contract price with its own organization unless 
stipulated otherwise in the Contract Documents, the Agency may at its sole discretion elect 
to cancel the Contract or deduct an amount equal to 10 percent of the value of the Work 
performed in excess of 50 percent of the Contract Price by other than the Contractor’s own 
organization. The Board shall be the sole body for determination of a violation of these 
provisions. In any proceedings under this section, the Contractor, or prime Contractor, shall 
be entitled to a public hearing before the Board and shall be notified 10 Calendar Days in 
advance of the time and location of the hearing. The determination of the Board shall be final. 

3-3  SUBCONTRACTORS 

ADD the following: 
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1. The Contractor shall incorporate these Specifications in the Contractor’s subcontracts for the 

work being performed by the Contractor’s Subcontractor. 
2. The Contractor shall obtain or require that each Subcontractor obtains insurance policies in 

accordance with 5-4, “INSURANCE” which shall be kept in full force and effect for the duration 
of the Contract and in any attached supplemental agreements. 

3. In any dispute between the Contractor and the Contractor’s Subcontractors, the Agency shall 
not be made a party to any judicial or administrative proceeding to resolve the dispute. 

4. The Contractor shall ensure that the Contractor’s Subcontractors are appropriately licensed 
for the duration of the work that is performed under the Subcontracts in accordance with 2-
1, “WORK TO BE DONE.” If a Subcontractor is not properly licensed, the Contractor shall cease 
payment to the Subcontractor for all work performed when the Subcontractor was not 
properly licensed. The Contractor shall return to the Agency any payment the Contractor 
made to a Subcontractor for work performed when the Subcontractor was not licensed. 

5. Subcontractors shall be considered employees of the Contractor, and the Contractor shall be 
responsible for their work. 

6. Where the Contract Documents require that a particular product be installed or applied by 
an applicator approved by the manufacturer, ensure the Subcontractor or Supplier employed 
for such work is approved by the manufacturer. 

7. Before the work of any Subcontractor is started, the Contractor shall submit to the Engineer 
for approval a written statement showing the Work to be subcontracted giving the name and 
business of each Subcontractor and description and value of each portion of the Work to be 
so subcontracted. This submittal will confirm the Subcontractor’s commitments in the Bid. 

3-4  AUTHORITY OF THE ENGINEER 

ADD the following: 
 
1. The Engineer shall be the single point of contact and shall be included in all communications 

between Contractor and any Agency representative. 

3-5  INSPECTION 

ADD the following: 
 
1. Contractor shall make available to the Engineer accurate books and accounting records 

regarding all its activities. Contractor shall contractually require all Subcontractors to this 
Contract to do the same. The Engineer shall have access to the Contractor’s, and any 
Subcontractors documents described in this Section 3-5(1) within San Diego County. The 
Engineer shall have the right to monitor, assess, and evaluate Contractor’s and its 
Subcontractor’s performance pursuant to this Contract. The Engineer’s monitoring, 
assessments, and evaluations will include, but shall not be limited to, audits, inspection of 
premises, reports, contracts, subcontracts and interviews of Contractor’s staff and the staff 
of all Subcontractors to this Contract. Upon reasonable advance notice, Contractor shall make 
available to the Engineer for examination, all of its, and all Subcontractors to this Contract, 
records with respect to all matters covered by this Contract. Contractor shall also permit the 
Engineer to audit, examine, copy and make excerpts or transcripts from such data and 
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records, and to make audits of all invoices, materials, payrolls, records of personnel, and 
other data relating to all matters covered by this Contract. Any inspection described in this 
Section 3-5(1) shall occur as often as the Engineer deems necessary and during normal 
business hours. However, any such inspection shall not unreasonably interfere with 
Contractor’s ongoing business operations. Contractor and all Subcontractors to this Contract 
shall maintain such data and records for as long as may be required by applicable laws and 
regulations. 

2. The Agency may utilize consultants to assist the Engineer during construction in observing 
the Contractor’s performance. The consultant shall be the Agency’s Representative on the 
Site assisting the Engineer and must not be confused with a building inspector with the 
Agency or with a Special Inspector.  

3. The Agency may utilize a Special Inspector for inspection of specialty work and materials, 
whose costs the Agency will pay for unless the Contractor fails inspection. If inspections or 
tests reveal non-compliance with the requirements of the Contract Documents, the 
Contractor shall pay for all corrective measures deemed necessary by the Engineer and also 
pay the cost of the Agency’s subsequent re-inspection and re-testing.  

4. Inspections required by codes or ordinances are the Contractor’s responsibility. 
5. The Contractor’s quality control testing and inspections are the Contractor’s responsibility. 

Contractor shall coordinate and schedule all inspections and tests. The Contractor shall give 
the Engineer notice of tests and inspections made by others. At least 5 Working Days of notice 
shall be given for offsite inspections. The Contractor shall wait until the Engineer has 
responded and agreed to Contractor’s schedule before scheduling test or inspections. 

6. The Agency shall schedule any inspections and tests as the Agency deems necessary to ensure 
the Work is accomplished in accordance with the requirements of the Contract Documents 
(other than inspections for work performed in accordance with a permit). The Contractor is 
responsible for the inspection of all Work performed in accordance with the Contract 
Documents. 

7. Contractor shall provide access in accordance with Cal-OSHA Standards as necessary. 
8. Contractor shall remove and replace any items of Work performed without the required 

permit or inspection. For required subsequent inspection, the Contractor shall remove and 
replace Work at the discretion of Engineer at no additional cost to the Agency. Inspection of 
the Work does not relieve the Contractor of full compliance with the Contract Documents. 

9. Contractor shall not conceal the Work prior to inspection, testing, or approval required by 
the Contract Documents, the Engineer’s prior written request, or by other agencies. If any 
item of Work is done prior to obtaining the required approvals when requested by the 
Engineer, Contractor shall expose the Work for inspection, testing, and/or approval. Upon 
successful completion of the inspection, testing, or approval, the Contractor shall proceed 
with the Work. The Contractor shall bear all direct and indirect costs and damages of such 
uncovering and re-covering and shall not be entitled to an increase in the Contract Price or 
the Contract Time, unless the Contractor has given the Engineer and any other affected 
agencies written notice of the Contractor’s intention to cover the Work and the Engineer has 
not acted in response to such notice. 

10. When specified, Contractor shall make arrangements for tests, inspections, and approvals 
with an independent testing laboratory or entity acceptable to the Engineer, or with the 
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appropriate public authority. The payment for such tests, inspections, and approvals are 
included in the Contract Price. 

11. Unless specified otherwise, the Contractor shall pay the cost of inspections and tests. If 
inspections or tests reveal non-compliance with the requirements of the Contract 
Documents, the Contractor shall bear the cost of corrective measures deemed necessary by 
the Engineer and the cost of the Agency’s subsequent re-inspection and re-testing. 

12. The Contractor shall, at no charge to the Agency, provide copies of all records in the 
Contractor’s or Subcontractor’s possession pertaining to the Work that the Engineer may 
request. 

13. Contractor agrees to maintain and/or make available, to the Engineer, within San Diego 
County, accurate books, and accounting records relative to all its activities and to 
contractually require all Subcontractors to this Contract to do the same. The Engineer shall 
have the right to monitor, assess, and evaluate Contractor’s and its Subcontractors 
performance pursuant to this Contract, the monitoring, assessments, and evaluations to 
include, but not be limited to, audits, inspection of premises, reports, contracts, subcontracts 
and interviews of Contractor’s staff and the staff of all Subcontractors to this Contract. At any 
time during normal business hours and as often as the Engineer may deem necessary, upon 
reasonable advance notice, Contractor shall make available to the Engineer for examination, 
all of its, and all of its Subcontractors’ records with respect to all matters covered by this 
Contract and will permit the Engineer to audit, examine, copy and make excerpts or 
transcripts from such data and records, and to make audits of all invoices, materials, payrolls, 
records of personnel, and other data relating to all matters covered by this Contract. 
However, any such activities shall be carried out in a manner so as to not unreasonably 
interfere with Contractor’s ongoing business operations. Contractor and all Subcontractors 
to this Contract shall maintain such data and records for as long as may be required by 
applicable laws and regulations. 

14. Contractor Performance Evaluations. The Agency uses Contractor Performance Evaluations 
to assess the Contractor’s effectiveness, reliability, and overall quality of performance under 
this Contract. Performance will be evaluated across key categories like Specifications and 
standards, responsiveness, cost control, communication, and safety & risk management, 
using a standardized rating scale described in the Contractor Performance Evaluation form. 
The Contractor Performance Evaluation will serve as a formal record of Contractor’s 
performance and is intended to promote accountability, transparency, and continuous 
improvement in the Contractor’s execution of the Work. The City will provide the Contractor 
with the current Contractor Performance Evaluation form and full list of performance criteria 
at the start of the Project, typically during the pre-construction meeting or initial kickoff.  

Evaluations may be completed by the Engineer or other designated Agency representative. 
The Contractor may provide written comments or responses to the completed Contractor 
Performance Evaluation, which comments and responses the City will retain with the 
Contractor Performance Evaluation record.  

The City of Carlsbad and the Carlsbad Municipal Water District, a Public Agency organized 
under the Municipal Water Act of 1911 and a subsidiary district of the City of Carlsbad, may 
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consider the Contractor Performance Evaluation results in future procurements, 
responsibility determinations, and Contract renewals. Corrective actions for unsatisfactory 
performance may include written notice, corrective action plans, withholding of payment, 
suspension of Work, termination for cause, and other remedies permitted by this Contract or 
law. 

Evaluations may occur at substantial completion, final completion, or when performance 
issues arise. Nothing herein described shall limit the Agency’s right to enforce Contract 
remedies or take any other action permitted under this Contract or applicable law.  

3-6  THE CONTRACTOR’S REPRESENTATIVE 

ADD the following: 
 
1. Both the representative and alternative representative shall be the Contractor’s employees 

and shall not be assigned to a Subcontractor unless otherwise approved by the Agency in 
writing.  

2. The Contractor’s Project team shall attend scheduled construction meetings as required by 
the Engineer. If any of Contractor’s staff cannot attend, the Contractor shall notify the 
Engineer a minimum of 24 hours in advance, prior to the start of the scheduled meeting. If 
the Contractor does not provide the required notification, the Contractor shall pay for the 
costs of the Agency’s staff, consultants, or both that attended. The Contractor shall be 
charged a minimum of 2 hours of the attendee’s time.  

3. The payment for the Contractor’s attendance at Project meetings is included in the Contract 
Price. The Engineer shall deduct costs assessed to the Contractor for not attending the 
meetings from the monthly progress payment via Change Order. 

3-7  CONTRACT DOCUMENTS 

3-7.1 General. 

ADD the following: 
 
1. Specifications and Plans are divided into groups by engineering discipline for the Agency’s 

convenience. These divisions are not for the purpose of apportioning the Work or 
responsibility for the Work among Subcontractors and Suppliers. 

2. The Contractor shall supply any Work that may reasonably be inferred from the Specifications 
or Plans as being required to produce the intended result whether or not it is specifically 
called for, at no additional cost to the Agency. 

3. If referenced documents have been discontinued or updated by the issuing organization, the 
replacement documents issued or otherwise identified by that organization shall be used or, 
if there are no replacement documents, the last version of the document before it was 
discontinued. 

4. Scaled dimensions on Contract Documents are approximate. Before ordering materials or 
commencing the Work, the Contractor shall measure the Site for proper size and fit and verify 
dimensions and quantities by taking measurements in the field. The Contractor shall be 
responsible for their accuracy. 
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5. The Contractor shall verify any conditions affecting the cost of the Work through a reasonable 
examination of the Work Site prior to submitting the Bid. 

6. Existing improvements visible at the Work Site, for which no specific disposition is made on 
the Plans, but which interfere with the completion of the Work, shall be removed, and 
disposed of by the Contractor. 

7. The Plans, Specifications, and other Contract Documents shall govern the Work. The Contract 
Documents are intended to be complementary and cooperative. Anything specified in the 
Specifications and not shown on the Plans or shown on the Plans and not specified in the 
Specifications, shall be as though shown on or specified in both. 

8. The Plans shall be supplemented by such working drawings and shop drawings as are 
necessary to adequately control the Work. 

9. The Contractor shall ascertain the existence of any conditions affecting the cost of the Work 
through a reasonable examination of the Work Site prior to submitting the Bid. 

10. Existing improvements visible at the Work Site, for which no specific disposition is made on 
the Plans, but which interfere with the completion of the Work, shall be removed, and 
disposed of by the Contractor. 

11. The Contractor shall, upon discovering any error or omission in the Plans or Specifications, 
immediately call it to the attention of the Engineer. 

3-7.2  Precedence of the Contract Documents. 

DELETE in its entirety and REPLACE with the following: 
 
1. If there is a conflict between any of the Contract Documents, the document highest in the 

order of precedence, and most recent in edition, shall control. The order of precedence, from 
highest to lowest, shall be as follows: 

a. Permits (issued by jurisdictional regulatory agencies including environmental 
documents). 

b. Change Orders and supplemental agreements; whichever occurs last.  
c. Contract Addenda, whichever occurs last. 
d. The signed written Contract. 
e. Bid/Proposal. 
f. Project Plans. 
g. Technical Specifications. 
h. Standard Drawings. 
i. Agency Supplemental General Provisions (Section 00 73 00).  
j. Agency Supplemental Technical Provisions (Section 00 74 00). 
k. Standard Plans 

i. City of Carlsbad Standard Drawings. 
ii. Carlsbad Municipal Water District Standard Drawings. 

iii. City of Carlsbad modifications to the San Diego Area Regional Standard 
Drawings. 

iv. Traffic Signal Design Guidelines and Standards. 
v. State of California Department of Transportation Standard Plans. 

vi. California Manual on Uniform Traffic Control Devices (CA MUTCD). 
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l. “Greenbook” (Standard Specifications for Public Works Construction). 
m. Reference Specifications. 

2. When additional small business/minority/women-owned/veteran or other special 
requirements by funding sources are included in the Contract Documents, the funding 
source’s requirements shall govern. 

a. With reference to the Drawings, the order of precedence shall be as follows:  Figures 
govern over scaled dimensions. 

b. Detail Drawings govern over general Drawings. 
c. Addenda and Change Order Drawings govern over Plans.  
d. Plans govern over Standard Drawings. 

3. When a conflict exists between the ADA requirements of Title 24, and the Agency 
Supplemental Provisions, the most restrictive requirement shall be followed. 

ADD: 3-7.3 Red-lines and Record Documents. 

3-7.3.1 General. 
1. The Contractor shall, at no charge to the Agency, provide copies of all records in the 

Contractor’s or Subcontractor’s possession pertaining to the Work that the Engineer may 
request. 

2. The Contractor shall keep the Red-lines current with entries checked by the Engineer 
before the Work is covered. Contractor’s failure to update and deliver Red-lines 
information monthly to the Engineer for review and approval may result in the 
withholding of monthly progress payments. 

3. The Contractor shall note the source identification, such as RFI numbers and Change 
Order numbers, as required identifying the source of the change to the Contract 
Documents. 

4. The Contractor shall deliver the Red-lines to the Engineer upon completion of the 
Construction Work. 

5. The Contractor shall legibly annotate a full-size set of Plans daily, in red ink, to record 
additions, deletions or changes to the Work and changes in location, elevation or 
character of the Work not otherwise shown or noted in the Contract Documents. This 
“redline” set of drawings shall be kept on the Job Site, shall be used only as a record set, 
and shall be delivered to the Engineer within 10 Calendar Days of completion of the Work. 
Contractor shall immediately give written notice of any conflicts between these 
documents to the Engineer. 

6. As-built information shall represent field measurements, approved Shop Drawings, 
Working Drawings, samples, product data, and other pertinent data discovered during 
the performance of the Work. The Contractor shall note the source of the change such as 
RFI or Change Order numbers, as required. The Contractor shall clearly record additions 
or changes in the Work and depth of underground facilities by dimensioning from 2, 
known, fixed points.  

7. Payment for Record Drawings and Documents shall be included in the various Bid items 
and no additional payment will be made therefore. 

3-7.3.2  Asset Specific Red-lines. (NOT USED) 
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3-7.3.3  Payment. 
1. The payment for Red-lines Drawings shall be included in the Contract Price. 

ADD  3-7.4  Measurement and Dimensions. 

1. Scaled dimensions are approximate. Before ordering materials or commencing the Work, the 
Contractor shall measure the Site for proper size and fit and verify dimensions and quantities 
by taking measurements in the field. Contractor shall be responsible for their accuracy. 

3-8  SUBMITTALS 

3-8.2  Working Drawings. (NOT USED) 

3-8.3  Shop Drawings. (NOT USED) 

3-8.4  Supporting Information.  

ADD the following: 
 
1. The Contractor shall submit samples of the materials with cut sheets of the products. The 

Contractor shall organize cut sheets for review and approval by the Engineer prior to use on 
the Project and identify deviation from any of the specified material clearly, including cut 
sheets and samples of both the specified material and basis for the substitution. Included 
should be the Agency’s Project Name, Project Number, and the Engineer’s name, Contractor 
Name, and Submittal Number and clearly indicate the specific product to be used. 

2. When photos of material are required, they shall be clear in resolution, identify the specific 
item for review, and shall indicate the name of the item, source, and date taken. The material 
shown in the photo shall be currently available for use on the Project. 

3. For landscaping and irrigation materials, the Contractor shall submit samples and test results 
to the Engineer within 15 Working Days of the Notice to Proceed. 

4. Test sections (“Mock ups”) of materials as required in the Special Provisions shall be accepted 
by the Engineer before proceeding with the Work. 

5. The Contractor shall provide and keep up-to-date a complete “As-Built” record set of blue-
line prints, which shall be corrected in red daily and show every change from the original 
Drawings and Specifications and the exact “As-Built” locations, sizes and kinds of equipment, 
underground piping, valves, and all other Work not visible at surface grade. Prints for this 
purpose may be obtained from the Agency at cost. This set of Drawings shall be kept on the 
job and shall be used only as a Record Set and shall be delivered to the Engineer within 10 
Calendar Days of completion of the Work. Payment for performing the Work required by 
Section 2-5.4 shall be included in the various Bid items and no additional payment will be 
made therefore. 

3-8.6  Manufacturer’s Operation, Maintenance, and Warranty Instructions.  

To sentence (1), DELETE in its entirety and SUBSTITUTE with the following: 
 
For each pre-manufactured product covered by a manufacturer’s warranty, Contractor shall 
submit 1 electronic copy and 3 bound original or legal copies prior to acceptance of the Contract. 



   
 

00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 98  

3-9  SUBSURFACE DATA (NOT USED) 

3-10  SURVEYING (NOT USED) 

3-12  CONTRACT INFORMATION SIGNS (NOT USED) 

3-12  WORK SITE MAINTENANCE 

3-12.1  General.  

ADD the following: 
 
1. Maintain Site improvements including any temporary facilities, equipment, or other 

materials. Remove graffiti encountered on the Site within 24 hours. See also SECTION 400 - 
PROTECTION AND RESTORATION. 

2. The Contractor shall maintain drainage within and through the work areas. Earth dams will 
not be permitted in paved areas. Temporary dams of sandbags, asphaltic concrete, or other 
acceptable material will be permitted, when necessary, by the SWPPP and/ or BMP plan. Such 
dams shall be removed from the Site as soon as their use is no longer necessary. 

3. Work Site maintenance shall be conducted on non-workdays when increased levels of 
maintenance are deemed necessary, in the opinion of the Engineer, to preserve the health 
safety or welfare of the public and or to comply with applicable regulations.  

4. Disposal of all rubbish and surplus materials is incidental to Work Site maintenance. Disposal 
shall be made off the Site and shall be in accordance with: 

a. Local codes and ordinances that govern locations and methods of disposal. 
b. All applicable safety laws. 
c. Requirements of Subpart H, Section 1926.252 of the OSHA Safety and Health 

Standards for Construction. 
5. Work Site maintenance is considered incidental to the items of work that they are associated 

with and no additional payment will be made. 
6. Cleanup and Dust Control. Throughout all phases of construction, including suspension of the 

Work, and until the final acceptance, the Contractor shall keep the Site clean and free from 
rubbish and debris. The Contractor shall also abate dust nuisance by cleaning, sweeping, and 
sprinkling with water, or other means as necessary. The use of water resulting in mud on 
public streets will not be permitted as a substitute for sweeping or other methods. 

3-12.2  Air Pollution Control. 

ADD the following: 

1. Contractor shall carry out effective measures whenever and as often as necessary to prevent 
Contractor’s operation from producing dust in amounts damaging to property, cultivated 
vegetation, domestic animals, or causing a nuisance to persons living or occupying buildings 
in the vicinity. Contractor shall be responsible for any damage resulting from any dust 
originating from Contractor’s operations. The dust abatement measures shall be continued 
until Contractor is relieved of further responsibility by the Engineer. 

2. Contractor shall adhere to Air Pollution Control District County of San Diego regulations for 
equipment used on the Job Site. 
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3-12.3  Noise Control. 

ADD the following: 
 
1. All internal combustion engines used in the Work shall be equipped with mufflers in good 

repair and are subject to the City Noise Control Ordinance, Carlsbad Municipal Code Chapter 
8.48. 

3-12.4  Storage of Equipment and Materials.  

3-12.4.1  General.  

ADD the following: 
 
1. Equipment and material storage shall be confined to areas approved by the Engineer. 

Disposal of all rubbish and surplus materials shall be at the Contractor’s expense. 
2. The Contractor shall order, purchase, transport, coordinate delivery, accept delivery, confirm 

the quantity and quality received, prepare storage area(s), store, handle, protect, move, 
relocate, remove and dispose excess of all materials used to accomplish the Work.  

3. Materials shall be delivered to the Work Site only during Working Hours, and shall be 
accompanied by bills of lading that shall clearly state for each delivery: the name of the 
Contractor as consignee, the Project name and number, address of delivery and name of 
consignor and a description of the material(s) shipped.  

4. Prior to storage of any materials which have been shipped to or by the Contractor to any 
location within the City’s boundaries the Contractor shall provide the Engineer a copy of lease 
agreements for each property where such materials are stored. The lease agreement shall 
clearly state the term of the lease, the description of materials allowed to be stored and shall 
provide for the removal of the materials and restoration of the storage site within the time 
allowed for the Work.  

5. All such storage shall conform to all laws and ordinances that may pertain to the materials 
stored and to preparation of the storage site and the location of the site on which the 
materials are stored. Storage of hazardous wastes, construction equipment material, and 
parking and fueling of equipment shall not occur in biologically sensitive areas. 

6. Loss, damage or deterioration of all stored materials shall be the Contractor’s responsibility. 
Conformance to the requirements of this section, both within and outside the limits of work 
is a part of the Work. The Engineer shall have the right to verify the suitability of materials 
and their proper storage at any time during the Work. 

7. The Contractor shall furnish and maintain in good condition all equipment and facilities as 
required for the proper execution and inspection of the Work. Such equipment and facilities 
shall meet all requirements of applicable ordinances and laws. 

8. Restore the storage area to an equal or better condition as deemed necessary by the Engineer 
and at no additional cost to the Agency. 

9. When required by the Engineer, the Contractor shall furnish and operate a self-loading motor 
sweeper with spray nozzles at least once each Working Day for the purpose of keeping paved 
areas acceptably clean wherever construction, including restoration, is incomplete. 

10. Materials and equipment shall be removed from the Site as soon as they are no longer 
necessary. Before the final inspection, the Site shall be cleared of equipment, unused 
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materials, and rubbish so as to present a satisfactory clean and neat appearance. All cleanup 
costs shall be included in the Contractor’s Bid. 

11. Care shall be taken to prevent spillage on haul routes. Any such spillage shall be removed 
immediately, and the area cleaned. 

12. Excess excavation material from catch basins or similar structures shall be removed from the 
Site immediately. Sufficient material may remain for use as backfill if permitted by the 
Specifications. Forms and form lumber shall be removed from the Site as soon as practicable 
after stripping. 

13. Failure of the Contractor to comply with the Engineer’s cleanup orders may result in an order 
to suspend Work until the condition is corrected. No additional compensation will be allowed 
because of such suspension. 

14. Cleanup and dust control required in the Contract shall also be executed on weekends and 
other non-Working Days when needed to preserve the health safety or welfare of the public. 
The Contractor shall conduct effective cleanup and dust control throughout the duration of 
the Contract. The Engineer may require increased levels of cleanup and dust control that, in 
his/her sole discretion, are necessary to preserve the health, safety and welfare of the public. 
Cleanup and dust control shall be considered incidental to the items of Work that they are 
associated with and no additional payment will be made for them. 

15. Vermin Control. At the time of acceptance, structures entirely constructed under the Contract 
shall be free of rodents, insects, vermin, and pests. Necessary extermination work shall be 
arranged and paid for by the Contractor as part of the Work within the Contract time and 
shall be performed by a licensed exterminator in accordance with requirements of governing 
authorities. The Contractor shall be liable for injury to persons or property and responsible 
for the elimination of offensive odors resulting from extermination operations. 

16. Temporary Light, Power, and Water. The Contractor shall furnish, install, maintain, and 
remove all temporary light, power, and water at its own expense. These include piping, 
wiring, lamps, and other equipment necessary for the Work. The Contractor shall not draw 
water from any fire hydrant (except to extinguish a fire), without obtaining permission from 
the water agency concerned. The Contractor shall obtain a construction meter for water used 
for the construction, plant establishment, maintenance, cleanup, testing and all other work 
requiring water related to this Contract. The Contractor shall contact the appropriate water 
agency for requirements. The Contractor shall pay all costs of temporary light, power and 
water including hookup, service, meter and any, and all, other charges, deposits and/or fees 
for them. These costs shall be considered incidental to the items of Work that they are 
associated with and no additional payment will be made for them. 

3-12.4.2  Storage in Public Streets. (NOT USED) 

ADD 3-12.4.3 Storage and Staging Areas. 

1. Storage and staging areas are the Contractor’s responsibility. If the Plans designate a staging 
location within the Project or in close proximity, the Contractor may utilize such area for their 
use. The storage and staging areas shall be as close as possible to the Site. Contractor is 
responsible for obtaining any permits, leases, or any other items necessary to obtain staging 
areas. 
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2. Storage of hazardous wastes, construction equipment material, and parking and fueling of 
equipment shall not be allowed in the MHPA or other biologically sensitive areas. Ensure the 
fueling of vehicles occurs only within designated staging areas using appropriate catch basins 
and devices.  

3. Return the storage and staging area and the adjacent area to an equal or better condition as 
deemed necessary by the Engineer, at no additional cost to the Agency. 

4. The Contractor shall provide the Engineer a copy of the lease agreement for any property to 
be used for the storage of materials or equipment prior to delivery or storage of any materials 
or equipment. Each lease agreement shall clearly state the term of the lease and a description 
of the materials or equipment allowed to be stored and shall provide for the removal of the 
materials or equipment and restoration of the storage site within the time allowed for the 
Work.  

5. Construction equipment shall not be stored at the Work Site before its actual use on the Work 
nor for more than 5 Calendar Days after it is no longer needed. Time necessary for repair or 
assembly of equipment may be authorized by the Engineer. 

3-12.6  Water Pollution Controls 

3-12.6.2  Best Management Practices (BMPs). 

ADD the following: 

1. Contractor shall submit a BMP plan as a submittal to the Agency. 

3-12.6.3 Storm Water Pollution Prevention Plan (SWPPP).  

ADD the following: 

1. The Contractor shall evaluate the requirements for the preparation of a SWPPP for Work 
within the City’s boundary by reviewing the Determination of SWPPP Tier Level and 
Construction Threat Level (form E-32), which may be obtained at: 

 
https://www.carlsbadca.gov/departments/community-development/permit-

center/applications-and-forms/land-development-engineering-applications-forms 
 
2. The Contractor shall review the criteria requiring the preparation of a SWPPP conforming 

with the State Water Resources Control Board Order No. 2022-0057-DWQ, NPDES General 
Permit No. CAS000002, Waste Discharge Requirements for Discharges of Storm Water Runoff 
Associated with Construction and Land Disturbance Activities (the Construction General 
Permit or CGP). The CGP and other information are available at: 

 
https://www.waterboards.ca.gov/water_issues/programs/stormwater/construction/genera
l_permit_reissuance.html 

 
3-12.6.5  Payment. (NOT USED) 

ADD 3-12.7  Vermin Control. (NOT USED) 

1.  

https://www.carlsbadca.gov/departments/community-development/permit-center/applications-and-forms/land-development-engineering-applications-forms
https://www.carlsbadca.gov/departments/community-development/permit-center/applications-and-forms/land-development-engineering-applications-forms
https://www.waterboards.ca.gov/water_issues/programs/stormwater/construction/general_permit_reissuance.html
https://www.waterboards.ca.gov/water_issues/programs/stormwater/construction/general_permit_reissuance.html
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3-13  COMPLETION, ACCEPTANCE, AND WARRANTY 

3-13.1  Completion. 

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. The Contractor shall comply with the following prior to requesting a Pre-Final inspection of 

the Work and filing of a written assertion that the Work has been completed: 
a. Provide completed and signed redline drawings and record documents including 

installation, maintenance and operation instructions, manuals and/or tools for 
installed equipment.  

b. Provide all items specified to be supplied as extra stock and spare parts. Wrap, seal, 
or place in a container all items as necessary to allow for storage by the Agency for 
future use. Verify the specified quantities. 

c. Provide all final Special Inspection reports and certifications required by equipment 
manufacturers to demonstrate compliance with applicable codes and standards. 

d. Obtain any required certifications from the Engineer of Record for permanent BMPs. 
e. Comply with all requirements of permits issued by jurisdictional agencies. 
f. Remove temporary facilities from the Site. 
g. Thoroughly clean the Site and remove all mark-outs and construction staking. 

2. The Agency Inspector will schedule the Pre-Final inspection within 5 Working Days of receipt 
of the Contractor’s request. The Inspector will generate a list of deficiencies (Punchlist) within 
5 Working Days after the Pre-Final inspection.  

3. The Contractor shall have 30 Working Days to correct the deficiencies and provide a written 
response to each Punchlist item. The Inspector will review the corrective work within 5 
Working Days of receipt of the Contractor’s written response to each Punchlist item. Any 
outstanding deficiencies will be considered incomplete Work and the Punchlist will be 
returned to Contractor. Full payment will not be made for any Bid item with outstanding 
deficiencies and a Final Inspection will not be scheduled until all deficiencies are completed 
to the satisfaction of the Inspector. 

4. The Contractor shall submit a request for Final Inspection which shall include a written 
assertion that the Work has been completed in accordance with the Contract Documents and 
a written response describing the corrective Work completed for all punch list items 
identified in the Pre-Final inspection(s). The request for Final Inspection will not be 
considered without the Contractor’s written response to the punch list items. The Inspector 
will schedule the Final Inspection within 10 Working Days of receipt of the Contractor’s 
request and invitees will include the Construction Manager, Engineer and representatives 
from agencies or utility companies having jurisdiction over the Work. The Contractor’s 
attendance is mandatory.  

5. If, in the Engineer’s judgment, the Work has been completed in accordance with the Contract 
Documents, the Engineer will set forth in writing the date the Work was completed. This will 
be the date when the Contractor is relieved from responsibility to protect and maintain the 
Work, and to which liquidated damages will be computed. 

ADD  3-13.1.1  Requirements Before Requesting a Walk-through. 

1. The following items are required prior to requesting a Walk-through: 
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a. Remove temporary facilities from the Site. 
b. Thoroughly cleaning the Site and removing all mark outs and construction staking. 
c. Provide completed and signed Red-lines in accordance with Contract Document 

requirements.  
d. Provide all material and equipment maintenance and operation instructions and/or 

manuals. 
e. Provide all tools which are a permanent part of the equipment installed in the Project. 
f. Provide and properly identify all keys for construction and all keys for permanent 

work. 
g. Provide all final Special Inspection reports required by the applicable building code. 
h. Provide all items specified to be supplied as extra stock. Wrap, seal, or place in a 

container all items as necessary to allow for storage by the Agency for future use. 
Verify the specified quantities. 

i. Ensure that all specified equal opportunity (if applicable) and certified wage rate 
documentations covering the Contract Time have been submitted. 

j. Provide the spare parts for the proposed irrigation system as specified in the Special 
Provisions. 

2.  Contractor shall notify the Engineer to arrange a final inspection of permanent BMPs 
installed and shall obtain the completed, signed, and stamped DS-563 Form 30 Calendar Days 
prior to the issuance of the Notice of Completion. 

ADD  3-13.1.2  Walk-through and Punchlist Procedure. 

1. When Contractor considers that the Work and Services are complete, notify the Engineer in 
writing that the Project is complete and request that the Contractor and the Engineer perform 
a Walk-through for the generation of a Punchlist. Contractor shall notify the Engineer at least 
7 Working Days in advance of the Walk-through. 

2. The Engineer will first determine if the Project is ready for a Walk-through by verifying 
whether the Contractor have completed all items as required by 3-13.1.1, “Requirements 
Before Requesting a Walk-through.” 

3. If the Work includes sewer and storm drain installations, the inspection shall include 
televising in accordance with the requirements in the Contract Documents. 

4. The Engineer shall facilitate the Walk-through. 
5. Contractor shall make Plans, specifications, and technical data, such as submittals and 

equipment manuals, available at the Site for the Walk-through attendees. 
6. The Engineer will provide the Contractor with the Punchlist within 15 Working Days after the 

date of the Walk-through and submit it to the Contractor. The Agency shall not provide a 
preliminary Punchlist. 

7. If the Engineer finds that the Project is not substantially complete as defined in the Contract, 
the Engineer will terminate the Walk-through and notify the Contractor in writing. 

8. If, at any time during the Engineer’s evaluation of the corrective Work required by the 
Punchlist, the Engineer discovers that additional corrective Work is required, the Engineer 
may include that corrective Work in the Punchlist. Contractor shall remain solely responsible 
for the Project Site until the Project is completely operational, all Punchlist items have been 
corrected, and all operation and maintenance manuals have been accepted by the Agency. 



   
 

00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 104  

9. The Engineer shall meet with the Contractor until all Punchlist items are corrected. If 
Contractor takes longer than 30 Working Days to complete the corrective Work, the Project 
shall be subject to re-evaluation. 

10. Upon acceptance of the Work, Contractor shall assemble and deliver to the Engineer all 
records, documents, warranties, material certifications, bonds, guarantees, maintenance and 
service agreements, and maintenance and operating manuals. Written warranties, except 
manufacturer’s standard printed warranties, shall be on a letterhead addressed to the 
Contractor. Warranties shall be submitted in the format described in this section, modified 
as approved by the Agency, to suit the conditions pertaining to the warranty. 

3-13.2  Acceptance 

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. Acceptance of the Work will occur after all the requirements of the Contract Documents have 

been fulfilled. If, in the Engineer’s judgment, the Contractor has fully performed the Contract, 
the Engineer will recommend to the City Manager for the City of Carlsbad or Executive 
Manager for the Carlsbad Municipal Water District that the Contractor’s performance of the 
Contract be accepted. Upon such certification by the Engineer, the City Manager or Executive 
Manager may accept the Work. Upon the acceptance of the Work by the City Manager or 
Executive Manager, a “Notice of Completion” will be filed in the office of the San Diego 
County Recorder. The date of recordation shall be the date of acceptance of the Work. 

2. Once the “Notice of Completion” has been recorded, the Engineer will release the retention. 

3-13.3  Warranty.  

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. Contractor shall warranty and repair all defective materials and workmanship for a period of 

1 year. This warranty period shall start on the date the Work was recorded by the “Notice of 
Completion” unless the Agency has beneficial use of the Project (excluding water, sewer, and 
storm drain projects). In addition, Contractor shall warranty the Work against all latent and 
patent defects for a period of 10 years. 

2. The warranty period for specific items covered under manufacturers’ or suppliers’ warranties 
shall commence on the date they are placed into service at the direction of or as approved 
by the Engineer in writing. 

3. All warranties, express or implied, from Subcontractors, manufacturers, or suppliers, of any 
tier, for the materials furnished and work performed shall be assigned, in writing, to the 
Agency, and shall be delivered to the Engineer prior to the acceptance of the Contractor’s 
performance of the Contract. 

4. Replace or repair defective materials and workmanship in a manner satisfactory to the 
Engineer after notice to do so from the Engineer and within the time specified in the notice. 
If Contractor fails to make such replacements or repairs within the time specified in the 
notice, the Agency may perform the replacement or repairs at Contractor’s expense. If 
Contractor fails to reimburse the Agency for the actual costs, Contractor’s Surety shall be 
liable for the cost.  
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5. The warranty period shall be extended with respect to portions of the Work corrected under 
warranty. Items that shall be warrantied free from defective workmanship and materials for 
a period longer than 1 year are as follows: 

 

Specified Item Minimum Warranty Period 

Detectable Warning Tile 
Construction 

3 Years of Manufacturer’s Warranty 

All Work Under SECTION 500 – PIPELINE 
REHABILITATION 

3 Years 

Fiber Optic Interconnect Cables 2 Years 

Luminaires1 10 Years of Manufacturer’s Warranty 

LED Signal Modules 3 Years of Manufacturer’s Warranty 

1 Provide documentation verifying that the induction luminaire models being offered for the 
Project are covered by the 10-year warranty. 
 
6. Contractor shall provide the Agency a copy of the manufacturer’s warranty for private sewer 

pumps, including the alarm panel and all other accessories. 
a. Contractor shall involve the manufacturer in the installation and startup as needed to 

secure any extended warranty required. 
b. This section is not intended to limit any manufacturer’s warranty which provides the 

Agency with greater warranty rights than set forth in this section or the Contract 
Documents. 

c. The warranty shall include all components. The form of the warranty shall be 
approved by the Engineer in accordance with 3-13.3.2, “Warranty Format 
Requirements.” 

7. If, during the warranty period, any item of the Work is found to be Defective Work, Contractor 
shall correct it promptly after receipt of written notice from the Agency to do so. The 
warranty period shall be extended with respect to portions of the Work corrected as part of 
the warranty requirements. 

ADD  3-13.3.1  Defective Work. 

1. If the Engineer finds any part of the Work, to be defective or not in compliance with the 
Contract Documents, the Contractor shall correct the Defective Work in accordance with the 
Engineer’s written instructions and within the specified time limits. 

2. The Engineer may order Contractor to stop all or part of the Project if, upon notice, Contractor 
fails to immediately correct the Defective Work in conformance with the Contract 
Documents. The Contractor bears all direct and indirect costs and damages that result from 
the Agency’s Stop Work notice. 

3. The Engineer may determine in its sole discretion to accept Defective Work instead of having 
the Contractor correct the Defective Work. However, the Contractor will still be financially 
responsible for the Defective Work. The Engineer shall issue a deductive Change Order and 
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will incorporate the necessary revisions in the Contract Documents for the Defective Work, 
the diminished value to the Project, or for the cost to repair the Defective Work. 

4. If the Contractor fails to correct Defective Work within the specified time limits, the Engineer 
may correct the Contractor’s Defective Work. The Agency has the right to correct any 
Defective Work without notice in the event of an emergency. Contractor shall bear all direct 
and indirect costs of the Defective Work that the Agency corrects. 

5. When undertaking remedial action under this section, the Agency may exclude Contractor 
from all or part of the Site, take possession of all or part of the Work and suspend Contractor’s 
Work and or services, and incorporate into the Project all materials and equipment stored at 
the Site or for which the Agency has paid but Contractor has stored elsewhere. 

6. For Building Projects which require a certificate of occupancy, not including sewer and water 
facilities, if the Contractor fails to correct the Defective Work listed on the Agency’s Punchlist 
within 30 Working Days in accordance with 6-1.1, “Construction Schedule,” the Contractor 
shall reimburse the Agency for all costs to provide inspection services required to monitor 
the Contractor’s Work beyond the 30 Working Days. The Agency shall bill the Contractor for 
the additional inspection at the Agency’s established rates. 

7. If the Contractor completes the Project or portions of the Project prior to NOC, the Contractor 
shall preserve equipment by developing and implementing a preventive maintenance 
program in compliance with manufacturer’s recommendations. 

ADD  3-13.3.2  Warranty Format Requirements. (NOT USED) 

3-13.3.3  Long-Term Warranty Contract (LTWC). (NOT USED) 

ADD  3-14  PARTNERING (NOT USED) 

3-14.1  Payment. (NOT USED) 

ADD  3-15  PUBLIC CONVENIENCE (NOT USED) 

ADD  3-16  SITE ACTIVITIES BY THE AGENCY OR SEPARATE CONTRACTORS (NOT USED) 

3-16.1  The Agency’s Right to Award Separate Contracts. (NOT USED) 

3-16.2  Integration of the Work with Separate Contractors. (NOT USED) 

3-16.3  Coordination. (NOT USED) 

3-16.4  Use of Site. (NOT USED) 

3-16.5  Deficiency in Work of Separate Contractors. (NOT USED) 

3-16.6  Payment. (NOT USED) 

SECTION 4 – CONTROL OF MATERIALS 

4-1  PROTECTION 

ADD the following: 
 
1. The Contractor shall repair or replace any equipment and materials in the event of vandalism, 

damage, or theft at no additional cost to the Agency. 
2. The Contractor shall be responsible for the protection of public and private property adjacent 

to the Work and shall exercise due caution to avoid damage to such property. 
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3. All costs to the Contractor for protecting, removing, and restoring existing improvements 
shall be included in the Bid. 

4. The Agency and affected utility companies have, by a search of known records, endeavored 
to locate and indicate on the Plans, all utilities which exist within the limits of the Work.  
However, the accuracy and/or completeness of the nature, size and/or location of utilities 
indicated on the Plans is not guaranteed. 

5. The Contractor shall determine the location and depth of all utilities, including service 
connections, which have been marked by the respective owners and which may affect or be 
affected by its operations. If no pay item is provided in the Contract for this Work, full 
compensation for such Work shall be considered as included in the prices Bid for other items 
of Work. 

6. The Contractor shall not interrupt the service function or disturb the support of any utility 
without authority from the owner or order from the Agency. All valves, switches, vaults, and 
meters shall be maintained readily accessible for emergency shutoff. 

7. Where protection is required to ensure support of utilities located as shown on the Plans or 
in accordance with Section 5-1, the Contractor shall, unless otherwise provided, furnish, and 
place the necessary protection at its expense. 

8. Upon learning of the existence and location of any utility omitted from or shown incorrectly 
on the Plans, the Contractor shall immediately notify the Engineer in writing. When 
authorized by the Engineer, support or protection of the utility will be paid for. 

9. The Contractor shall immediately notify the Engineer and the utility owner if any utility is 
disturbed or damaged. The Contractor shall bear the costs of repair or replacement of any 
utility damaged if located. 

10. When placing concrete around or contiguous to any non-metallic utility installation, the 
Contractor shall at its expense: 

a. Furnish and install a 2-inch cushion of expansion joint material or other similar 
resilient material; or 

b. Provide a sleeve or other opening which will result in a 2-inch minimum-clear annular 
space between the concrete and the utility; or 

c. Provide other acceptable means to prevent embedment in or bonding to the 
concrete. 

. 
11. The Contractor will be compensated for damages incurred due to delays for which the Agency 

is responsible or for delays attributable to interferences, relocations, or alterations not 
covered by the Contract Documents. These damages for delay will be determined by the 
Engineer. The Agency shall not be liable for damages which could have been avoided by the 
judicious handling of forces, equipment, or plant. These avoidable damages will be 
determined by the Engineer. The Engineer may grant Contractor an extension of time for 
damages due to delay. 

12. When necessary, the Contractor shall so conduct its operations as to permit access to the 
Work Site and provide time for utility work to be accomplished during the progress of the 
Work. 
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4-2  INSPECTION 

4-2.1  General 

ADD the following: 
 
1. All costs of inspection at the source, including salaries and mileage costs, shall be paid by the 

Contractor. 
2. Materials typically accepted by Certificate of Compliance shall not require inspection at the 

source unless specified in the Contract Documents. For a list of these items or materials, 
Contractor may refer to the Summary of Work. 

3. Location changes to the source of materials requiring inspection without the required 24-
hour notification may result in non-compliant material subject to rejection. Contractor shall 
be responsible for staff charges resulting from last minute changes or cancellations once staff 
has been deployed. The Engineer shall issue a deductive Field Order for a minimum of 2 hours 
of staff time to reimburse the Agency for misdirected staff charges. The Contractor shall be 
notified in writing of the additional staff charges incurred. 
 

4. The Contractor shall provide the Engineer free and safe access to any and all parts of Work at 
any time. Such free and safe access shall include means of safe access and egress, ventilation, 
lighting, shoring, dewatering and all elements pertaining to the safety of persons as contained 
in the California Code of Regulations, Title 8, Industrial Relations, Chapter 4, Division of 
Industrial Safety, Subchapter 4, Construction Safety Orders and such other safety regulations 
as may apply. Contractor shall furnish Engineer with such information as may be necessary 
to keep the Engineer fully informed regarding progress and manner of work and character of 
materials. Inspection or testing of the whole or any portion of the Work or materials 
incorporated in the Work shall not relieve Contractor from any obligation to fulfill this 
Contract. 

4-2.3  Inspection of Items Not Locally Produced (NOT USED) 

ADD  4-2.4  Specialty Inspection Paid for by the Contractor (NOT USED) 

4-3  TESTING (NOT USED) 

4-4  TRADE NAMES  (NOT USED) 

4-5  WEIGHING AND METERING EQUIPMENT (NOT USED) 

SECTION 5 – LEGAL RELATIONS AND RESPONSIBILITIES 

5-1  LAWS AND REGULATIONS 

ADD the following:  

1. The Contractor shall strictly adhere to the provisions of the Labor Code regarding minimum 
wages; the 8-hour day and 40-hour week; overtime; Saturday, Sunday, and holiday work; and 
prohibitions against discrimination, harassment, and retaliation. The Contractor shall forfeit 
to the Agency the penalties prescribed in the Labor Code for violations. 

2. Each worker shall be paid subsistence and travel as required by the collective bargaining 
agreement on file with the State of California Department of Industrial Relations. 



   
 

00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 109  

3. The Contractor’s attention is directed to Labor Code Section 1776 which imposes 
responsibility upon the Contractor for the maintenance, certification, and availability for 
inspection of such records for all persons employed by the Contractor or Subcontractor in 
connection with the Project. The Contractor shall agree through the Contract to comply with 
this Section and the remaining provisions of the Labor Code. 

4. Municipal ordinances that affect this Work include Chapter 11.06. Excavation and Grading.  If 
this notice specifies locations or possible materials, such as borrow pits or gravel beds, for 
use in the proposed construction Project which would be subject to Fish and Game Code 
Section 1601 or 1603, the conditions established in Fish and Game Code Section 1601 et seq. 
shall become conditions of the Contract.  

5-3.3  Payroll Records. 

ADD the following: 
 
1. The Contractor and its Subcontractors shall maintain and furnish to the Agency, at a 

designated time, a certified copy of each weekly payroll reflecting the wages containing all of 
Contractor’s and Subcontractors’ employees engaged in the Work and a statement of 
compliance signed under penalty of perjury. 

5-3.4  Hours of Labor 

ADD the following:  
 
1. Unless otherwise approved in writing by the Engineer, the hours of work shall be between 

the hours of 7:00 AM and 4:00 PM on Mondays through Fridays, excluding Agency holidays. 
The Contractor shall obtain the written approval of the Engineer if the Contractor desires to 
work outside these hours or at any time during weekends and/or holidays. This written 
permission must be obtained at least 48 hours prior to such work. The Engineer may approve 
work outside the stated hours and/or days when, in his/her sole opinion, such work 
conducted by the Contractor is beneficial to the best interests of the Agency. The Contractor 
shall pay the inspection costs of such work. 

2. The Contractor shall incorporate the dates, areas and types of work prohibited in this section 
in the Construction Schedule. No additional payment, adjustment of bid prices or adjustment 
of contract time of completion will be allowed as a consequence of the prohibition of work 
being performed within the dates, areas and/or types of work prohibited in this section. 

5-4  INSURANCE 

5-4.1  General. 

ADD the following: 

1. Contractor shall procure and maintain for the duration of the Contract insurance against 
claims for injuries to persons or damage to property which may arise from or in connection 
with the performance of the Work by the Contractor, his or her agents, representatives, 
employees or Subcontractors. The insurance shall meet the City’s policy for insurance as 
stated in City Council Policy No. 70. 



   
 

00 73 00 AGENCY SUPPLEMENTAL GENERAL PROVISIONS  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 110  

a. Coverages and Limits: Contractor shall maintain the types of coverages and minimum 
limits specified in these Agency Supplemental General Provisions (00 73 00): 

i. Commercial General Liability (CGL) Insurance:  Insurance written on an 
“occurrence” basis, including products-completed operations, personal & 
advertising injury, with limits no less than $2,000,000 per occurrence. If a 
general aggregate limit applies, either the general aggregate limit shall apply 
separately to this project/location or the general aggregate limit shall be twice 
the required occurrence limit. 

ii. Business Automobile Liability Insurance: $2,000,000 combined single limit 
per accident for bodily injury and property damage. In addition, the auto policy 
must cover any vehicle used in the performance of the Contract, used onsite 
or offsite, whether owned, non-owned or hired, and whether scheduled or 
non-scheduled. 

iii. Workers’ Compensation and Employers’ Liability Insurance:  Workers’ 
compensation limits as required by the Labor Code and Employers’ Liability 
limits of $1,000,000 per incident. Workers’ compensation offered by the State 
Compensation Insurance Fund is acceptable to the City. 

b. Additional Provisions:  Contractor shall ensure that the policies of insurance required 
under this Contract with the exception of Workers’ Compensation and Business 
Automobile Liability Insurance contain, or are endorsed to contain, the following 
provisions. 

i. The Agency, its officials, employees and volunteers must be covered as 
additional insured as respects: liability arising out of activities performed by or 
on behalf of the Contractor; products and completed operations of the 
Contractor; premises owned, leased, hired or borrowed by the Contractor. The 
coverage shall contain no special limitations on the scope of protection 
afforded to the Agency, its officials, employees or volunteers. All additional 
insured endorsements must be evidenced using separate documents attached 
to the certificate of insurance; 1 for each company affording general liability, 
and employers’ liability coverage. 

ii. The Contractor’s insurance coverage shall be primary insurance as respects 
the Agency, its officials, employees and volunteers. Any insurance or self-
insurance maintained by the Agency, its officials, employees or volunteers 
shall be in excess of the Contractor's insurance and shall not contribute with 
it. 

iii. Any failure to comply with reporting provisions of the policies shall not affect 
coverage provided to the Agency, its officials, employees or volunteers. 

iv. Coverage shall state that the Contractor’s insurance shall apply separately to 
each insured against whom claim is made or suit is brought, except with 
respect to the limits of the insurer’s liability. 

c. Notice of Cancellation. Each insurance policy required by this Contract shall be 
endorsed to state that coverage shall not be nonrenewed, suspended, voided, 
canceled, or reduced in coverage or limits except after 10 Calendar Days’ prior written 
notice has been sent to the Agency by certified mail, return receipt requested. 
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d. Deductibles and Self-Insured Retention (S.I.R.) Levels. Any deductibles or self-
insured retention levels must be declared to and approved by the Agency. At the 
option of the Agency, either: the insurer shall reduce or eliminate such deductibles or 
self-insured retention levels as respects the Agency, its officials and employees; or the 
Contractor shall procure a bond guaranteeing payment of losses and related 
investigation, claim administration and defense expenses. 

e. Waiver of Subrogation. All policies of insurance required under this Contract shall 
contain a waiver of all rights of subrogation the insurer may have or may acquire 
against the Agency or any of its officials or employees. 

f. Subcontractors. Contractor shall include all Subcontractors as insured under its 
policies or shall furnish separate certificates and endorsements for each 
Subcontractor. Coverages for Subcontractors shall be subject to all of the 
requirements stated in these Agency Supplemental General Provisions (00 73 00). 

g. Acceptability of Insurers. Insurance must be placed with insurers that have a rating 
in Best’s Key Rating Guide of at least A-:VII. Insurers must also be authorized to 
transact the business of insurance by the State of California Insurance Commissioner 
as admitted carriers as evidenced by a listing in the official publication of the 
Department of Insurance of the State of California and/or under the standards 
specified by City Council Policy No. 70.  

h. Verification of Coverage. Contractor shall furnish the Agency with certificates of 
insurance and original endorsements affecting coverage required by this clause. The 
certificates and endorsements for each insurance policy are to be signed by a person 
authorized by that insurer to bind coverage on its behalf. The certificates and 
endorsements are to be in forms approved by the Agency and are to be received and 
approved by the Agency before the Contract is executed by the Agency.  

i. Coverage and Limits. Contractor will maintain the types of coverage and minimum 
limits indicated below unless the Risk Manager or City Manager or Executive Manager 
approves a lower amount. These minimum amounts of coverage will not constitute 
any limitations or cap on Contractor’s indemnification obligations under this Contract. 
Agency, its officers, agents, and employees make no representation that the limits of 
the insurance specified to be carried by Contractor pursuant to this Contract are 
adequate to protect Contractor. If Contractor believes that any required insurance 
coverage is inadequate, Contractor will obtain such additional insurance coverage, as 
Contractor deems adequate, at Contractor’s sole expense. The full limits available to 
the named insured shall also be available and applicable to the Agency as an 
additional insured. 

j. Cost of Insurance. The Cost of all insurance required under this Contract shall be 
included in the Contractor’s Bid. 

5-6  PATENTS FEES AND ROYALTIES. (NOT USED) 

5-7  SAFETY 

5-7.1.1  General.  

ADD the following: 
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1. When conducting grading or excavation, place Contractor’s name and emergency telephone 
number adjacent to the Work at intervals and locations approved by the Engineer. The 
method of posting shall be approved by the Engineer. 

2. The Contractor shall respond and initiate corrective action in accordance with OSHA and 
within 24 hours of the notice of the nonconforming Work that poses an imminent threat to 
person or property. 

3. The Contractor shall erect and properly maintain at all times, as required by the conditions 
and progress of the Work, all necessary safeguards for the protection of workers and public, 
and shall use danger signs warning against hazards created by such features of construction 
as protruding nails, hoists, well holes, and falling materials. 

ADD: 5-7.1.3  Health and Safety Plan (HSP). 

1. The Contractor is ultimately responsible for the health and safety of Contractor’s employees. 

These specifications shall not be construed to limit Contractor’s liability nor to assume that 

the Agency, its employees, or designees shall assume any of Contractor’s liability associated 

with Site safety considerations. 

2. Contractor shall have a HSP in effect at least 1 week prior to the commencement of the Work. 

The HSP shall comply with all OSHA and other applicable requirements. 

3. The HSP shall specifically address procedures and protocols that shall be followed to monitor 

for or respond to the presence of hazardous atmosphere, possibility for engulfment, gasses 

due to organic soils or proximity to landfills, exposure to hazardous products such as may be 

released when grinding, cutting, or torching galvanized or painted surfaces or asbestos 

containing materials, contaminated soil, and groundwater. Identify response actions that 

shall be taken when these conditions are encountered. 

4. The Agency shall not assume any role in determining the adequacy of the HSP on Contractor’s 

behalf. 

5-7.3  Use of Explosives. (NOT USED) 

5-7.7  Security and Protective Devices. 

5-7.7.1 General. 

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. Security and protective devices shall consist of fencing, railing, steel plates, or other devices 

for the protection of workers or the public from hazards posed by open excavations or any 
work in progress. Security and protective devices shall remain in place until the Work is 
accepted. 

2. Unless otherwise specified, no separate or additional payment will be made for security and 
protective devices. Payment shall be included in the Contract price for the various Bid items 
requiring such devices. 

ADD: 5-7.7.3 Playground Safety. (NOT USED) 

5-7.7.2  Security Fencing 
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1. The payment for security fencing Work for open excavations shall be included in the Contract 
Price. 

5-7.8  Steel Plate Covers (NOT USED) 

5-7.8.1  General. (NOT USED) 

 

ADD  5-8  INDEMNIFICATION AND HOLD HARMLESS AGREEMENT 

1. Contractor agrees to defend, indemnify, and hold harmless Agency, its affiliated and 
subsidiary entities, and its elected and appointed officials, officers, directors, managers, 
employees and agents (“Indemnified Parties”) from and against all claims asserted, liability 
established, or judgments for damages or injuries to any person or property, including to 
Contractor’s officers, employees, agents, or subcontractors, arising directly or indirectly out 
of the Work, which arise from, are connected with, or are caused or claimed to be caused by 
the acts or omissions of Contractor, its officers, employees, agents or subcontractors. 
Contractor’s duty to defend, indemnify, and hold harmless shall not include any claims or 
liabilities arising from the sole negligence or sole willful misconduct of the Indemnified 
Parties. 

 
Contractor further agrees that its duty to defend includes all attorney fees and costs 
associated with enforcement of this indemnification provision, defense of any claims arising 
from this Contract, and, where a conflict of interest exists or may exist between Contractor 
and Agency, the reasonable value of attorney fees and costs if Agency chooses, at its own 
election, to conduct its own defense or participate in its own defense of any claim related to 
this Contract. 

2. Contractor shall also defend and indemnify the Indemnified Parties against any challenges to 
the Award of the Contract to Contractor, and Contractor will pay all costs, including defense 
costs for the Agency. Defense costs include the cost of separate counsel for the Indemnified 
Parties, if the Indemnified Parties request separate counsel. 

3. Contractor shall also defend and indemnify the Indemnified Parties against any challenges to 
the Award of the Contract to Contractor, arising in whole or in part from alleged inaccuracies 
or misrepresentation by the Contractor, whether intentional or otherwise, and Contractor 
will pay all costs, including defense costs for the Agency. Defense costs include the cost of 
separate counsel for the Indemnified Parties, if the Indemnified Parties request separate 
counsel. 

4. Contractor shall defend, indemnify, protect and hold the Indemnified Parties harmless from 
and against any dispute between Contractor and Contractor’s Subcontractors if the 
Indemnified Parties are made a party to any judicial or administrative proceeding. 

ADD  5-9  CONFLICT OF INTEREST 

1. Establish and make known to Contractor’s employees appropriate safeguards to prohibit 
employees from using their positions for a purpose that is or gives the appearance of being 
motivated by desire for private gain for themselves or others and particularly those with 
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whom they have family, business, or other relationships. Project personnel shall not accept 
gratuities or any other favors from Subcontractors or potential Subcontractors. 

2. Contractor is subject to all federal, state, and local conflict of interest laws, regulations, and 
policies applicable to public contracts and procurement practices (Government Code Sections 
1090 et. seq. and 81000 et. seq., the Agency’s Ordinances, and the City of Carlsbad Municipal 
Code). If, in performing the Work, Contractor makes or participates in a “governmental 
decision” in accordance with Title 2, Section 18701, subdivision (a)(2) of the California Code 
of Regulations, or performs the same or substantially all the same duties for Agency that 
would otherwise be performed by an Agency employee holding a position specified in the 
Agency’s conflict of interest code, Contractor shall be subject to a conflict of interest code 
requiring the completion of 1 or more statements of economic interests disclosing 
Contractor’s relevant financial interests. 

3. Statements of economic interests shall be made on Fair Political Practices Commission Form 
700 and filed with the City of Carlsbad’s City Clerk. Contractor shall file a Form 700 (Assuming 
Office Statement) within 30 Calendar Days of the Agency’s written determination that 
Contractor shall be subject to a conflict of interest code and file a Form 700 (Annual 
Statement) on or before April 1st disclosing any financial interests held during the previous 
calendar year for which Contractor was subject to a conflict of interest code.  

4. If the Agency requires Contractor to file a statement of economic interests as a result of the 
Work performed, Contractor shall be considered an “Agency Official” for conflict of interest 
purposes, including the prohibition against lobbying the Agency for 1 year following the 
expiration or termination of the Contract.  
 

5. Contractor’s personnel employed on the Project shall not accept gratuities or any other favors 
from any Subcontractors or potential Subcontractors. Contractor shall not recommend or 
specify any product, supplier, or other Contractor with whom Contractor has a direct or 
indirect financial or organizational interest or relationship that would violate conflict of 
interest laws, regulations, or policies. 

6. If Contractor violates any conflict of interest laws or any of these conflict of interest 
provisions, the violation shall be grounds for immediate termination of this Contract. Further, 
the violation subjects Contractor to liability to the Agency for all damages sustained as a result 
of the violation. 

ADD the following: 5-10  ELECTRONIC COMMUNICATION 

1. When specified in the Contract Documents, Contractor shall post all communications 
addressed to the Engineer concerning construction including RFIs, submittals, daily logs, and 
transmittals to the Project management website established for the Project. The Contractor 
shall maintain a list of scheduled activities including planned and actual execution dates for 
all major construction activities and milestones defined in the approved Schedule. The 
Contractor shall review and act on all communications addressed to the Contractor in the 
Project management website. A user’s guide to the Project management system may be 
available on the City’s website and shall be provided to Contractor at the Pre-construction 
Meeting. 

2. The payment for electronic communications shall be included in the Contract Price. 
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ADD the following:  5-11  STATUTORY REFERENCES 

1. All references in these Agency Supplemental General Provisions (00 73 00) to any statute, 
rule or regulation are to the statute, rule or regulation as amended, modified, supplemented, 
or replaced from time to time by the corresponding legislative or regulatory body. 

SECTION 6 – PROSECUTION AND PROGRESS OF THE WORK 

6-1  CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK 

ADD the following: 
 
1. A Payment for the Construction Schedule shall be included in the Contract Price and no 

separate payment will be made, therefore. 

6-2  PROSECUTION OF WORK 

ADD the following: 
 
1. As soon as possible under the provisions of the Specifications, the Contractor shall backfill all 

excavations and restores to usefulness all improvements existing prior to the start of the 
Work. 

2. When a Subcontractor fails to prosecute a portion of the Work in a manner satisfactory to 
the Agency, Contractor shall remove such Subcontractor immediately upon written request 
of the Agency, and shall request approval of a replacement Subcontractor to perform the 
Work in accordance with the Subletting and Subcontracting Fair Practices Act (Pub. Contract 
Code, § 4100 et seq.) at no added cost to the Agency.  

ADD the following: 6-2.1  Order of Work. 

1. The Contractor shall incorporate the requirements of the city, utility companies or agencies 
having jurisdiction over the Work in accordance with 2-4 Cooperation and Collateral Work, 
including any phasing requirements identified on the Plans or Special Provisions.  

2. If construction and demolition operations are within an active public space, the Contractor 
shall submit a phasing plan to the Engineer to accommodate accessibility to the public and 
Agency staff. Phasing plan must be approved before Work starts. Phasing plan will be 
considered part of the mobilization Bid item and shall include any revisions or 
implementation of the Plan.  

ADD the following: 6-2.2  Moratoriums. 

1. When moratorium periods are specified in the Special Provisions, Contractor shall stop Work 
and completely demobilize all construction related activity, equipment, and materials within 
the stated limits prior to the beginning of the moratorium periods at no additional cost to the 
Agency. The Contractor shall complete any Work that has been started prior to the start of 
the moratorium. 

2. Contractor shall restore and clean the Site prior to each moratorium. The Contractor shall not 
leave equipment, materials, or traffic control on the Site during the moratorium periods. 
Trenches shall be backfilled during moratorium periods. Temporary resurfacing or steel plate 
covers over trenches shall not be used. 
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3. The payment for complying with moratorium requirements shall be included in the Contract 
Bid. Contractor shall not be entitled to any additional costs for repeated mobilization and 
demobilization to continue the Work after the moratorium periods. 

6-3  TIME OF COMPLETION 

6-3.1  General. 

ADD the following: 
 
1. Unless otherwise specified in the Contract, the time of completion of the Contract shall be 

expressed in Working Days. 
2. The number of Working Days specified for the walk-through, preparation, and the completion 

of Punchlist items until acceptance shall be included in the stipulated Contract Time. 
3. When specified in the Contract Documents, the PEP is included in the stipulated Contract 

Time and shall begin with the acceptance of the installation of the vegetation plan in 
accordance with Part 8 – LANDSCAPING AND IRRIGATION. 

4. The Contractor shall obtain the written approval of the Engineer to perform any Work outside 
of normal Work hours. This approval must be obtained at least 48 hours prior to 
commencement of such Work. The Contractor shall pay any additional costs for inspection or 
testing of such Work. 

5. Work that is required by the Engineer to occur outside of normal Work hours will be identified 
in the Special Provisions. 

6. The Contractor shall not perform Work during moratoriums per 6-2.2 or during any periods 
of restriction identified in agency permits or Project environmental documents and shall 
include all such schedule constraints in the Construction Schedule.  

7. No additional payment or adjustment of Bid item prices or adjustment of Contract Time will 
be made for the Contractor’s inability to work outside of normal Work hours if Contractor’s 
request is denied by the Engineer or during prohibited periods. 

8. Contractor’s schedule shall plan for a minimum of 2 weeks after final walk-through to receive 
a final punch list from the Agency. Punch list items can be worked on during this 2-week 
period. 

6-4  DELAYS AND EXTENSIONS OF TIME 

6-4.1  General. 

ADD the following: 
 
1. The Agency shall only grant an extension of time if the Extra Work or unforeseen condition 

impacts the Project’s critical path. All requests for an extension in Contract Time for any Extra 
Work or unforeseen event shall be demonstrated by using the CPM. No other scheduling 
method shall be used to calculate the Project’s schedule. 

6-4.2  Extensions of Time.  

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. The Contract Time shall be modified only by Change Order. 
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2. Contractor shall immediately submit to the Agency a written request for a Change Order to 
modify the Contract Time, but in no event later than 1 Working Day after the occurrence and 
discovery of the events giving rise to the request. Contractor shall include in Contractor’s 
request a general description of the basis for and the estimated length of any extension and 
submit supporting data, including a time impact analysis setting forth the claimed Critical 
Path impacts to the Construction Schedule consistent with Section 1.14 (Change Orders, 
Delays, and Extensions of Time). 

3. The Engineer shall not grant an extension of Contract Time unless Contractor demonstrates, 
through an analysis of the critical path, the following: 

a. The event causing the delay impacted the activities along the Project’s critical path. 
b. The increases in the time to perform all or part of the Project beyond the Contract 

Time arose from unforeseeable causes beyond Contractor’s control and without 
Contractor’s fault or negligence. 

c. All Project float has been used.  
4. The Engineer shall issue a weekly document that stipulates the Contract Time. If Contractor 

does not agree with this document, Contractor shall submit to the Engineer for review a 
written protest supporting Contractor’s objections to the document within 15 Working Days 
after receipt of the weekly document. Contractor’s failure to file a timely protest shall 
constitute Contractor’s acceptance of the Engineer’s weekly document.  

a. Contractor’s protest will be considered a claim for time extension and shall be subject 
to 2-10.1, “Claims.” 

6-4.4  Written Notice and Report.  

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. Contractor’s failure to file with the Engineer a written request and report of cause within 24 

hours will be considered grounds for refusal by the Agency to consider such request. 
2. The Contractor shall provide written notice to the Engineer within 2 hours after the beginning 

of the delay, or when the Contractor has placed any workers or equipment on standby for any 
reason that the Contractor has determined to be caused by the Agency or by any organization 
that the Agency may otherwise be obligated by. The Contractor shall provide continuing daily 
written notice to the Engineer, each Working Day, throughout the duration of such period of 
delay. The initial and continuing written notices shall include the classification of each worker 
and supervisor and the make and model of all equipment placed on standby, the cumulative 
duration of the standby, the Contractor’s opinion of the cause of the delay and a cogent 
explanation of why the Contractor could not avoid the delay by reasonable means. Should the 
Contractor fail to provide the notice(s) required by this section the Contractor agrees that no 
delay has occurred and that it will not submit any claim(s) therefore. 

3. The request for payment or extension must be made at least 15 Calendar Days prior to the 
specified completion date. Failure by the Contractor to provide notices and reports as 
specified in the Contract will be considered grounds for refusal by the Agency to consider such 
request. 
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6-6  SUSPENSION OF THE WORK (NOT USED) 

6-6.1  General. (NOT USED) 

6-7  TERMINATION OF THE CONTRACT FOR DEFAULT 

6-7.1  General. 

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. Prior to the Acceptance of the Work, Contractor shall be found in default of the Contract if: 

a. Contractor becomes insolvent, assign Contractor’s assets for the benefit of 
Contractor’s creditors, are unable to pay Contractor’s debts as they become due, or 
are otherwise financially unable to complete the Work. 

b. Contractor abandons the Work by failing to report to the Site and by failing to 
diligently execute the Work to completion. 

c. Contractor disregards written instruction from the Engineer or materially violates 
provisions of the Contract Documents. 

d. Contractor fails to execute the Work according to the Schedule approved by the 
Engineer. 

e. Contractor disregards laws or regulations of any public body having jurisdiction. 
f. Contractor commits continuous or repeated violations of regulatory or statutory 

safety requirements.  
g. Contractor fails to notify the Engineer upon discovery of items of Native American, 

Archaeological, or Paleontological interests. 
2. Notices and other written communications regarding default between the Contractor, the 

Agency, and the Surety shall be transmitted in accordance with 5- 2, “SPECIAL NOTICES.” 

6-8 TERMINATION OF THE CONTRACT FOR CONVENIENCE.  

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. At any time, the Agency may at its sole discretion terminate this Contract in whole or in part. 

If the Agency decides to terminate this Contract for convenience, the Agency shall issue a 
written notice of termination for convenience in accordance with 5-2, “SPECIAL NOTICES.” 
Upon receipt of this notice, Contractor shall immediately proceed as follows: 

a. Stop Work immediately or in accordance with the Notice of Termination. 
b. Notify Subcontractors and Suppliers to immediately cease their Work and place no 

further subcontracts for materials, services, or facilities except as necessary to 
complete any authorized continued portion of the Contract. 

c. Terminate all subcontracts to the extent that they relate to the Work terminated. 
d. With approval by the Engineer, settle all outstanding obligations arising from the 

termination of subcontracts. This approval shall be final for the purposes of this 
section. 

e. As directed by the Engineer, transfer and deliver completed or partially completed 
drawings, plans, calculations, specifications, and any other documents and records 
that, if the Contract had been completed, would be required to be furnished to the 
Agency. 
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f. Complete the performance of the Work not terminated. 
g. Take all necessary steps and actions to minimize all costs to the Agency as a result of 

the termination. 
h. Take any action that may be necessary or that the Engineer may direct for the 

protection and preservation of the property related to the Contract that is in 
Contractor’s possession and in which the Agency has or may acquire an interest. 

6-8.1  Termination Cost. 

1. The Agency shall determine and pay Contractor the fair and reasonable amounts for 
Contractor’s termination cost as follows: 

a. The Contract Price for completed services accepted by the Engineer not previously 
paid or adjusted for any saving of freight and other charges.  

b. The fair and reasonable cost of settling and paying termination settlements for 
terminated subcontracts that are chargeable to the terminated portion of the 
Contract. 

c. The Agency shall pay Contractor a prorated amount of profit for Work that Contractor 
performed. The Agency shall not pay for lost profit on Work that was not performed 
by Contractor. 

6-8.2  Termination Settlement. 

1. After termination, Contractor shall submit a final termination settlement proposal to the 
Engineer no later than 3 months from the effective date of termination, unless extended in 
writing by the Engineer. 

2. If Contractor fails to submit the proposal within the time allowed, the Agency may determine 
and pay the fair and reasonable amount that may be due Contractor as a result of the 
termination. If Contractor does not agree that the amount determined by the Engineer is fair 
and reasonable, Contractor must notify the Engineer within 30 Calendar Days of receipt of 
payment. 

6-8.3  Determination of Amount Due the Contractor. 

1. In determining the amount due Contractor, the Agency shall deduct the following: 
a. The fair value of property destroyed, lost, stolen, or damaged that has become 

undeliverable to the Agency. 
b. Any claim which the Agency has against Contractor under the Contract. 

6-8.4  Records and Documents Relating to Termination. 

1. The Engineer will file an Agreement of Mutual Rescission of Contract with the Board. Once 
the Agreement is executed and a Notice of Completion is recorded, retention can be released. 

2. Unless otherwise specified or required by statute, Contractor shall maintain all records and 
documents relating to the terminated portion of the Contract for 3 years after final 
settlement. This includes all books and other evidence bearing on Contractor’s costs, 
expenses, and settlement under the Contract. Contractor shall make these records and 
documents available to the Agency, at Contractor’s office, at all reasonable times, without 
any direct charge. If approved by the Engineer, Contractor may maintain photographs, 
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microphotographs, and other authentic reproductions instead of original records and 
documents. 

6-8.5  The Agency’s Right to Terminate or Suspend for Loss of Project Funds. 

1. The Agency may terminate or suspend the Contract at its sole discretion if the State of 
California or its agents render the funds being used to fund this Project unavailable. If the 
Agency chooses to suspend the Contract, that suspension shall last until funds are identified 
and approved by the Board, whichever is appropriate, to be used to complete this Project. If 
the Agency elects under this provision to terminate the Contract, then neither Party is 
entitled to compensation from the other Party for any costs arising from such termination. 
The Agency may also elect to terminate after invoking a suspension under this provision. 

6-9  LIQUIDATED DAMAGES 

DELETE in its entirety and SUBSTITUTE with the following: 

1. Contractor’s failure to complete the Work included in Bid Item No. 1, Replace concrete 
staircases and install temporary handrails, within 45 working days shall result in damages 
being sustained by the Agency. Such damages are, and shall continue to be, impracticable 
and extremely difficult to determine. For each consecutive Working Day in excess of the time 
specified for the completion of the Work, as adjusted in accordance with 6-4, “DELAYS AND 
EXTENSIONS OF TIME,” Contractor shall pay to the Agency, or have withheld from monies 
due it, the sum described in the table below, along with any other damages that may be 
sustained by the Agency during the Project, unless otherwise specified in the Special 
Provisions. 
 
In addition, Contractor’s failure to complete the Work included in Bid Item No. 2, Remove 

temporary railings and install permanent handrails, within the time authorized to complete 

the contract work shall result in damages being sustained by the Agency. Such damages are, 

and shall continue to be, impracticable and extremely difficult to determine. For each 

consecutive Working Day in excess of the time specified for the completion of the Work, as 

adjusted in accordance with 6-4, “DELAYS AND EXTENSIONS OF TIME,” Contractor shall pay 

to the Agency, or have withheld from monies due it, the sum described in the table below, 

along with any other damages that may be sustained by the Agency during the Project, unless 

otherwise specified in the Special Provisions. 

 
2. The execution of the Contract shall constitute agreement between Contractor and the Agency 

that the liquidated damage amount described in the table below is the value of the damage 
caused by Contractor’s failure to complete the Work within the allotted time. Such sum shall 
not be construed as a penalty and may be deducted from Contractor’s payments if such delay 
occurs. 

 
Contract Value   Liquidated Damage Daily Amount 
$100,000 and more   $900 
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3. Any progress payments made to Contractor after the specified completion date shall not 

constitute a waiver of payment for damages sustained by the Agency under this section. 

ADD the following:  6-10  RIGHT TO AUDIT 

6-10.1  General. 

1. The Agency retains the right to review, audit, reasonably access Contractor’s and all 
Contractor’s Subcontractor’s premises to review and audit Contractor’s compliance with the 
provisions of the Contract. This includes the right to inspect, photocopy, and retain copies, 
outside of Contractor’s premises, of all records with appropriate safeguards if such retention 
is deemed necessary by the Agency in its sole discretion. The Agency will keep this 
information in strictest confidence. 

2. Contractor shall include the Agency’s right to audit in its subcontracts and ensure that these 
specifications are binding upon all Subcontractors. 

6-10.2  Audit. 

1. The right to audit includes the right to examine any and all books, records, documents, and 
any other evidence of procedures and practices that the Agency determines is necessary to 
discover and verify that Contractor are in compliance with all requirements under the 
Contract. 

2. If there is a claim for additional compensation or for changes in Work, the right to audit also 
includes the right to verify all direct and indirect costs which are claimed to have been 
incurred, anticipated to be incurred, or for which a claim for additional compensation or for 
changes in the Work have been submitted.  

3. Contractor shall maintain complete and accurate records in accordance with generally 
accepted accounting practices in the construction industry. Contractor shall also make 
available to the Engineer for review and audit all Project-related accounting records and 
documents and any other financial data. Upon the Engineer’s request, Contractor shall 
submit exact duplicates of originals of all requested records to the Engineer. 

6-10.3  Compliance Required Before Mediation and Litigation. 

1. As a condition precedent to proceeding with mandatory mediation and further litigation 
under 2-10.2, “Dispute Resolution Process” Contractor shall comply with the audit 
specifications within 60 Calendar Days of the Engineer’s notice to review and audit 
compliance. See 5-2, “SPECIAL NOTICES.” 

6-10.4  Access to Records on Federally Funded Projects. 

1. Contractor shall retain all records, books, papers, and documents directly pertinent to the 
Contract for a minimum of 5 years after the Agency makes final payments and all other 
pending matters are closed and shall allow access to those records to the Agency, the Federal 
grantor agency, the Comptroller General of the United States, or any duly authorized 
representatives. 
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SECTION 7 – MEASUREMENT AND PAYMENT 

Units of Measurement. The system of measure for this contract shall be the U.S. Standard 
Measures. 

7-2  LUMP SUM WORK 

ADD the following: 7-2.1  Schedule of Values (SOV). 

1. Submit a SOV for the lump sum Bid items of the Work to the Engineer for review and approval 
at the pre-construction meeting. 

2. The SOV shall: 
a. Subdivide the Work into its respective parts. 
b. Include values for all items comprising the Work. 
c. Serve as the basis for monthly progress payments. 

3. The Engineer is the sole judge of acceptable numbers, details, and description of values 
established. If, in the opinion of the Engineer, a greater number of SOV items than proposed 
by Contractor is necessary, add the additional items identified by the Engineer. When 
requested by the Engineer, provide substantiating data in support of the SOV. 

4. The Contractor shall incorporate the SOV into the cost loading function of the Schedule in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT OF THE WORK.” 
Monthly progress payment amounts for Lump Sum items shall be determined from the 
monthly updates of the Schedule activities. 

5. The Contractor shall develop the SOV independently but simultaneously with the 
development of the Schedule activities and logic. Incorporate phase funding impacts, if 
applicable, into the Schedule. 

6. The Contractor shall break down the Work not specifically included in the Bid as necessary 
for establishment of cost and Schedule activity. 

7. Following acceptance of the SOV, the Contractor shall incorporate the changes (if any) into 
the cost loading portion of the Schedule. Where coordination of the Schedule and the SOV 
requires changes made to 1 or both documents, the Contractor shall propose changes to the 
SOV and to the Schedule activities to satisfy the Schedule cost loading requirements. 

8. The Contractor shall update and submit these listings in conjunction with the Schedule 
monthly submittals. 

9. The Contractor shall incorporate issued Change Orders or Field Orders in the Schedule into 
the SOV as single units identified by the Change Order or Field Order number. 

10. Changes to the Schedule which add activities not included in the original Schedule but 
included in the original Work (schedule omissions) shall have values assigned as accepted by 
the Engineer. Other activity values shall be reduced to provide equal value adjustment 
increases for added activities as accepted by the Engineer. 

11. In the event that the Contractor and the Engineer agree to make adjustments to the original 
SOV because of inequities discovered in the original accepted SOV, increases and equal 
decreases to values for activities may be made. 

12. The payment for the preparation of the SOV shall be included in the Contract Price. 
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7-3  PAYMENT 

7-3.1  General.  

To paragraph (8), DELETE in its entirety and SUBSTITUTE with the following:  
 
If, within the time fixed by law, a properly executed notice to stop payment is filed with the 
Agency, due to the Contractor’s failure to pay for labor or materials used in the Work, all money 
plus 25 percent due for such labor or materials will be withheld from payment in accordance with 
applicable laws. At the expiration of 30 Calendar Days from the date of recording the NOC, the 
amount deducted from the final estimate and retained by the Agency shall be paid to Contractor 
except such amounts as are required by law to be withheld by properly executed and filed notices 
to stop payment. 
 
ADD the following: 
 
1. Unless specified otherwise, the Contract Price includes use, consumer, and other taxes 

mandated by applicable legal requirements. The Contract Price is not subject to adjustment 
for tax increases. 

2. As provided in California Public Contract Code Section 7105, if the Contract is not financed by 
revenue bonds, Contractor is not responsible for the cost of repairing or restoring damage to 
the Project when damage was proximately caused by an Act of God, in excess of 5% of the 
Contract Price, if the following occur: 

a. The damaged portion of the Project was built in accordance with the Contract 
requirements. 

b. There are no insurance requirements in the Contract for the damages. 
3. Guarantee periods shall not be affected by any payment but shall commence on the date of 

recordation of the Notice of Completion. 

7-3.2  Partial and Final Payment.  

To paragraph (5), DELETE in its entirety and SUBSTITUTE with the following: 
 
Pursuant to Public Contract Code Section 22300, Contractor shall have the option, at Contractor’s 
expense, to substitute for any money withheld by the Agency, securities equivalent to the 
amount being withheld. Securities eligible for such substitution are bank or savings and loans 
certificates of deposit or such securities which are eligible for investment pursuant to 
Government Code Section 16430. As to any such security or securities so substituted for monies 
withheld, Contractor shall be the beneficial owner of same and shall receive any accrued interest. 
Such security shall, at Contractor’s request and expense, be deposited with the Agency or with a 
State or Federally Chartered bank as the escrow agent who shall pay such monies to Contractor 
upon notification by the Engineer that payment can be made. Such notification shall be given at 
the expiration of 30 Calendar Days from the date of NOC, or as prescribed by law, provided 
however, that there shall be a continued retention of the necessary securities to cover such 
amounts as are required by law to be withheld by properly executed and filed notices to stop 
payment, or as may be authorized by the Contract to be further retained. 
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ADD the following: 
 
1. After final inspection, the Engineer will make a Final Payment Estimate and process a 

corresponding payment. This estimate will be in writing and shall be for the total amount 
owed the Contractor as determined by the Engineer and shall be itemized by the Contract Bid 
item and Change Order item with quantities and payment amounts and shall show all 
deductions made or to be made for prior payments and amounts to be deducted under 
provisions of the Contract. All prior estimates and progress payments shall be subject to 
correction in the Final Payment Estimate. 
 
The Contractor shall have 30 Calendar Days from receipt of the Final Payment Estimate to 
make a written statement disputing any Bid item or Change Order item quantity or payment 
amount. The Contractor shall provide all documentation at the time of submitting the 
statement supporting its position. Should the Contractor fail to submit the statement and 
supporting documentation within the time specified, the Contractor acknowledges that full 
and final payment has been made for all Contract Bid items and Change Order items. 
 
If the Contractor submits a written statement with supporting documents within 30 Calendar 
Days from receipt of the Final Payment Estimate, the Engineer will review the disputed item 
within 30 Calendar Days and make any appropriate adjustments on the Final Payment. 
Remaining disputed quantities or amounts not approved by the Engineer will be subject to 
resolution as specified in Section 2-10.1.1, Initiation of Claim. 
 
The written statement filed by the Contractor shall be in sufficient detail to enable the 
Engineer to ascertain the basis and amount of the disputed items. The Engineer will consider 
the merits of the Contractor’s claims. It will be the responsibility of the Contractor to furnish 
within a reasonable time such further information and details as may be required by the 
Engineer to determine the facts or contentions involved in its claims. Failure to submit such 
information and details will be sufficient cause for denying payment for the disputed items. 
 

2. Final Payment and release of Retention shall be paid after Contractor submits the following: 
a. An affidavit that payrolls and bills for materials, equipment, and other indebtedness 

connected with the Work for which the Agency or the Agency’s property might be 
responsible for or encumbered by. Fewer amounts withheld by the Agency shall have 
been paid for or otherwise satisfied. 

b. A certificate evidencing that insurances required by the Contract Documents shall 
remain in force after Final Payment is currently in effect and shall not be canceled or 
allowed to expire until at least a 30 Calendar Days prior written notice has been given 
to the Engineer.  

c. Consent of Surety to Final Payment. 
d. If required by the Engineer, other data establishing payment or satisfaction of 

obligations such as receipts, releases and waivers of liens, claims, and security 
interests or encumbrances arising out of the Contract Documents. If a Subcontractor 
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refuses to furnish a release or waiver required by the Agency, Contractor may furnish 
a bond satisfactory to the Engineer to indemnify the Agency against such lien. 

e. If required in the Contract Documents, the successful completion and submittal of the 
required reports such as construction demolition, waste recycling, and hydrostatic 
discharge reports. 

f. Required documentation, record drawings, operations manuals, test reports, 
warranty documentation, and UL labels shall be submitted before requesting the 
release of retention.  

ADD the following:  7-3.2.1  Application for Progress Payment. 

1. By the 5th day of each month, sign, fill out, and submit to the Engineer a partial payment 
estimate that identifies acceptable Work performed during the previous month, or since the 
last partial payment estimate was submitted. If requested by the Engineer, provide such 
additional data as may be required to support the payment estimate. Such data may include 
submission of signed field orders and satisfactory evidence of payment for equipment, 
materials, and labor, including payments to Subcontractors and Suppliers. 

2. For application for progress payments, Contractor shall use the format required by the 
Agency. An electronic copy of the invoice form is available from the Engineer upon request. 
Progress payments shall be signed, and the date of the invoice shall be the date that the 
invoice is submitted. 

3. The Agency shall not pay progress or partial payments until Contractor submits to the 
Engineer an updated Schedule. It is solely the Contractor’s responsibility to prepare and 
submit the Schedule updates.  

4. Disputed or incorrect applications shall be returned to the Contractor within 7 Calendar Days 
with documentation describing the reason for the rejection of the payment request.  

ADD the following:  7-3.2.2  Amount of Progress Payments. 

1. If an undisputed and properly submitted application for payment is received by the Engineer, 
the Agency shall pay Contractor within 30 Calendar Days after the Engineer receives the 
application for Payment consistent with Public Contract Code Section 20104.50. The Agency 
shall pay Contractor for the Work performed, including the payment for offsite stored 
materials per section 7-3.3.1.2, through the period covered by the application for payment if 
the payment amount before Retention does not exceed the percentage of completion of the 
Work as set forth in the SOV. 

ADD the following:  7-3.2.2.1  Progress Payment for Pipelines. (NOT USED) 

ADD the following:  7-3.2.3  Waiver of Claims at Final Payment. 

1. Contractor’s acceptance of Final Payment constitutes a waiver of affirmative claims by 
Contractor, except those previously made in writing and identified as unsettled at the time 
of Final Payment, which are expressly reserved by Contractor from operation of its Release 
of Claims pursuant to Public Contract Code Section 7100 or other Applicable Law. 

ADD the following:  7-3.2.4  Withholding of Payment and Back Charge. 

1. The Engineer may withhold payment for any of the following reasons: 
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a. Defective or incomplete Work. 
b. Stop notices, wage orders, or other withholdings required by Applicable Law. 
c. Contractor’s failure to comply with 5-3.3, “Payroll Records” and the Contractor 

Registration and Electronic Reporting System requirements of the Contract 
Documents. 

d. Failure to submit monthly Construction Schedule updates.  
2. The Engineer may back charge the Contractor for any of the following reasons: 

a. Defective or incorrect Work not remedied. 
b. Damage to Agency property or a third party’s property that was caused by Contractor. 
c. Liquidated Damages. 
d. Non-attendance at meetings without prior cancellation notice. 
e. Failed inspections or re-inspections paid by the Agency. 

7-3.3  Delivered Materials 

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. The cost of materials and equipment delivered but not incorporated into the Work will not 

be included in the progress estimate. 

ADD the following: 7-3.3.1  Payment for Stored Materials on Site. (NOT USED) 

ADD the following: 7-3.3.1.1  General. (NOT USED) 

ADD the following: 7-3.3.1.2  Payment for Stored Materials Offsite. (NOT USED) 

7-3.4 Mobilization. (NOT USED) 

7-3.5  Contract Unit Prices (NOT USED) 

7-3.5.1  General. (NOT USED) 

ADD the following: 7-3.9 Field Orders. (NOT USED) 

ADD the following: 7-3.10  Compensation Adjustments for Price Index Fluctuations. (NOT 

USED) 

7-4  PAYMENT FOR EXTRA WORK 

7-4.1  General.  

ADD the following: 

1. With every request for payment, Contractor shall submit to the Engineer a breakdown 
showing monthly and cumulative amounts of the Work performed under the Change Order 
by Contractor and Contractor’s Subcontractors. The reporting format shall be approved by 
the Engineer. 

2. When the price for the Extra Work cannot be agreed upon, the Agency will pay for the Extra 
Work based on the accumulation of costs. 

7-4.2  Basis for Establishing Costs. 

7-4.2.1  Labor.  

ADD the following: 
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1. The costs of labor will be the actual cost for wages of workers performing the Extra Work at 
the time the Extra Work is done, plus employer payments of payroll taxes, workers 
compensation insurance, liability insurance, health and welfare, pension, vacation, 
apprenticeship funds, and other direct costs, resulting from federal, state, or local laws, as 
well as assessments or benefits required by lawful collective bargaining agreements. 

2. The use of a labor classification which would increase the Extra Work cost will not be 
permitted unless the Contractor establishes the necessity for such additional costs. Labor 
costs for equipment operators and helpers shall be reported only when such costs are not 
included in the invoice for equipment rental. The labor cost for foremen shall be 
proportionate to all their assigned work and only that applicable to Extra Work will be paid. 

3. Nondirect labor costs, including superintendence, shall be considered part of the markup of 
Section 7-4.2.1(1). 

4. The Agency reserves the right to request the following: 
a. Financial records of salaries for an employee. 
b. Wage rates/Certified Payroll. 
c. Bonuses and deductions.  

5. Contractor shall list the labor rates of its personnel and Subcontractors who work on the 
Project. The payment for payroll records is included in the Contract Price. 

6. If Contractor’s proposal for Extra Work is based upon services and Work to be performed 
outside Normal Working Hours, the labor charges associated with the Extra Work shall consist 
of straight time wages and burdens plus the appropriate overtime or shift premium with no 
additional burdens, such as fringe benefits, on the premium portion. 

7-4.2.2 Tool and Equipment Rental.  

DELETE in its entirety and SUBSTITUTE with the following: 
 
1. No payment shall be made for the use of tools which have a replacement value of $200 or 

less. 
2. Regardless of ownership, the rates and delay factors to be used in determining equipment 

rental costs shall not exceed those listed in the latest edition of the Caltrans publication 
entitled “Labor Surcharge and Equipment Rental Rates” preceding the date the Work is 
accomplished. The latest edition of the Caltrans publication is available at www.dot.ca.gov. 
The delay factors therein shall be used as multipliers of the rental rates for determining the 
value of costs for delay to the Contractor and Subcontractors, if any. The labor surcharge 
rates published therein are not a part of this Contract. 

3. Contractor shall be entitled to a rental rate adjustment when Contractor can substantiate 
that the rental rates prevailing locally exceed the published rates by more than 15%. For 
equipment not listed in the Caltrans publication, rental rates shall not exceed listed rates 
prevailing locally at equipment rental agencies or distributors at the time the Work is 
performed. 

4. Whenever possible, Extra Work shall be accomplished using equipment available on Site or 
owned by Contractor. If a specific piece of equipment shall be rented to be used exclusively 
for the Extra Work, the rental rate shall be the invoiced rate. The rental rates paid shall 
include the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs 

http://www.dot.ca.gov/
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and maintenance of any kind, depreciation, storage, insurance, and all incidentals. Necessary 
loading and transportation costs for equipment used on the Extra Work shall be included. 

5. If rental equipment is not being used or used intermittently and could be returned to its rental 
source rather than holding it at the Work Site, the Contractor shall return the equipment at 
no expense to the Agency unless Contractor elects to keep it at the Work Site at Contractor’s 
expense. 

6. The reported rental time for equipment already at the Work Site shall be the duration of its 
use on the Extra Work. This time shall begin when equipment is first used on Extra Work, plus 
the time required to move it from its previous site and back or from its previous site to a 
closer site. 

7. All equipment shall be acceptable to the Engineer, in good working condition, and suitable 
for the purpose for which it is to be used. 

7-4.2.3  Materials.  

The cost of materials reported shall be at invoice or lowest current price at which such materials 
are locally available and delivered to the job Site in the quantities involved, plus sales tax, freight, 
and delivery. 
The Agency reserves the right to approve materials and sources of supply, or to supply materials 
to the Contractor if necessary, for the progress of the Work. No markup shall be applied to any 
material provided by the Agency. 

7-4.2.4  Invoices.  

Vendors’ invoices for material, equipment rental and other expenditures shall be submitted with 
the request for payment. If the request for payment is not substantiated by invoices or other 
documentation, the Agency may establish the cost of the item involved at the lowest price which 
was current at the time of the report. 

7-4.3  Markup.  

7-4.3.1  Work by the Contractor.  

DELETE in its entirety and REPLACE with the following: 
 
The following percentages shall be added to the Contractor’s costs and shall constitute the 
markup for all overhead and profits: 
 
Labor 20 
Materials 15 
Equipment Rental 15 
Other Items and Expenditures 15 

To the sum of the costs and markups provided for in this section, 1% shall be added as 
compensation for bonding. 

7-4.3.2  Work by a Subcontractor.  

DELETE in its entirety and REPLACE with the following: 
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When all or any part of the Extra Work is performed by a Subcontractor, the markup established 
in 7-4.3.1 shall be applied to the Subcontractor’s actual cost of such Work. A markup of 10 percent 
on the first $5,000 of the subcontracted portion of the Extra Work and a markup of 5 percent on 
Work added in excess of $5,000 of the subcontracted portion of the Extra Work may be added by 
the Contractor. 
 

7-4.4  Daily Reports.  

ADD the following: 
 
Payment for Extra Work will not be made until such time that the Contractor submits completed 
daily reports and all supporting documents to the Engineer. 
 
When the price for the Extra Work cannot be agreed upon, the Contractor shall submit a daily 
report to the Engineer on forms approved by the Agency. Included are applicable delivery tickets, 
listing all labor, materials, and equipment involved for that day, and other services and 
expenditures when authorized. Payment for Extra Work will not be made until such time that the 
Contractor submits completed daily reports and all supporting documents to the Engineer. 
Failure to submit the daily report by the close of the next Working Day may waive any rights for 
that day. An attempt shall be made to reconcile the report daily, and it shall be signed by the 
Engineer and the Contractor. In the event of disagreement, pertinent notes shall be entered by 
each party to explain points which cannot be resolved immediately. Each party shall retain a 
signed copy of the report. Reports by Subcontractors or others shall be submitted through the 
Contractor. 
 
The report shall: 
1. Show names of workers, classifications, and hours worked. 
2. Describe and list quantities of materials used. 
3. Show type of equipment, size, identification number, and hours of operation, including 

loading and transportation, if applicable. 
4. Describe other services and expenditures in such detail as the Agency may require. 

SECTION 8 – FACILITIES FOR AGENCY PERSONNEL (NOT USED) 

8-1  GENERAL (NOT USED) 

ADD the following:  8-1.1  Field Office Maintenance. (NOT USED) 

ADD the following: 8-1.2 Field Office Security. (NOT USED) 

ADD the following: 8-1.3 Submittals to Be Provided. (NOT USED) 

END OF SECTION 
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00 74 00 AGENCY SUPPLEMENTAL TECHNICAL PROVISIONS 

INTRODUCTION 
The Specifications contained in this 00 7400 Agency Supplemental Technical Provisions take 
precedence over the specification language contained in the Standard Specifications for Public 
Works Construction, "The Greenbook" latest edition and all errata. This specification addresses 
the unique conditions in Carlsbad that are not addressed in The Greenbook. Therefore, if there 
is a conflict, these Specifications shall control. 

The Greenbook may be purchased at Bidder/Contractors local technical bookstore or directly 
from the publisher. These Agency Supplemental General Provisions are available only for 
download from the online bidding portal with Contract Documents. The Agency does not provide 
hard copies. 

When used in the Contract Documents, statements or command phrases (active voice and 
imperative mood) refer to and are directed at the “Bidder” or “Contractor” as applicable. The 
Specifications are written to the “Bidder” before award and the “Contractor” after award. Before 
award, interpret sentences written in the imperative mood as starting with “The Bidder shall.” 
Interpret the term “you” as “the Bidder” and interpret the term “your” as “the Bidder’s.” After 
award, interpret sentences written in the imperative mood starting with “The Contractor shall.” 
Interpret the term “you” as “the Contractor” and interpret the term “your” as “the Contractor’s. 

PART 2 CONSTRUCTION MATERIALS 

SECTION 200 – ROCK MATERIALS 

200-2 UNTREATED BASE MATERIALS 

200-2.1 General. 

ADD the following: 
1. Aggregate base shall be Crushed Aggregate Base per Greenbook Section 200-2 and as 

specified in this section. 

200-2.2 Crushed Aggregate Base. (NOT USED) 

200-2.2.1 General. (NOT USED) 

SECTION 203 – BITUMINOUS MATERIALS (NOT USED) 

203-1 PAVING ASPHALT. (NOT USED) 

203-1.3 Test Reports and Certification. (NOT USED) 

203-5 SLURRY SEAL. (NOT USED) 

203-5.2 Mix Design. (NOT USED) 

203-6 ASPHALT CONCRETE. (NOT USED) 

203-6.1 General. (NOT USED) 

203-6.2.5.4 Testing. (NOT USED) 
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203-6.3 Job Mix Formula (JMF) and Mix Designs. (NOT USED) 

203-6.3.1 General. (NOT USED) 

203-6.3.2 Hveem Mix Design Method. (NOT USED) 

203-6.4.1 Class and Grade. (NOT USED) 

203-6.4.4 Composition and Grading. (NOT USED) 

203-6.5.1 Class and Grade. (NOT USED) 

203-6.5.4 Table. (NOT USED) 

203-6.8 Storage. (NOT USED) 

203-6.10 Sampling. (NOT USED) 

TABLE 203-6.10 (NOT USED)203-6.11 Acceptance. (NOT USED) 

203-11 ASPHALT RUBBER HOT MIX (ARHM). (NOT USED) 

203-11.3 Composition and Grading. (NOT USED) 

ADD 203-11.10 Acceptance. (NOT USED) 

203-13 CRUMB RUBER MODIFIED ASPHALT CONCRETE GAP GRADED (CRUMAC-GG). (NOT USED) 

203-13.4 Mix Designs. (NOT USED) 

203-14 TIRE RUBBER MODIFIED ASPHALT CONCRETE (TRMAC). (NOT USED) 

203-14.9 Acceptance. (NOT USED) 

203-16 Polymer Modified Asphalt Concrete (PMAC). (NOT USED) 

203-16.1 General. (NOT USED) 

203-16.3 Job Mix Formulas and Mix Designs. (NOT USED) 

203-16.4.3 Composition and Grading. (NOT USED) 

203-16.9 Acceptance. (NOT USED) 

SECTION 206 – MISCELLANEOUS METAL ITEMS (NOT USED) 

ADD the following: 206-7 TRAFFIC SIGNS. (NOT USED) 

206-7.1 Roadside Signs. (NOT USED) 

206-7.1.2 Sign Identification. (NOT USED) 

206-7.1.3 Drawings. (NOT USED) 

206-7.1.4 Reflective Sheeting. (NOT USED) 

206-7.1.5 Sign Panel. (NOT USED) 

206-7.1.6 Mounting Traffic Signs. (NOT USED) 

206-7.1.6 Traffic Sign Posts. (NOT USED) 

206-7.2 Temporary Traffic Signs. (NOT USED) 

206-7.2.1 General. (NOT USED) 

206-7.2.2 Drawings. (NOT USED) 

206-7.2.3 Reflective Sheeting. (NOT USED) 

206-7.2.4 Sign Panel. (NOT USED) 

206-7.2.5 Stationary Mounted Temporary Traffic Signs. (NOT USED) 
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206-7.2.6 Temporary Traffic Sign Posts. (NOT USED) 

206-7.2.7 Portable Temporary Traffic Signs. (NOT USED) 

ADD the following: 206-8 LIGHT GAGE STEEL TUBING AND CONNECTORS. (NOT USED) 

206-8.1 General. (NOT USED) 

206-8.2 Tolerances. (NOT USED) 

TABLE 206-8.2(A) (NOT USED) 

TABLE 206-8.2(B) (NOT USED) 

206-8.3 Fasteners. (NOT USED) 

ADD 206-9 PORTABLE CHANGEABLE MESSAGE SIGN. (NOT USED) 

206-9.1 General. (NOT USED) 

206-9.2 Message Board. (NOT USED) 

206-9.3 Operation and Maintenance. (NOT USED) 

206-9.4 Measurement and Payment. (NOT USED) 

SECTION 207 – GRAVITY PIPE (NOT USED) 

207-2 REINFORCED CONCRETE PIPE (RCP). (NOT USED) 

207-2.5 Joints. (NOT USED) 

207-2.9 Basis for Acceptance. (NOT USED) 

207-2.9.1 General. (NOT USED) 

207-17 PVC GRAVITY PIPE. (NOT USED) 

207-17.2.2 Cell Classification (NOT USED) 

207-17.4.2 Acceptance (NOT USED) 

SECTION 209 – PRESSURE PIPE (NOT USED) 

209-1 IRON PIPE AND FITTINGS. (NOT USED) 

209-1.1 Ductile Iron Pipe (DIP). (NOT USED) 

209.-1.1.1 General (NOT USED) 

209-1.1.2 Materials. (NOT USED) 

TABLE 209-1.1.2 (NOT USED) 209-2 STEEL PIPE AND FITTINGS. (NOT USED) 

209-2.1 General. (NOT USED) 

209-2.3 Mill-Type Steel Pipe. (NOT USED) 

209-2.3.1 Materials. (NOT USED) 

TABLE 209-2.3.1 (NOT USED) 

209-4 PVC PRESSURE PIPE. (NOT USED) 

209-4.1 General. (NOT USED) 

209-4.2 Materials. (NOT USED) 

TABLE 209-4.2 (NOT USED) 
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209-5 HIGH-DENSITY POLYETHYLENE (HDPE) SOLID WALL PRESSURE PIPE. (NOT USED) 

209-5.1 General. (NOT USED) 

209-5.2 Materials. (NOT USED) 

TABLE 209-5.2 (NOT USED) 

209-7 PIPELINE IDENTIFICATION. (NOT USED) 

209-7.2 Requirements. (NOT USED) 

TABLE 209-7.2 (NOT USED) 

SECTION 211 – MATERIAL TESTS (NOT USED) 

211-3 INFILTRATION CAPACITY TEST. (NOT USED) 

211-3.4 Infiltration Capacity. (NOT USED) 

211-6 RAP CORRECTION FACTOR. (NOT USED) 

211-6.1 General. (NOT USED) 

SECTION 212 – WATER AND SEWER SYSTEM VALVES AND APPURTENANCES (NOT USED) 

212-1 GENERAL. (NOT USED) 

212-1.2 Products Conveying Potable Water (NOT USED) 

212-2 FLANGED AND THREADED CONNECTIONS. (NOT USED) 

212-2.8.2 Insulation of Threaded Connections. (NOT USED) 

212-3 PIPE HANGERS AND SUPPORTS, CASINGS SPACERS, AND WALL PENETRATIONS. (NOT 

USED) 

212-3.4 Rubber Annular Hydrostatic Sealing Devices. (NOT USED) 

212-3.4.1 General. (NOT USED) 

212-5 VALVES. (NOT USED) 

212-5.5.1.2 Materials. (NOT USED) 

TABLE 212-5.5.1.2 (NOT USED) 

212-10 SERVICE LATERALS, METERS, AND METER BOXES. (NOT USED) 

212-10.3 Corporation Stops, Angle Meter Valves, Service Saddles and Other Service Materials. 

(NOT USED) 

ADD the following: 212-13 TRACER WIRE FOR NON-METALLIC PIPE. (NOT USED) 

212-13.1 General. (NOT USED) 

SECTION 216 – PRECAST REINFORCED CONCRETE BOX (NOT USED) 

216-4 TESTING REQUIREMENTS. (NOT USED) 

216-4.2.2 Acceptance. (NOT USED) 
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SECTION 217 – BEDDING AND BACKFILL MATERIALS (NOT USED) 

217-1 BEDDING MATERIAL. (NOT USED) 

217-1.1 General. (NOT USED) 

217-1.2 Bedding Material for Plastic Pipe. (NOT USED) 

217-2 TRENCH BACKFILL. (NOT USED) 

217-2.1 General. (NOT USED) 

TABLE 217-2.1 (NOT USED)PART 3 CONSTRUCTION METHODS (NOT USED) 

SECTION 300 – EARTHWORK (NOT USED) 

300-1 CLEANING AND GRUBBING. (NOT USED) 

300-1.3 Measurement. (NOT USED) 

300-1.4 Payment. (NOT USED) 

SECTION 302 - ROADWAY SURFACING (NOT USED) 

ADD the following: 302-1 GENERAL. (NOT USED) 

302-1.1 Vegetation Treatment. (NOT USED) 

302-1.2 Coordination. (NOT USED) 

302-2 CHIP SEAL. (NOT USED) 

302-2.6.2 Polymer Modified Emulsified Asphalt. (NOT USED) 

302-2.6.3 Modified Paving Asphalt. (NOT USED) 

302-5 ASPHALT CONCRETE PAVEMENT. (NOT USED) 

302-8 SEALCOAT FOR MISCELLANEOUS AREAS. (NOT USED) 

302-8.2.1 General. (NOT USED) 

302-8.2.2. Spreading. (NOT USED) 

SECTION 307 – JACKING AND TUNNELING (NOT USED) 

307-1 JACKING OPERATIONS. (NOT USED) 

307-1.3 Jacking Steel Casing. (NOT USED) 

SECTION 308 – MICROTUNNELING (NOT USED) 

308-6 SUBSURFACE CONDITIONS. (NOT USED) 

308-6.2 Microtunneling Requested by the Contractor. (NOT USED) 

SECTION 314 – TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS, AND PAVEMENT 

MARKERS (NOT USED) 

314-2 REMOVAL OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS. (NOT USED) 

314-2.1 General. (NOT USED) 

314-2.2 and 314-2.3 (NOT USED) 

314-3 REMOVAL OF PAVEMENT MARKERS. (NOT USED) 

314-3.2 and 314-3.3 (NOT USED) 

314-4 APPLICATION OF TRAFFIC STRIPING AND CURB AND PAVEMENT MARKINGS. (NOT USED) 

314-4.3.6 and 314-4.3.7 (NOT USED) 
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314-4.4.5 and 314-4.4.6 (NOT USED) 

314-5 PAVEMENT MARKERS. (NOT USED) 

314-5.6 and 314-5.7 (NOT USED) 

PART 4 EXISTING IMPROVEMENTS (NOT USED) 

SECTION 400 – PROTECTION AND RESTORATION (NOT USED) 

400-2 PERMANENT SURVEY MARKERS. (NOT USED) 

SECTION 401 – REMOVAL  

401-2 ASPHALT CONCRETE PAVEMENT. (NOT USED) 

401-3 CONCRETE AND MASONRY IMPROVEMENTS. 

401-3.2 Concrete Curb, Walk, Gutters, Cross Gutters, Curb Ramps, Driveway and Alley 

Intersections.  

DELETE in its entirety and REPLACE with the following: 
1. Concrete shall be removed to neatly sawed edges with saw cuts made through the entire 

thickness. Concrete sidewalk or driveway to be removed shall be neatly sawed in straight 
lines either parallel to the curb or at right angles to the alignment of the sidewalk. No section 
to be replaced shall be smaller than 30 inches (750 mm) in either length or width. 
All existing concrete shall be removed to the nearest joint. Concrete shall be removed to 
neatly sawed edges with saw cuts made to a depth deep enough to produce a clean straight 
break without loosening, cracking or damaging adjoining improvements. Curb and gutter 
shall be sawed on a neat line at right angles to the curb face. PCC and all other material 
unsuitable for use as fill, as determined by the Engineer, shall be removed from the right-of-
way and disposed of by the Contractor at a site of his own choice and shall pay all costs 
incidental to the disposal. 

ADD the following: 401-3.2.1 Adjacent Asphalt Concrete (AC/AB) Sawcut and Removal. (NOT 

USED) 
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SECTION 402 – UTILITIES (NOT USED) 

402-1 LOCATION. (NOT USED) 

402-1.1 General. (NOT USED) 

402-2 PROTECTION. (NOT USED) 

402-4 RELOCATION. (NOT USED) 

402-5 DELAYS DUE TO UTILITY CONFLICTS. (NOT USED) 

402-6 COOPERATION. (NOT USED) 

SECTION 403 - MANHOLE ADJUSTMENT AND RECONSTRUCTION (NOT USED) 

403-1 GENERAL. (NOT USED) 

403-3 MANHOLES IN ASPHALT CONCRETE PAVEMENT. (NOT USED) 

403-4 MEASUREMENT. (NOT USED) 

403-5 PAYMENT. (NOT USED) 

SECTION 404 – COLD MILLING (NOT USED) 

404-12 PAYMENT. (NOT USED) 

PART 5 PIPELINE SYSTEM REHABILITATION (NOT USED) 

SECTION 500 – PIPELINE REHABILITATION (NOT USED) 

500-1 GENERAL. (NOT USED) 

500-2 SUBMITTALS. (NOT USED) 

ADD the following: 500-2.1 CIPP Product Submittal. (NOT USED) 

ADD the following: 500-2.1.1 Design Calculations. (NOT USED) 

ADD the following: 500-2.2 Performance Work Statement. (NOT USED) 

ADD the following: 500-2.3 Quality Control Plan. (NOT USED) 

ADD the following: 500-2.4 As-Built Records. (NOT USED) 

500-3 CLEANING AND PRELIMINARY INSPECTION. (NOT USED) 

500-3.1 General. (NOT USED) 

500-3.4 Closed Circuit Television (CCTV) Inspection. (NOT USED) 

500-4 PIPELINE POINT REPAIR AND/OR REPLACEMENT. (NOT USED) 

500-4.6 Measurement. (NOT USED) 

500-4.7 Payment. (NOT USED) 

500-5 LINING. (NOT USED) 

500-5.2 Service Connection Locations. (NOT USED) 

500-5.3 Sewage Bypass and Pumping. (NOT USED) 

500-5.5.1 General. (NOT USED) 

500-5.5.2 Material Composition and Testing. (NOT USED) 

500-5.5.3 Resin and Tube Acceptance. (NOT USED) 

500-5.5.5 Installation. (NOT USED) 
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500-5.5.5 Curing. (NOT USED) 

500-6 END SEALS. (NOT USED) 

500-8 SERVICE CONNECTION RE-ESTABLISHMENT. (NOT USED) 

500-11 MEASUREMENT. (NOT USED) 

500-12 PAYMENT. (NOT USED) 

SECTION 502 – MANHOLE AND STRUCTURE REHABILITATION (NOT USED) 

502-2 SUBMITTALS. (NOT USED) 

502-4 REPAIR, RESURFACING, AND ACTIVE INFILTRATION ELIMINATION. (NOT USED) 

502-4.2 Repair. (NOT USED) 

502-5 LINING SYSTEMS. (NOT USED) 

502-5.1.2.2 Integral Locking PVC Liner. (NOT USED) 

502-5.3.3 Installation and Curing. (NOT USED) 

502-5.3.5 Testing. (NOT USED) 

502-5.4.3 Installation and Curing. (NOT USED) 

502-5.5.2.4 Locking Extensions. (NOT USED) 

ADD 502-5.6 Polymer Concrete Structural Lining System. (NOT USED) 

502-5.6.1 General. (NOT USED) 

ADD the following: 502-5.6.2 Materials. (NOT USED) 

ADD the following: 502-5.6.2.1 Polymer Concrete Structural Insert. (NOT USED) 

ADD the following: 502-5.6.2.2 Portland Cement Concrete. (NOT USED) 

ADD the following: 502-5.6.2.3 Cement Mortar. (NOT USED) 

ADD the following: 502-5.6.2.4 Controlled Low Strength Material. (NOT USED) 

ADD the following: 502-5.6.2.5 Joint Sealant. (NOT USED) 

ADD the following: 502-5.6.2.6 External Chimney Seal. (NOT USED) 

ADD the following: 502-5.6.3 Installation. (NOT USED) 

ADD the following: 502-5.6.4 Acceptance and Warranty. (NOT USED) 

END OF SECTION 
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SECTION 2 
01 11 00 SUMMARY OF WORK 

PART 1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

a. The Contractor shall perform Work and furnish materials, labor, tools, equipment or 
services that may be reasonably inferred as being required to produce the intended 
result, whether specifically called for in the Contract Documents, at no additional cost to 
the Agency. 

b. Visible, existing improvements for which no specific disposition is made on the Plans, but 
which interfere with the Work, shall be removed, and disposed of by the Contractor with 
the prior approval of the Engineer. 

c. The completed Work will provide the Agency with  three reconstructed code compliant 
stairways adjacent to the Hacienda, as more fully described in the Drawings and the 
technical specifications. Provide all labor, material and equipment for the following:  

1. Preservation of historically significant elements of the existing stairways; 
2. demolition and disposal of the existing stairways;  
3. rebuild the stairs using new materials;  
4. maintaining the historic look and feel while complying with current codes;  
5. flat stones to be used instead of uneven rocks; 
6. concrete faux “red carpets” to be set flush with the stone treads; 
7. consistent tread and riser dimensions to be used; 
8. fabrication and installation of code compliant temporary hand rails; 
9. removal of temporary handrails;  
10. installation of new permanent handrails with built in lighting; 
11. electrical work necessary to connect the railings to adjacent power source; and, 
12. other improvements as indicated on the plans and in the contract documents.   

d. Location of the Project is Leo Carrillo Ranch at 6200 Flying Leo Carrillo Lane Carlsbad, 
California 92009 

e. Work also includes:  maintaining the safe passage of pedestrians past the work area 
throughout the construction period. 

1.02 WORK NOT COVERED BY CONTRACT DOCUMENTS (NOT USED) 

1.03 PROVISIONS FOR FUTURE WORK (NOT USED) 

1.04 OWNER FURNISHED PRODUCTS (NOT USED) 

1.05 WORK BY OTHERS (NOT USED) 

1.06 WORK BY OWNER (NOT USED) 

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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01 11 20 MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

1.01 SCOPE 

a. The Contract Price shall cover all Work required by the Contract Documents. All costs in 
connection with the proper and successful completion of the Work, including furnishing all 
materials, equipment, supplies, and appurtenances; providing all construction plant, 
equipment, and tools; and performing all necessary labor and supervision to fully complete 
the Work, shall be included in the unit and lump sum Bid prices. All Work not specifically set 
forth as a pay item in the Bid Form shall be considered a subsidiary obligation of Contractor 
and all costs in connection the Work shall be included in the Bid prices. 

b. All estimated quantities stipulated in the Bid Form or other Contract Documents are 
approximate and are to be used only (a) as a basis for estimating the probable cost of the 
Work and (b) for the purpose of comparing the Bids submitted for the Work. The actual 
amounts of Work done and materials furnished under unit price items may differ from the 
estimated quantities. The basis of payment for Work and materials will be the actual amount 
of Work done and materials furnished. Contractor agrees that it will make no claim for 
damages, anticipated profits, or otherwise on account of any difference between the 
amounts of Work actually performed and materials actually furnished and the estimated 
amounts therefor. 

c. Payment for each Bid Item shall be made in accordance with Sections 7-2 and 7-3 of the 
Agency Supplemental General Provisions and the Bid. All Work shown or described in the 
Contract Documents and necessary for the functioning of installed equipment or constructed 
facilities and the repair or replacement of damaged existing improvements in accordance 
with the Contract Documents shall be considered as included in the Bid Items. 

1.02 BID ITEMS 

a. Lump sum price for all labor, materials, equipment, tools, and transportation necessary 
to complete all work outlined in the plans and contract documents. 

1.03 SUBMITTALS 

a. Informational Submittals: 
1. Schedule of Values: Submit on Agency’s form.  
2. Schedule of Estimated Progress Payments: 

i. Submit with initially acceptable Schedule of Values. 
ii.  Submit adjustments thereto with Application for Payment.  

3.  Application for Payment. 
4.  Final Application for Payment. 

1.04 CASH ALLOWANCES (NOT USED) 

1.05 SCHEDULE OF VALUES (SOV) 

a. The Contractor shall prepare a separate SOV for each schedule of the Work under the 
Contract.  
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b. Upon request of the Construction Manager, the Contractor shall provide documentation 
to support the accuracy of the SOV.  

c. The Contractor shall prepare and submit to the Engineer for review a SOV within the time 
specified in the Contract Documents.  

d. When requested by the Engineer, the SOV shall divide each lump sum Bid item into its 
respective activities as listed in the Construction Schedule, and the sum of the costs 
apportioned to the activities comprising the Bid item shall equal the Bid item price. The 
Contractor shall add additional detail to the SOV when, in the opinion of the Engineer, 
such detail is necessary to represent the basis for payment. The Contractor shall submit 
to the Engineer a corrected Schedule of Values within 10 Calendar Days of the Engineer’s 
request. 

e. The Contractor shall make adjustments to the approved SOV to account for Change 
Orders or Extra Work.  The SOV entries for adjustments so made shall be approved by the 
Engineer. 

f. The Contractor shall submit a revised SOV with each payment request. 

g. Payment for the preparation of or revisions to the SOV shall be included in the Contract 
Price and no additional payment will be made therefor. 

h. Lump Sum Work: 
1. Must reflect specified cash and contingency allowances and alternates, as 

applicable. 
2. List bonds and insurance premiums, mobilization, demobilization, preliminary and 

detailed progress schedule preparation, equipment testing, facility startup, and 
Contract closeout separately. 

i. Mobilization includes, at minimum, items identified in Section 01 50 00, 
Temporary Facilities and Controls. 

ii. Include item(s) for monthly progress schedule update and maintenance of 
Construction Manager’s trailer. 

3. Break down by Division 02 through 49 with appropriate subdivision of each 
specification for each Project facility. 

i. An unbalanced or front-end loaded schedule will not be acceptable. 

j. Summation of the complete SOV representing all the Work shall equal the Contract Price. 

k. The Contractor shall submit SOV electronically in a spreadsheet format compatible with 
latest version of MS Excel. 

1.06 SCHEDULE OF ESTIMATED PROGRESS PAYMENTS 

a. Show estimated payment requests throughout Contract Times aggregating initial 
Contract Price.  
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b. Base estimated progress payments on initially acceptable progress schedule. Adjust to 
reflect subsequent adjustments in progress schedule and Contract Price as reflected by 
modifications to the Contract Documents. 

1.07 APPLICATION FOR PAYMENT 

a. Transmittal Summary Form: Attach 1 Summary Form with each detailed Application for 
Payment for each schedule and include Request for Payment of Materials and Equipment 
on Hand as applicable. Execute certification by authorized officer of Contractor.  

b. Use detailed Application for Payment Form provided by Construction Manager.  

c. Provide separate form for each schedule as applicable. 

d. Include accepted Schedule of Values for each schedule or portion of lump sum Work and 
the unit price breakdown for the Work to be paid on a unit priced basis.  

e. Include separate line item for each Change Order and Work Change Directive executed 
prior to date of submission. Provide further breakdown of such as requested by 
Construction Manager. 

f. Preparation: 
1. Round values to nearest dollar.  
2. Submit Application for Payment, including a Transmittal Summary Form and 

detailed Application for Payment Form(s) for each schedule as applicable, a listing 
of materials on hand for each schedule as applicable, and such supporting data as 
may be requested by Construction Manager. 

1.08 PAYMENT 

a. Transmittal Summary Form: Attach 1 Summary Form with each detailed Application for 
Payment for each schedule and include Request for Payment of Materials and Equipment 
on Hand as applicable. Execute certification by authorized officer of Contractor.  

b. Each month, the Engineer will make an approximate measurement of the Work 
performed to the closure date as basis for making monthly progress payments. The 
estimated value will be based on Contract Unit Prices, completed Change Order Work. 
Progress payments shall be made no later than 30 Calendar Days after the closure date. 
Five Working Days following the closure date, the Engineer shall complete the detailed 
progress pay estimate and submit it to the Contractor for the Contractor’s information. 
Should the Contractor assert that additional payment is due, the Contractor shall within 
10 Calendar Days of receipt of the progress estimate, submit a supplemental payment 
request to the Engineer with adequate justification supporting the amount of 
supplemental payment request. Upon receipt of the supplemental payment request, the 
Engineer shall, as soon as practicable after receipt, determine whether the supplemental 
payment request is a proper payment request. If the Engineer determines that the 
supplemental payment request is not proper, then the request shall be returned to the 
Contractor as soon as practicable, but not later than 7 Calendar Days after receipt. The 
returned request shall be accompanied by a document setting forth in writing the reasons 
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why the supplemental payment request was not proper.  Consistent with Public Contract 
Code Section 20104.50, the Agency shall make payments within 30 Calendar Days after 
receipt of an undisputed and properly submitted supplemental payment request from 
the Contractor. If payment of the undisputed supplemental payment request is not made 
within 30 Calendar Days after receipt by the Engineer, then the Agency shall pay interest 
to the Contractor equivalent to the legal rate set forth in subdivision (a) of Code of Civil 
Procedure Code Section 685.010. 

c. After final inspection, the Engineer will make a Final Payment Estimate and process a 
corresponding payment. This estimate will be in writing and shall be for the total amount 
owed the Contractor as determined by the Engineer and shall be itemized by the Contract 
Bid item and Change Order item with quantities and payment amounts and shall show all 
deductions made or to be made for prior payments and amounts to be deducted under 
provisions of the Contract. All prior estimates and progress payments shall be subject to 
correction in the Final Payment Estimate. 

d. The Contractor shall have 30 Calendar Days from receipt of the Final Payment Estimate 
to make a written statement disputing any Bid item or Change Order item quantity or 
payment amount. The Contractor shall provide all documentation at the time of 
submitting the statement supporting its position. Should the Contractor fail to submit the 
statement and supporting documentation within the time specified, the Contractor 
acknowledges that full and final payment has been made for all Contract Bid items and 
Change Order items. 

e. If the Contractor submits a written statement with documentation in the aforementioned 
time, the Engineer will review the disputed item within 30 Calendar Days and make any 
appropriate adjustments on the Final Payment. Remaining disputed quantities or 
amounts not approved by the Engineer will be subject to resolution as specified in Section 
2-10, Disputed Work. 

f. The written statement filed by the Contractor shall be in sufficient detail to enable the 
Engineer to ascertain the basis and amount of the disputed items. The Engineer will 
consider the merits of the Contractor’s claims. It will be the responsibility of the 
Contractor to furnish within a reasonable time such further information and details as 
may be required by the Engineer to determine the facts or contentions involved in its 
claims.  Failure to submit such information and details will be sufficient cause for denying 
payment for the disputed items. 

1.09 MOBILIZATION (NOT USED) 

1.09 EXCAVATION AND TRENCHING (NOT USED) 

a.  
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1.11 PIPELINES (NOT USED) 

1.12 SEWERS (NOT USED) 

1.13 PIPELINES (NOT USED) 

1.14 MISCELLANEOUS CONCRETE (NOT USED) 

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED) 

END OF SECTION 

 



   
 

01 31 00 PROJECT MANAGEMENT AND COORDINATION  Date Printed: August 11, 2026 
Document Version: 1.0    Current Update: Feb. 2026 

Page 144  

01 31 00 PROJECT MANAGEMENT AND COORDINATION  

PART 1 CONSTRUCTION MANAGEMENT SOFTWARE 

1.01 PROCORE PROJECT MANAGEMENT AND COLLABORATION SYSTEM 

a. This project will utilize the Owner’s Procore (www.procore.com) online project 

management and document control platform. The intent of utilizing Procore is to reduce 

cost and schedule risk, improve quality and safety, and maintain a healthy team dynamic 

by improving information flow, reducing non-productive activities, reducing rework and 

decreasing turnaround times. The Contractor is required to create a free web-based 

Procore user account(s) and utilize web-based training / tutorials (as needed) to become 

familiar with the system. Unless the Engineer approves otherwise, the Contractor shall 

process all project documents through Procore because this platform will be used to 

submit, track, distribute and collaborate on project.  If unfamiliar or not otherwise trained 

with Procore, Contractor and applicable team members shall complete a free training 

certification course located at http://learn.procore.com/procore-certification-

subcontractor. The Contractor is responsible for attaining their own Procore support, as 

needed, either through the online training or reaching out to the Procore support team. 

It will be the responsibility of the Contractor to regularly check Procore and review 

updated documents as they are added. There will be no cost to the Contractor for use of 

Procore.  

 
It is recommended that the Contractor provide mobile access for Windows, iOS located 
at https://apps.apple.com/us/app/procore-construction-management/id374930542 or 
Android devices located at 
https://play.google.com/store/apps/details?id=com.procore.activities with the Procore 
App installed to at least one on-site individual to provide real-time access to current 
posted drawings, specifications, RFIs, submittals, schedules, change orders, project 
documents, as well as any deficient observations or punch list items. Providing mobile 
access will improve communication, efficiency, and productivity for all parties. The use of 
Procore for project management does not relieve the contractor of any other 
requirements as may be specified in the contract documents. 

 

END OF SECTION 

http://www.procore.com/
http://learn.procore.com/procore-certification-subcontractor
http://learn.procore.com/procore-certification-subcontractor
https://apps.apple.com/us/app/procore-construction-management/id374930542
https://play.google.com/store/apps/details?id=com.procore.activities
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01 32 00 SUBMITTALS 

PART 1 GENERAL 

1.01 GENERAL 

a. Each submittal shall be consecutively numbered. Resubmittals shall be labeled with the 
original submittal number followed by an ascending alphabetical designation (e.g., ‘4-A’ 
would indicate the first resubmittal of the fourth submittal). Each submittal shall be 
accompanied by a letter of transmittal on the Contractor’s letterhead which shall contain 
the following: 

1. Agency Project title and Contract number. 
2. Specification section number(s) pertaining to material submitted for review. 
3. Submittal number. 
4. Description of the contents of the submittal. 
5. Identification of any deviation from the Contract Documents on the transmittal 

and by redline on the shop or working Drawings. 
6. Contractor’s certification statement. 
7. Printed name and signature of submitter, title and date. 

b. The Contractor shall place the following certification statements on all submittals and 
shall subscribe to one of the following: 

"I certify that the materials, equipment or construction procedure(s) contained in 
this submittal meet all requirements shown or specified in the Contract 
Documents with no exceptions.” 

Or 

"I certify that the materials, equipment or construction procedure(s) contained in 
this submittal meet all requirements shown or specified in the Contract 
Documents, except for the following deviation(s):” 

c. Shop Drawings and engineering data (submittals) covering all equipment and all 
fabricated components and building materials which will become a permanent part of the 
Goods and Special Services under this Contract shall be submitted to Engineer for review, 
as required. Submittals shall verify compliance with the Contract Documents, and shall 
include Drawings and descriptive information in sufficient detail to show the kind, size, 
arrangement, and the operation of component materials and devices; the external 
connections, anchorages, and supports required; the performance characteristics; and 
dimensions needed for installation and correlation with other materials and equipment.   

d. Each submittal shall cover items from only one section of the specification unless the item 
consists of components from several sources. Contractor shall submit a complete initial 
submittal including all components.  When an item consists of components from several 
sources, Contractor's initial submittal shall be complete including all components. 

e. All submittals, regardless of origin, shall be approved by Contractor and clearly identified 
with the name and number of this Contract, Contractor's name, and references to 
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applicable specification paragraphs and Contract Drawings. Each copy of all submittals, 
regardless of origin, shall be stamped or affixed with an approval statement of Contractor. 
Each submittal shall indicate the intended use of the item in the Goods and Special 
Services. When catalog pages are submitted, applicable items shall be clearly identified 
and inapplicable data crossed out. The current revision, issue number, and date shall be 
indicated on all Drawings and other descriptive data. 

f. Contractor shall be solely responsible for the completeness of each submittal. 
Contractor's stamp or affixed approval statement of a submittal, is a representation to 
Engineer that Contractor accepts sole responsibility for determining and verifying all 
quantities, dimensions, field construction criteria, materials, catalog numbers, and similar 
data, and that Contractor has reviewed and coordinated each submittal with the 
requirements of the Goods and Special Services and the Contract Documents. 

g. All deviations from the Contract Documents shall be identified as deviations on each 
submittal and shall be tabulated in Contractor's letter of transmittal using Figure P-01300-
2. Such submittals shall, as pertinent to the deviation, indicate essential details of all 
changes proposed by Contractor (including modifications to other facilities that may be a 
result of the deviation) and all required piping and wiring diagrams. 

h. Electronic submittal file sizes shall be limited to 10 MB. When multiple files are required 
for a submittal the least number of files possible shall be created. 

i. The Contractor shall post submittals and retrieve the Engineer’s submittal review 
comments through the Engineer’s (Consulting Engineer’s) Project website accessible 
through the Internet. Instruction on procedures for posting and retrieving submittals will 
be provided after award of the Contract. 

j. Facsimiles (fax) will not be acceptable. Engineer will not accept submittals from anyone 
but Contractor. Submittals shall be consecutively numbered in direct sequence of 
submittal and without division by subcontracts or trades. 

1.02 ENGINEER’S REVIEW OF SUBMITTALS 

a. Engineer's review of submittals covers only general conformity to the Drawings and 
Specifications, external connections, and dimensions that affect the layout; it does not 
indicate thorough review of all dimensions, quantities, and details of the material, 
equipment, device, or item covered. Engineer's review shall not relieve Contractor of sole 
responsibility for errors, omissions, or deviations in the Drawings and data, nor of 
Contractor's sole responsibility for compliance with the Contract Documents. 

b.  Engineer's submittal review period shall be 21 consecutive Calendar Days and shall 
commence on the first Calendar Day following receipt of the submittal or resubmittal in 
Engineer's office. The time required to mail the submittal or resubmittal back to 
Contractor shall not be considered a part of the submittal review period.  

c. When the Drawings and data are returned with review status "NOT ACCEPTABLE" or 
"RETURNED FOR CORRECTION," the corrections shall be made as instructed by Engineer. 
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If submittals are made in hard copy, 5 corrected copies shall be resubmitted. If submittals 
are made electronically, the corrected Drawings and data shall be resubmitted through 
the Project website. Resubmittals by facsimile or e-mail will not be accepted. When the 
Drawings and data are returned with review status "EXCEPTIONS NOTED," "NO 
EXCEPTIONS NOTED," or "RECORD COPY," no additional copies need be furnished unless 
specifically requested by Engineer. 

1.03 RESUBMITTAL OF DRAWINGS AND DATA 

a. Contractor shall accept full responsibility for the completeness of each resubmittal. 
Contractor shall verify that all corrected data and additional information previously 
requested by Engineer are provided on the resubmittal. 

b. When corrected copies are resubmitted, Contractor shall direct specific attention to all 
revisions in writing and shall list separately any revisions made other than those called for 
by Engineer on previous submittals. Requirements specified for initial submittals shall also 
apply to resubmittals. Resubmittals shall bear the number of the first submittal followed 
by a letter (A, B, etc.) or a unique identification that indicates the initial submittal and 
correct sequence of each resubmittal. 

c. If more than 1 resubmittal is required because of failure of Contractor to provide all 
previously requested corrected data or additional information, Contractor shall 
reimburse Agency for the charges of Engineer for review of the additional resubmittals. 
This does not include initial submittal data such as shop tests and field tests that are 
submitted after initial submittal. 

d. The need for more than 1 resubmittal, or any other delay in obtaining Engineer's review 
of submittals, will not entitle Contractor to extension of the Contract Times unless delay 
of the Work is the direct result of a change in the Work authorized by a Change Order or 
failure of Engineer to review and return any submittal to Contractor within the specified 
review period. 

1.04 COLOR SELECTION (NOT USED) 

1.05 OPERATION AND MAINTENANCE DATA AND MANUALS (NOT USED) 

1.06 HARD COPY OPERATIONS AND MAINTENANCE MANUALS (NOT USED) 

1.07 ELECTRONIC OPERATIONS AND MAINTENANCE MANUALS (NOT USED) 

1.08 LABELING (NOT USED) 

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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01 33 00 CONSTRUCTION PROGRESS SCHEDULE (NOT USED) 

PART 1 GENERAL (NOT USED) 

1.01 PROGRESS SCHEDULE (NOT USED) 

1.02 PRE-CONSTRUCTION SCHEDULING CONFERENCE (NOT USED) 

1.03 PRELIMINARY PROGRESS SCHEDULE (NOT USED) 

1.04 PROGRESS SCHEDULE (NOT USED) 

1.05 ELECTRONIC PROGRESS SCHEDULE FORMAT AND REPORTING (NOT USED) 

1.06 COST LOADING (NOT USED) 

1.07 RESOURCE LOADING (NOT USED) 

1.08 COORDINATING PROGRESS SCHEDULE WITH OTHER CONTRACT SCHEDULES (NOT USED) 

1.09 SUBMITTALS (NOT USED) 

1.10 MONTHLY SCHEDULE UPDATES (NOT USED) 

1.11 DATA DATE (NOT USED) 

1.12 REVIEW PROCESS (NOT USED) 

1.13 RESPONSIBILITY OF SCHEDULE COMPLIANCE (NOT USED) 

1.14 CHANGE ORDERS, DELAYS, AND EXTENSIONS OF TIME (NOT USED) 

1.15 CAUSES FOR EXTENSIONS OF TIME (NOT USED) 

1.16 AS-BUILT SCHEDULE (NOT USED) 

1.17 SCHEDULE SOFTWARE SETTINGS AND RESTRICTIONS (NOT USED) 

1.18 ACTIVITY CODES (NOT USED)1.19 ACTIVITY RELATIONSHIPS (NOT USED) 

1.20 PROJECT CALENDARS (NOT USED) 

1.21 FLOAT (NOT USED) 

1.22 MANDATORY MILESTONES (NOT USED) 

PART 2 EXECUTION (NOT USED) 

2-1.1 Preconstruction Meeting (NOT USED) 

2-1.2 Preparation and Review of the Baseline Construction Schedule (NOT USED) 

2-1.2.1 Time-Scaled Network Diagram (NOT USED) 

2-1.2.2 Tabular Listing (NOT USED) 

2-1.2.3 Bar Chart (NOT USED) 

2-1.2.4 Schedule Software (NOT USED) 

2-1.2.5 Schedule Activities (NOT USED) 

2-1.2.6 Float (NOT USED) 

2-1.2.7 Restraints to Activities (NOT USED) 

2-1.2.8 Late Completion (NOT USED) 

2-1.2.9 Early Completion (NOT USED) 

2-1.2.10 Engineer’s Review (NOT USED) 
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2-1.2.10.1 “Accepted” (NOT USED) 

2-1.2.10.2 “Accepted with Comments” (NOT USED) 

2-1.2.10.3 “Not Accepted” (NOT USED) 

2-1.3 Preparation of Schedule Updates and Revisions (NOT USED) 

2-1.3.1 Actual Activity Dates (NOT USED) 

2-1.3.2 Activity Percent Complete (NOT USED) 

2-1.3.3 Electronic Media (NOT USED) 

2-1.3.4 List of Changes (NOT USED) 

2-1.3.5 Change Orders (NOT USED) 

2-1.3.6 Bar Chart  (NOT USED) 

2-1.4 Engineer’s Review of Updated Construction Schedule (NOT USED) 

2-1.4.1 “Accepted” (NOT USED) 

2-1.4.2 “Accepted with Comments” (NOT USED) 

2-1.4.3 “Not Accepted” (NOT USED) 

2-1.5 Late Completion or Milestone Dates (NOT USED) 

2-1.6 Interim Revisions (NOT USED) 

2-1.7 Final Schedule Update (NOT USED) 

2-1.8 Measurement and Payment (NOT USED) 

2.1.8.1 Initial Payment (NOT USED) 

2-1.8.2 Monthly Updated Construction Schedule Payments (NOT USED) 

2-1.8.3 Concluding Payment (NOT USED) 

2-1.8 Measurement and Payment of Construction Schedule (NOT USED) 

END OF SECTION 
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01 41 26 PERMIT REQUIREMENTS 

PART 1 GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

a. The Contractor is responsible to obtain all local, state and federal permits and licenses 
required to perform the Work. Payment for obtaining and complying with permits and 
licenses including, but not limited to, general construction permits, building permits, 
grading permits, encroachment permits, haul route permits, excavation permits, drilling 
permits, water discharge permits, temporary easements, licenses, inspection fees, and 
Federal, State and local taxes shall be borne by the Contractor and shall be included in 
prices Bid for Work for which such costs are appurtenant. 

b. The Contractor shall obtain and pay for all costs incurred for permits necessitated by its 
operations such as, but not limited to, permits required for sewage bypass pumping or 
discharge; Night Work; overload; blasting or demolition or for any permit related to the 
operation of equipment used in such Work. 

c. The Contractor shall obtain and pay for all permits for the disposal of all waste or surplus 
materials removed from the Project. The cost of the permit(s) shall be included in the 
price for the Bid items requiring the permits and no additional compensation will be 
allowed for them. 

d. The Contractor shall provide a copy of the permit or license to the Agency prior to 
performing the Work requiring the permit or license. 

e. Contractor shall pay for all fees applicable to Contractor’s operations. 

f. Contractor shall not begin Work until all permits applicable to the Work are obtained. 
Permits shall be maintained in valid status until acceptance of the Work by the Agency. 

g. The Contractor shall pay all business taxes or license fees that are required for the Work. 
1. To the extent that there is a change in the type or cost of any permits, fees, 

licenses, or inspections after Contract award, there shall be an equitable 
adjustment in the Contract Price on account of such change under the Extra Work 
provisions. 

2. The Contractor shall comply with and give notices required by Applicable Laws. 
The Contractor is not entitled to damages or additional payment for delays 
attributable to the acquisition of permits. 

3. The Contractor shall pay the Agency for regulatory fees, fines, or penalties 
imposed on the Agency arising from the Contractor’s failure to complete the Work 
in accordance with the Contract Documents. 

h. The Contractor shall obtain, pay for, and comply with required permits, licenses, work 
permits, and authorizations from appropriate agencies, including the following: 

1. Licenses 
i. Before submitting Bids, Contractors shall be licensed in accordance with 

provisions of Chapter 9, Division 3, of the Business and Professions Code. 
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ii. City of Carlsbad Business License. 
i. The Agency will obtain for the Contractor, the following:  

1. Building and Planning permits 

1.02 HAUL ROUTE PERMIT (NOT USED) 

a. 1.03 TRAFFIC CONTROL PLANS (NOT USED) 

1.04 RAILROAD (NOT USED) 

1.05 STORMWATER POLLUTION PREVENTION PLAN (SWPPP)/ GENERAL PERMIT 

A. Water Pollution Prevention. The Contractor shall plan for and implement temporary 
construction BMPs to mitigate the water quality impacts of land disturbance and non-
storm water discharges related to construction activities in accordance the Agency’s 
current Municipal Stormwater Permit and Carlsbad Municipal Code Chapter 15.12. BMPs 
are the schedules of activities, prohibitions of practices, maintenance procedures and 
other management practices employed during construction activities to prevent or 
reduce pollution of bodies of water protected by the federal Clean Water Act (33 U.S.C. § 
1251 et seq.) and the state Porter-Cologne Water Quality Control Act (Water Code, § 
13000 et seq.), which include oceans, lagoons, lakes, streams and other sensitive water 
bodies and water courses. Construction BMPs also include physical devices and structural 
construction control measures designed to prevent soil erosion from occurring on the 
Work Site, or that are designed to prevent sediment from leaving the Work Site, both of 
which are referred to hereafter as “Water Pollution.” BMPs are also intended to protect 
the health, safety and welfare of the public and to prevent damage to adjoining public 
and private property resulting from construction activities. 

B. Pollution prevention practices and the minimum BMPs are required during all 12 months 
of the year. BMPs and other erosion control practices must be implemented as the most 
important “first line of defense.” The Agency has adopted the CASQA ‘Stormwater Best 
Management Practices Handbook: Construction,’ latest edition, as its preferred source 
for adopting construction BMPs. All BMPs must correspond to the BMP Fact Sheets 
included in the CASQA Construction Handbook. With the approval of the Engineer, or 
designee, the Agency may accept comparable BMPs from reputable alternative sources. 
As used in this section, “Engineer” shall have the same meaning as “Construction 
Manager.”  

C. The Contractor shall utilize the Agency’s Tier 1 or Tier 2 SWPPP templates and include all 
applicable elements provided in the template. The SWPPP templates are available on the 
Agency’s website at [PROJECT ENGINEER insert website address here]. Tier 1 and Tier 2 
SWPPP templates include standard storm water prevention construction notes, a Project 
information block, a Storm Water Compliance Statement, Agency approval block and a 
BMP Checklist Table. The BMP Checklist Table is intended to help the Contractor select 
appropriate BMPs best suited to the Project and the Work. Additionally, the SWPPP shall 
include a Site plan showing the proposed Project Site and depicting the areas of proposed 
construction and proposed locations of construction BMPs. The Tier 1 and Tier 2 SWPPP 
plans shall be submitted as additional sheets to the construction plan set. 
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D. The Engineer may require Contractor to adopt additional BMPs if the Engineer determines 
the selected BMP(s) are ineffective or incapable of preventing Water Pollution from 
escaping the Work site. Tier 1 and Tier 2 SWPPPs must be combined with proper and 
timely installation of the BMPs, thorough and frequent inspections, maintenance, and 
documentation. The Contractor shall ensure that the selected BMPs are appropriately 
incorporated into the Site design and, if required by the Engineer, must employ a qualified 
professional to ensure proper installation and maintenance of the BMPs. 

E. The Engineer may suspend the Work, consistent with Supplemental General Provisions 
Section 6-6, at the Contractor’s cost, that create Water Pollution or otherwise violate 
water quality standards required by the federal Clean Water Act (33 U.S.C. § 1251 et seq.) 
and the state Porter-Cologne Water Quality Control Act (Water Code, § 13000 et seq.) if 
the Engineer determines that the Contractor has failed to satisfy all requirements of this 
section. If the Contractor violates any provisions of this subsection, or if Water Pollution 
occurs in the Work Site for any reason, the Contractor shall immediately notify the 
Engineer.  

F. The Contractor shall immediately notify the Agency if there is a non-stormwater discharge 
to the storm drain conveyance system resulting from the Work or Project-related 
activities. In addition, the Contractor shall, within 24 hours, submit a written report to the 
Engineer describing the incident and corrective actions taken. If for any reason the 
Engineer detects Water Pollution, before notification by the Contractor, this written 
report shall also include an explanation of why the Contractor had not timely notified the 
Engineer. 

G. Implementation Costs. Preparation, implementation and management of Water Pollution 
prevention activities are incidental to the items of Work and Agency shall not make 
additional payment to Contractor for these costs. 

1.06 OTHER PERMIT (NOT USED) 

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED) 

END OF SECTION 
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01 50 00 TEMPORARY FACILITIES AND CONTROLS (NOT USED) 

PART 1 GENERAL (NOT USED) 

1.01 PAYMENT (NOT USED) 

1.02 FIELD OFFICE (NOT USED) 

1.03 WATER (NOT USED) 

1.04 POWER (NOT USED) 

1.05 SANITARY FACILITIES (NOT USED) 

1.06 VOICE AND DATA SERVICES (NOT USED) 

1.07 CONSTRUCTION AIDS (NOT USED) 

1.08 MAINTENANCE OF TRAFFIC (NOT USED) 

1.09 BARRICADES AND LIGHTS (NOT USED) 

1.10 FENCES 

a. All existing fences affected by the Work shall be maintained by Contractor until 
completion of the Work. Fences which interfere with construction operations shall not be 
relocated or dismantled until written permission is obtained from the owner of the fence, 
and the period the fence may be left relocated or dismantled has been agreed upon. 
Where fences must be maintained across the construction easement, adequate gates 
shall be installed. Gates shall be kept closed and locked at all times when not in use. 

b. On completion of the Work across any tract of land, Contractor shall restore all fences to 
their original or to a better condition and to their original locations. 

1.11 PROTECTION OF PUBLIC AND PRIVATE PROPERTY 

a. Contractor shall protect, shore, brace, support, and maintain all underground pipes, 
conduits, drains, and other underground construction uncovered or otherwise affected 
by its construction operations. All pavement, surfacing, driveways, curbs, walks, buildings, 
utility poles, guy wires, fences, and other surface structures affected by construction 
operations, together with all sod and shrubs in yards, parkways, and medians, shall be 
restored to their original condition, whether within or outside the easement.  All 
replacements shall be made with new materials. 

b. No trees shall be removed outside the permanent easement, except where authorized by 
the Engineer or Consulting Engineer. Whenever practicable, Contractor shall tunnel 
beneath trees in yards and parking lots when on or near the line of trench. Hand 
excavation shall be employed as necessary to prevent injury to trees. Trees left standing 
shall be adequately protected against damage from construction operations. 

c. Contractor shall be responsible for all damage to streets, roads, highways, shoulders, 
ditches, embankments, culverts, bridges, and other public or private property, regardless 
of location or character, which may be caused by transporting equipment, materials, or 
workers to or from the Work Site or any part of it, whether by Contractor or its 
Subcontractors. Contractor shall make satisfactory and acceptable arrangements with the 
owner of, or the agency or authority having jurisdiction over, the damaged property 
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concerning its repair or replacement or payment of costs incurred in connection with the 
damage. 

1.12 DAMAGE TO EXISTING PROPERTY 

a. Contractor will be held responsible for any damage to existing structures, Work, 
materials, or equipment because of its operations and shall repair or replace any 
damaged structures, Work, materials, or equipment to the satisfaction of, and at no 
additional cost to, Agency. 

b. Contractor shall protect all existing structures and property from damage and shall 
provide bracing, shoring, or other work necessary for such protection. 

c. Contractor shall be responsible for all damage to streets, roads, curbs, sidewalks, 
highways, shoulders, ditches, embankments, culverts, bridges, or other public or private 
property, which may be caused by transporting equipment, materials, or workers to or 
from the Work Site. Contractor shall make satisfactory and acceptable arrangements with 
the agency having jurisdiction over the damaged property concerning its repair or 
replacement. 

1.13 TREE AND PLANT PROTECTION 

a. Contractor shall take extra measures to protect trees designated to be preserved, such as 
erecting barricades, trimming to prevent damage from construction equipment, and 
installing pipe and other Work by means of hand excavation or tunneling methods. Such 
trees shall not be endangered by stockpiling excavated material or storing equipment 
against their trunks. 

b. When injuring or removal of trees designated to be preserved cannot be avoided, or when 
removal and replacement is indicated on the Drawings, each tree injured beyond repair 
or removed shall be replaced with a similar tree of the nearest size possible. 

c. All trimming, repair, and replacement of trees and plants shall be performed by qualified 
nursery workers or horticulturists. 

1.14 SECURITY 

a. Contractor shall be responsible for protection of the Site, and all Work, materials, 
equipment, and existing facilities thereon, against vandals and other unauthorized 
persons. 

b. No claim shall be made against Agency by reason of any act of an employee or trespasser, 
and Contractor shall make good all damage to Agency’s property resulting from 
Contractor's failure to provide security measures as specified. 

c. Security measures shall be at least equal to those usually provided by Agency’s to protect 
Agency’s existing facilities during normal operation, but shall also include such additional 
security fencing, barricades, lighting, watchman services, and other measures as required 
to protect the Site.  
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1.15 ACCESS ROADS (NOT USED) 

1.16 PARKING (NOT USED) 

1.17 NOISE CONTROL 

a. Contractor shall take reasonable measures to avoid unnecessary noise. Such measures 
shall be appropriate for the normal ambient sound levels in the area during working 
hours. All construction machinery and vehicles shall be equipped with practical sound-
muffling devices, and operated in a manner to cause the least noise consistent with 
efficient performance of the Work. 

b. During construction activities on or adjacent to occupied buildings, and when 
appropriate, Contractor shall erect screens or barriers effective in reducing noise in the 
building and shall conduct its operations to avoid unnecessary noise which might interfere 
with the activities of building occupants. 

1.18 DUST CONTROL 

a. Contractor shall take reasonable measures to prevent unnecessary dust. Earth surfaces 
subject to dusting shall be kept moist with water or by application of a chemical dust 
suppressant. When practicable, dusty materials in piles or in transit shall be covered to 
prevent blowing dust. 

b. Buildings or operating facilities which may be affected adversely by dust shall be 
adequately protected from dust. Existing or new machinery, motors, instrument panels, 
or similar equipment shall be protected by suitable dust screens. Proper ventilation shall 
be included with dust screens. 

1.19 TEMPORARY DRAINAGE PROVISIONS 

a. Contractor shall provide for the drainage of storm water and such water as may be applied 
or discharged on the Site in performance of the Work. Drainage facilities shall be 
adequate to prevent damage to the Work, the Site, and adjacent property. 

b. Existing drainage channels and conduits shall be cleaned, enlarged, or supplemented as 
necessary to carry all increased runoff attributable to Contractor's operations. Dikes shall 
be constructed as necessary to divert increased runoff from entering adjacent property 
(except in natural channels), to protect Agency’s facilities and the Work, and to direct 
water to drainage channels or conduits. Ponding shall be provided as necessary to prevent 
downstream flooding. 

1.20 EROSION CONTROL 

a. Contractor shall prevent erosion of soil on the Site and adjacent property resulting from 
its construction activities. Effective measures shall be initiated prior to the 
commencement of clearing, grading, excavation, or other operation that will disturb the 
natural protection. 

b. Work shall be scheduled to expose areas subject to erosion for the shortest possible time, 
and natural vegetation shall be preserved to the greatest extent practicable. Temporary 
storage and construction buildings shall be located, and construction traffic routed, to 
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minimize erosion. Temporary fast-growing vegetation or other suitable ground cover shall 
be provided as necessary to control runoff. 

1.21 POLLUTION CONTROL 

a. Contractor shall prevent the pollution of drains and watercourses by sanitary wastes, 
sediment, debris, and other substances resulting from construction activities. No sanitary 
wastes shall be permitted to enter any drain or watercourse other than sanitary sewers. 
No sediment, debris, or other substance shall be permitted to enter sanitary sewers, and 
reasonable measures shall be taken to prevent such materials from entering any drain or 
watercourse. 

1.22 PEST CONTROL (NOT USED) 

1.23 RODENT CONTROL (NOT USED) 

PART 2 PRODUCTS (NOT USED)  

PART 3 EXECUTION (NOT USED) 
 

END OF SECTION 
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6200 FLYING LEO CARRILLO LANE  CARLSBAD,  CALIFORNIA  92009

LEO CARRILLO RANCH

HACIENDA STAIRS RECONSTRUCTION

PROJECT TEAM
CLIENT

CITY OF CARLSBAD CONTACT: MAJKA PENNER
PARKS AND RECREATION PHONE: (442) 339-2855
SENIOR PROGRAM MANAGER E-MAIL:
799 PINE AVENUE, SUITE 200 Majka.Penner@carlsbadca.gov
CARLSBAD, CA 92008

ARCHITECT
HERITAGE ARCHITECTURE & PLANNING CONTACT: DAVID MARSHALL, AIA
363 FIFTH AVENUE, SUITE 302 STUART SAWASAKI
SAN DIEGO, CA 92101 PHONE: (619) 239-7888

E-MAIL:
david@heritagearchitecture.com
stuart@heritagearchitecture.com

STRUCTURAL ENGINEER CONTACT: SHANE NOEL
KPFF JACQUI LE
3131 CAMINO DEL RIO N., SUITE 1080 PHONE: (619) 521-8500
SAN DIEGO , CA 92108 E-MAIL:

shane.noel@kpff.com
jacqui.le@kpff.com

BUILDING DATA SUMMARY

2025 CALIFORNIA BUILDING CODE (CBC)
2025 CALIFORNIA ELECTRICAL CODE (CEC)
2025 CALIFORNIA FIRE CODE (CFC)
2025 CALIFORNIA HISTORICAL BUILDING CODE (CHBC)
2025 CALIFORNIA MECHANICAL CODE (CMC)
2025 CALIFORNIA PLUMBING CODE (CPC)
2025 CALIFORNIA GREEN BUILDING CODE (CGBC)
DISABLED ACCESS REGULATIONS, TITLE 24
ACCESS COMPLIANCE REFERENCE MANUAL
AMERICANS WITH DISABILITIES ACT REGULATION (CURRENT EDITION)

APPLICABLE CODES

KEYNOTE

1 KEYNOTE NUMBER

FIRST FLOOR
0'-0" 

VERTICAL ELEVATION TARGET

DIMENSION

BUILDING SECTION TARGET

DETAIL TARGET

5

A6.1

SECTION NUMBER

SHEET NUMBER

SHEET NUMBER

DETAIL NUMBER

A-000
0

ENLARGED DETAIL

DETAIL NUMBER5

A6.1

DIMENSION TO FACE
OF STUD, FACE OF
MASONRY OR FACE OF
CONCRETE, U.N.O.

SHEET NUMBER  "-"
MEANS SAME SHEET

SYMBOLS

LEO CARRILLO RANCH IS A NATIONAL HISTORIC LANDMARK AND CALIFORNIA
HISTORIC LANDMARK # 1020.  AS A QUALIFIED HISTORICAL SITE, THE USE OF THE
CALIFORNIA HISTORICAL BUILDING CODE IS MANDATORY FOR CODE MITIGATION
MEASURES AND ALL WORK MUST COMPLY WITH THE SECRETARY OF THE
INTERIOR'S STANDARDS.

QUALIFIED HISTORIC BUILDING

DECLARATION OF RESPONSIBLE CHARGE

VICINITY MAP

NORTH

SCOPE OF WORK
THE SCOPE OF WORK INCLUDES:

RECONSTRUCTION OF THE EXISTING STAIRWAYS ADJACENT THE TO HACIENDA.
REBUILD THE STAIRS USING NEW MATERIALS WHILE MAINTAINING THE HISTORIC
LOOK AND FEEL WHILE COMPLYING WITH CURRENT CODES. TO MAKE THE STAIRS
MORE SAFE,  FLAT STONES WILL BE USED INSTEAD OF UNEVEN ROCKS AND THE
CONCRETE FAUX "RED CARPETS" WILL BE SET FLUSH WITH THE STONE TREADS.
CONSISTENT TREAD AND RISER DIMENSIONS WILL BE CREATED AND THE
HANDRAILS WILL BE REPLACED.

SHEET INDEX
1. TS1 TITLE SHEET
2. TS2 GENERAL NOTES AND SPECIFICATIONS

3. A1 SITE PLAN
4. A2 HACIENDA FLOOR PLAN
5. A3.1 ENLARGED EXISTING STAIR PLANS
6. A3.2 ENLARGED NEW STAIR PLANS
7. A4 SECTIONS - HANDRAIL
8. A5 DETAILS

9. S100 STRUCTURAL DETAILS AND NOTES
10. S101 STRUCTURAL DETAILS

TYPE OF
CONSTRUCTION

SQUARE
FOOTAGE

TS1

HACIENDA 3000 S.F. B TYPE V - N

BUILDING OCCUPANCY

PAUL DAVID MARSHALL, AIA
DATE:   MARCH 5, 2026BY:

LIC. NO.: C-24785
EXPIRATION DATE: 3/31/27

I HEREBY DECLARE THAT I AM THE ARCHITECT OF WORK FOR THIS PROJECT,
THAT I HAVE EXERCISED RESPONSIBLE CHARGE OVER THE DESIGN OF THE
PROJECT AS DEFINED IN SECTION 6703 OF THE BUSINESS AND PROFESSIONS
CODE, AND THAT THE DESIGN IS CONSISTENT WITH CURRENT STANDARDS. I
UNDERSTAND THAT THE CHECK OF PROJECT DRAWINGS AND SPECIFICATIONS
BY THE CITY OF CARLSBAD DOES NOT RELIEVE ME, AS ARCHITECT OF WORK, OF
MY RESPONSIBILITIES FOR PROJECT DESIGN.

FIRM:  HERITAGE ARCHITECTURE & PLANNING
ADDRESS:  363 FIFTH AVENUE, SUITE 302
CITY, ST.:  SAN DIEGO, CA 92101
TELEPHONE:  (619)239-7888

MARCH 5, 2026

RENEWAL
DATE

C-24785
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DEFERRED SUBMITTAL
HANDRAIL LIGHTING SYSTEM AND REQUIRED ELECTRICAL.

COMPLETE PLANS, SPECIFICATIONS, MATERIAL DATA AND/OR CALCULATIONS FOR
THE DEFERRED SUBMITTAL ITEMS SHALL BE SUBMITTED IN A TIMELY MANNER BUT
NOT LESS THAN 30 BUSINESS DAYS PRIOR TO INSTALLATION FOR CITY OF
CARLSBAD REVIEW AND APPROVAL.

THE REGISTERED AND RESPONSIBLE DESIGN PROFESSIONAL SHALL REVIEW THE
DEFERRED SUBMITTAL DOCUMENTS AND SUBMIT THEM TO THE BUILDING
OFFICIAL, WITH ANNOTATION INDICATING THAT THE DEFERRED SUBMITTAL
DOCUMENTS HAVE BEEN REVIEWED AND FOUND TO BE IN GENERAL
CONFORMANCE TO THE DESIGN.

THE DEFERRED SUBMITTAL ITEMS SHALL NOT BE INSTALLED UNTIL THEIR DESIGN
AND SUBMITTAL DOCUMENTS HAVE BEEN APPROVED BY THE BUILDING OFFICIAL.
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1. THE CONTRACTOR AND SUBCONTRACTORS SHALL VERIFY ALL DIMENSIONS
AND EXISTING CONDITIONS ON THE DRAWINGS AND SHALL NOTIFY THE
ARCHITECT OF ANY DISCREPANCIES PRIOR TO STARTING WORK.

2. THE CONTRACTOR AND SUBCONTRACTORS' WORK SHALL CONFORM TO ALL
APPLICABLE BUILDING CODES INCLUDING THE 2025 CALIFORNIA BUILDING
CODE AND THE SECRETARY OF THE INTERIOR'S STANDARDS FOR THE
TREATMENT OF HISTORIC PROPERTIES, WITH GUIDELINES FOR PRESERVING,
REHABILITATING, RESTORING AND RECONSTRUCTING HISTORIC BUILDINGS,
NATIONAL PARK SERVICE.

HISTORIC SITE
3. LEO CARRILLO RANCH IS A NATIONAL HISTORIC LANDMARK AND CALIFORNIA

HISTORIC LANDMARK # 1020.  AS A QUALIFIED HISTORICAL SITE, IT IS
MANDATORY THAT ALL WORK CONFORM TO THE REQUIREMENTS OF THE
CALIFORNIA HISTORICAL BUILDING CODE, TITLE 24 OF THE HEALTH AND
SAFETY CODE OF THE STATE OF CALIFORNIA (PART 2.7 AND PART 8) AND TO
ALL OTHER APPLICABLE STATE AND LOCAL CODES AND ORDINANCES.

4. THE CONTRACTOR AND SUBCONTRACTORS SHALL BE RESPONSIBLE FOR
THE APPROPRIATE 'HOOK-UPS  TO ALL UTILITIES REQUIRED TO SUPPORT
THE WORK DURING CONSTRUCTION.

5. THE STAMPED SET OF PLANS AND SPECIFICATIONS SHALL BE KEPT ON THE
JOBSITE AND SHALL BE AVAILABLE TO AUTHORIZED REPRESENTATIVES OF
THE CITY OF CARLSBAD PARKS AND RECREATION AND ENGINEERING
DEPARTMENTS. THERE SHALL BE NO DEVIATIONS FROM THE STAMPED
PLANS AND SPECIFICATIONS WITHOUT APPROVAL IN WRITING BY THE
ARCHITECT.

6. ALL REVISIONS TO THE APPROVED PLANS, NO MATTER HOW MINOR, MUST BE
APPROVED BY THE CITY OF CARLSBAD PARKS AND RECREATION,
ENGINEERING, AND BUILDING DEPARTMENTS.

7. CONSTRUCTION SAFETY PROVISIONS IN ACCORDANCE WITH SECTION 3303,
2025 CALIFORNIA BUILDING CODE, SHALL BE PROVIDED AND APPROVED BY
THE BUILDING INSPECTOR PRIOR TO STARTING ANY WORK ON THE BUILDING.

8. WHERE PUBLIC UTILITY LINES OR EQUIPMENT MUST BE REMOVED AND/OR
RELOCATED, OBTAIN THE NECESSARY APPROVALS FROM THE APPROPRIATE
UTILITY DEPARTMENT PRIOR TO STARTING WORK.

9. THE CONTRACTOR SHALL PROTECT THE ADJACENT PROPERTIES, INCLUDING
BUT NOT LIMITED TO POLLUTION, TRASH, OR DAMAGES DUE TO DEMOLITION,
EXCAVATION, CONSTRUCTION, EROSION, AND/OR FLOODING ORIGINATING
ON THIS SITE.

10. IF ANY ARCHAEOLOGICAL RESOURCES ARE DISCOVERED WITHIN ANY WORK
ZONE DURING CONSTRUCTION, OPERATIONS SHALL CEASE IMMEDIATELY,
AND THE CONTRACTOR SHALL NOTIFY THE CITY.  OPERATIONS SHALL NOT
RESTART UNTIL THE CONTRACTOR HAS RECEIVED WRITTEN AUTHORIZATION
FROM THE CITY TO DO SO.

11. SHOULD ANY CONDITION ARISE WHERE THE INTENT OF THE DRAWINGS IS IN
DOUBT OR WHERE THERE APPEARS TO BE A DISCREPANCY BETWEEN THE
DRAWINGS AND FIELD CONDITIONS, THE ARCHITECT SHALL BE NOTIFIED AS
SOON AS POSSIBLE FOR PROCEDURE TO BE FOLLOWED.  IF THE
CONTRACTOR PROCEEDS WITHOUT INSTRUCTIONS FROM THE ARCHITECT,
THE CONTRACTOR SHALL MAKE GOOD ANY RESULTING DAMAGE OR
DEFECTS.

12. IN THE CASE WHERE TWO OR MORE DETAILS APPLYING TO THE SAME PART
OF THE WORK ARE IN CONFLICT, THE ARCHITECT SHALL BE NOTIFIED AS
SOON AS POSSIBLE FOR PROCEDURE TO BE FOLLOWED.

13. THE CONTRACTOR AND EACH SUBCONTRACTOR SHALL CAREFULLY EXAMINE
THE CONDITIONS AFFECTING HIS WORK BEFORE PROCEEDING, AND SHALL
REPORT TO THE ARCHITECT ANY CONDITION WHICH WOULD PREVENT THE
PROPER AND LEGAL COMPLETION OF HIS WORK.  NOT REPORTING ANY SUCH
UNSUITABLE CONDITION WILL CONSTITUTE ACCEPTANCE BY THE
CONTRACTOR AND/OR SUBCONTRACTOR.

14. APPROVAL OF SHOP DRAWINGS MEANS APPROVAL OF GENERAL METHOD OF
FABRICATION ONLY.  DIMENSIONS AND QUANTITIES WILL NOT BE VERIFIED,
AND APPROVAL OF SHOP DRAWINGS DOES NOT RELIEVE THE CONTRACTOR
FROM COMPLIANCE WITH THE REQUIREMENTS UNLESS SPECIFICALLY
INDICATED IN THE APPROVAL.

15. ALL DIMENSIONS ARE TO FACE OF FRAMING AT NEW CONSTRUCTION AND
FACE OF WALL FINISH AT EXISTING CONSTRUCTION UNLESS OTHERWISE
NOTED.

16. EXIT DOORS SHALL BE READILY OPENABLE FROM THE EGRESS SIDE
WITHOUT THE USE OF A KEY, SPECIAL KNOWLEDGE OR EFFORT.  ALL
LOCKING DEVICES AND LATCHES MUST RELEASE WITH A SINGLE MOTION.
(CBC SEC. 1010.2)

17. ALL WOOD USED WITHIN 6" OF EARTH OR IN CONTACT WITH CONCRETE
SHALL BE PRESSURE TREATED LUMBER.  DO NOT PRESSURE TREAT WOOD
DECKING OR EXPOSED FINISH WOOD MEMBERS.  BRUSH ON WOOD
PRESERVATIVE AT THESE LOCATIONS.

18. ALL TOOLS MUST BE NON-IMPACT, AND APPROVED BY THE INSPECTOR PRIOR
TO WORK INVOLVING DEMOLITION OR NEW WORK NOTED ON THE PLANS OR
SPECIFICATIONS.  FOLLOW MANUFACTURER'S INSTRUCTIONS AND ICBO
REPORTS FOR INSTALLATION PROCEDURES.

19. SELECTIVE DEMOLITION MAY BE REQUIRED TO PERFORM THE WORK. THE
CONTRACTOR SHALL VERIFY AND OBTAIN APPROVAL FROM THE ARCHITECT
FOR ANY REMOVAL OF HISTORICAL FABRIC PRIOR TO COMMENCING WORK.

20. WHERE EXISTING CONDITIONS ARE IMPACTED BY THE WORK, THE
CONTRACTOR SHALL PROVIDE A FINISH CONDITION TO MATCH THE EXISTING
CONDITION IN KIND.

PHYSICAL MOCKUPS WILL BE REQUIRED FOR COMPONENTS AS SPECIFIED IN THE
LIST BELOW. ELEMENTS TO BE CONSTRUCTED FOR REVIEW BY THE CITY AND
ARCHITECT. COMPONENTS REQUIRING REVIEW SHALL NOT BE COMPLETED OR
INSTALLED UNTIL MOCKUPS HAVE BEEN APPROVED. COMPONENTS INSTALLED
PRIOR TO ARCHITECT APPROVAL SHALL BE REMOVED AND REPLACED AT NO
ADDITIONAL COST TO THE CITY:

· CONTRACTOR SHALL STAKE OUT STAIRWAY LAYOUT FOR THE CITY AND
ARCHITECT'S APPROVAL PRIOR TO CONSTRUCTION. CONTRACTOR SHALL
SURVEY THE EXISTING CONDITION TO ENSURE THAT THE STAIR RISERS WILL
COMPLY WITH CBC REQUIREMENTS.

· LIMESTONE STAIR CONSTRUCTION WITH INTEGRAL COLORED CONCRETE "RED
CARPET".

· TRANSITION FROM NEW STAIRS TO EXISTING PAVING.
· HANDRAIL CONSTRUCTION AND POWDER COATING FINISH.

1. ALL WORK SHALL BE DONE TO CONFORM TO ALL APPLICABLE CODES,
ORDINANCES, INCLUDING THE CALIFORNIA BUILDING CODE, CALIFORNIA
ELECTRICAL CODE, CALIFORNIA PLUMBING CODE, OSHA, CITY, COUNTY, AND
NATIONAL STANDARDS AND SAFETY CODES.

2. THESE NOTES ARE PROVIDED TO SHOW BASIC AREAS OF RESPONSIBILITY
AND ANY ITEMS NOT SPECIFICALLY INCLUDED BUT NECESSARY FOR PROPER
COMPLETION OF THE WORK SHALL BE INCLUDED AS PART OF THE WORK.

3. ALL DRAWINGS AND COPIES THEREOF ARE THE PROPERTY OF THE
ARCHITECT AND SHALL NOT BE USED ON ANY WORK WITHOUT THE
ARCHITECT'S PERMISSION.

4. THE CONTRACTOR SHALL VERIFY THE SITE CONDITION, LOCATION OF
UTILITIES, EXISTING TOPOGRAPHY OR ANY SPECIAL FEATURES UNIQUE TO
THE SITE. HE SHALL BE RESPONSIBLE FOR ALL APPROPRIATE UTILITY
"HOOK-UP". UNDERGROUND UTILITY LOCATION AND EXCAVATIONS, OR
OTHER REQUIREMENTS FOR THE WORK.

5. THE CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY AREAS OF
QUESTION THAT MAY AFFECT COST, CONSTRUCTION, OR GUARANTEE OF
WORK, INCLUDING DIMENSIONAL, DETAIL OR NOTE CONFLICTS OR
OMISSIONS BEFORE BEGINNING CONSTRUCTION. ANY QUESTIONS DURING
CONSTRUCTION SHALL BE IMPARTIALLY CLARIFIED BY THE ARCHITECT AS TO
THE INTENT OF THE CONTRACT DOCUMENTS.

6. WHERE DETAILS ARE NOT SHOWN FOR ANY PART OF THE WORK, THE
CONSTRUCTION SHALL BE SIMILAR TO OTHER SIMILAR WORK.

7. WORKMANSHIP THROUGHOUT SHALL BE OF THE BEST QUALITY OF THE
TRADE INVOLVED. EACH SUB-CONTRACTOR IS CONSIDERED A SPECIALIST IN
HIS RESPECTIVE FIELD AND SHALL NOTIFY THE GENERAL CONTRACTOR OF
ANY WORK IN HIS TRADE THAT CANNOT BE FULLY GUARANTEED PRIOR TO
SUBMITTING HIS BID, AND SHALL SUPPLY ALL LABOR, EQUIPMENT AND
MATERIAL NECESSARY TO COMPLETE THEIR WORK PROPERLY.

8. ALL TRADES SHALL AT ALL TIMES KEEP THE PROJECT FREE OF WASTE
MATERIALS AND SHALL LEAVE THE JOB BROOM CLEAN UPON COMPLETION
OF THEIR WORK.

9. THE ARCHITECT WILL NOT BE REQUIRED TO MAKE EXHAUSTIVE OR
CONTINUOUS ON SITE INSPECTION AND WILL NOT BE RESPONSIBLE FOR THE
ACTS OR OMISSIONS OF THE CONTRACTOR OR HIS AGENTS.

10. NO CHANGE ORDERS OR MODIFICATIONS TO THE CONTRACT SHALL BE VALID
WITHOUT THE APPROVAL OF THE PARTIES TO THE CONTRACT AND
APPROVAL OF THE ARCHITECT.

11. SUBMIT ALL SAMPLES FOR REVIEW BEFORE PURCHASING, FABRICATING,
APPLYING, OR INSTALLING SUCH MATERIALS AND FINISHES.

12. THE CONTRACTOR SHALL CHECK AND VERIFY FIELD MEASUREMENTS AND
ACCURACY OF SHOP DRAWINGS, AND SUBMIT TO OWNER OR ARCHITECT
FOR APPROVAL.

13. FIELD SAMPLES SHALL BE PREPARED BY THE CONTRACTOR. AFFECTED
FINISH WORK SHALL NOT BE COMMENCED UNTIL THE OWNER OR ARCHITECT
HAS GIVEN APPROVAL.

14. ALL TESTING REQUIRED FOR SOILS COMPACTION, PERCOLATION TESTS,
CORING SAMPLES, CONTINUOUS CONCRETE INSPECTIONS, OR OTHER TESTS
NECESSARY FOR THE WORK SHALL BE THE GENERAL CONTRACTOR'S
RESPONSIBILITY.

15. PROVIDE TEMPORARY SANITARY CONVENIENCES AS REQUIRED BY LAW,
ORDINANCES, OR REGULATIONS OF PUBLIC AUTHORITIES HAVING
JURISDICTION.

16. MAINTAIN SANITARY FACILITIES IN A CLEAN AND SANITARY CONDITION
DURING THE ENTIRETY OF THE WORK.

17. PROVIDE FIRE PROTECTION FOR THE DURATION OF THE WORK. IN
ACCORDANCE WITH LOCAL ORDINANCES AND GOVERNING REGULATIONS.

18. CONTRACTOR SHALL ERECT, EQUIP AND MAINTAIN CONSTRUCTION
EQUIPMENT IN ACCORDANCE WITH APPLICABLE STATUTES, LAWS,
ORDINANCES, RULES AND REGULATIONS OF AUTHORITY HAVING
JURISDICTION.

19. CONSTRUCT AND MAINTAIN FENCES, PLANKING, BARRICADES, LIGHTS,
SHORING, AND WARNING SIGNS AS INDICATED ON THE DRAWINGS AND AS
REQUIRED BY LOCAL AUTHORITIES AND STATE SAFETY ORDINANCES AND AS
REQUIRED PROTECTION OF THE OWNER'S PROPERTY FROM INJURY OR LOSS
AND AS NECESSARY FOR THE PROTECTION OF THE PUBLIC.

20. OPERATIONS OF THE CONTRACTOR, INCLUDING STORAGE OF MATERIALS,
SHALL BE CONFINED TO AREAS APPROVED BY THE CITY.

1. REFER TO STRUCTURAL DRAWINGS FOR CONCRETE SPECIFICATIONS.

2. INTEGRAL COLOR CONCRETE SHALL BE SIKA (SCOFIELD) OR EQUAL.

3. SOURCE OF MATERIALS: UTILIZE THE SAME SOURCE, STOCK OR BRAND OF
CONCRETE COLORING AND SURFACE RETARDER MATERIALS THROUGHOUT
THE PROJECT. DO NOT INTERCHANGE MATERIALS OR MIXES UNTIL AN
ADDITIONAL MOCK-UP SHOWS THAT UNIFORMITY IN FINISH TEXTURE, COLOR,
COMPARED TO ORIGINAL MOCK-UP WILL BE MAINTAINED. IF NECESSARY,
OBTAIN AND STOCKPILE MATERIALS IN SUFFICIENT QUANTITY TO ENSURE
CONTINUITY AND UNIFORMITY.

1. FLAGSTONE MASONRY SHALL BE RCP BLOCK & BRICK OR KRC ROCK OR
EQUAL.

2. FLAGSTONE SHALL BE APPROXIMATELY 1 1/2" THICK SET INTO 1" MORTAR
BED.

3. INDIVIDUAL FLAGSTONE PIECES SHALL NOT EXCEED 12" IN ANY DIMENSION.

4. FLAGSTONE COLOR SHALL BE A COMBINATION OF BLUE SANDSTONE, BLUE
BROWN SANDSTONE, AND FRENCH VANILLA TO MATCH THE STONE COLORS
OF THE EXISTING STAIRS. OTHER STONE COLORS CAN BE SUBMITTED FOR
THE CITY AND ARCHITECT'S REVIEW.

1. METAL HANDRAIL COMPONENTS SHALL BE JULIUS BLUM & CO. OR EQUAL.

2. ALL HANDRAIL COMPONENTS SHALL BE POWDER-COATED STEEL.

3. HANDRAIL LIGHTING SHALL BE LIGHTRAIL BY COLE LIGHTING OR EQUAL.

4. HANDRAIL LIGHTING AND ELECTRICAL WILL REQUIRE A DEFERRED
SUBMITTAL. SEE SHEET TS1 FOR REQUIREMENTS.

1. ALL STEEL HANDRAIL COMPONENTS SHALL BE POWDER COATED.

2. POWDER COATING SHALL BE COMPLIANT WITH AAMA 2604 STANDARD
(AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION).

3. PROPER SURFACE PREPARATION IS CRUCIAL, INCLUDING DEGREASING,
PHOSPHATING, AND RINSING BEFORE POWDER APPLICATION.

4. PROVIDE A MINIMUM FILM THICKNESS OF 2.0 MILS FOR PROPER PROTECTION.

5. ENSURE THE POWDER COATING SUPPLIER CAN PROVIDE TEST REPORTS
DEMONSTRATING COMPLIANCE WITH RELEVANT ASTM STANDARDS FOR
ADHESION, IMPACT RESISTANCE, AND WEATHERING PERFORMANCE.

1. HANDRAIL LIGHTING SHALL BE LR7-PK ASYMMETRIC 75° LIGHTRAIL LIGHTING
SYSTEM BY COLE LIGHTING OR EQUAL.

2. HANDRAIL LIGHTING AND ELECTRICAL WILL REQUIRE A DEFERRED
SUBMITTAL. SEE SHEET TS1 FOR REQUIREMENTS.
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REQUIRED MOCKUPS

SPECIFICATIONS

DIVISION 1 - GENERAL REQUIREMENTS

DIVISION 3 - CONCRETE

DIVISION 4 - MASONRY

DIVISION 5 - METALS

DIVISION 9 - FINISHES

DIVISION 26 - ELECTRICAL
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SCALE   1"= 80'-0"

LEGEND

BUILDINGS INCLUDED IN SCOPE OF PROJECT
(REFER TO SHEET A2 FOR HACIENDA FLOOR PLAN)

OTHER EXISTING BUILDINGS (NO WORK)

0 100' 200'50'

SITE ADDRESS: 6200 FLYING LEO CARRILLO LANE
CARLSBAD, CALIFORNIA 92009
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A2

HACIENDA FLOOR PLAN

REFERENCE

SCALE   1/8"= 1'-0"
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for
8/5/26

4772



1

3

5

DN.

2

6

1

DN.

3

2

5

DN.

3

DN.

1

2

4

MARCH 5, 2026

RENEWAL
DATE

C-24785
03-31-27

PA
UL

DAV
ID MARSHALL

L I
CE

NSE
D ARCHITECT

STATE OF CALI F
OR

NI
A

A R C H I T E C T U R E

&     P   L   A   N   N   I   N  G

H E R I T A G E

�619� 239�7888   )A; �619� 234�6286

6A1 'IEG2 CA/I)2R1IA 921�1

363 )I)TH A9E18 E

A3.1

ENLARGED EXISTING STAIR PLANS

REFERENCE

SCALE   3/8"= 1'-0"

0 10'

MAIN STAIR

ARCH STAIR

KITCHEN STAIR

1' 2' 3' 4' 5'

GENERAL NOTES:

1. THE EXISTING STAIRS ARE NOT CODE COMPLIANT DUE TO THE FOLLOWING EXISTING CONDITIONS: THE FAUX "RED
CARPET" EDGES CREATE AN UNEVEN SURFACE. THE STAIR TREAD AND RISER DIMENSIONS ARE NOT CONSISTENT.
THE LANDINGS ARE NOT LEVEL. THE CURRENT HANDRAILS DO NOT FULLY MEET CURRENT CODE REQUIREMENTS. THE
KITCHEN STAIRWAY HAS A RAISED UPPER LANDING THAT IS OUTSIDE THE KITCHEN DOORWAY. THIS LANDING WILL BE
REMOVED. THIS WILL CREATE A STEP FROM THE KITCHEN VESTIBULE TO THE NORTH PATIO.

2. ALL STONES REMOVED DURING DEMO SHALL BE SALVAGED AND STORED ON-SITE PER THE OWNER. SOME OF THESE
STONES MAY BE APPROPRIATE TO INFILL GAPS IN THE EXISTING EDGE WALLS, PER THE ARCHITECT'S APPROVAL.
DEMOED CEMENT MORTAR AND CONCRETE DEBRIS SHALL BE DISPOSED OF BY THE CONTRACTOR.

1 2

3

EXISTING STONE TREAD / RISER, TO BE REMOVED (TYP.)

EXISTING CONCRETE FAUX "RED CARPET", TO BE REMOVED (TYP.)

EXISTING METAL HANDRAIL, TO BE REMOVED (TYP.)

EXISTING CONCRETE RAISED LANDING, TO BE REMOVED (TYP.)

EXISTING STONE WALL, TO BE RETAINED AND REPOINTED  (TYP.)

EXISTING "CRUZ MENDOZA " MAKERS MARK TO BE PROTECTED IN
PLACE.

-

-

-

-

-

-

-

-

DEMOLITION KEY NOTES:

5

4

3

2

1 6

10

9

8

7

11

14

13

12
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A3.2

ENLARGED NEW STAIR PLANS

REFERENCE

SCALE   3/8"= 1'-0"

0 10'

MAIN STAIR

ARCH STAIR

KITCHEN STAIR

1' 2' 3' 4' 5'

GENERAL NOTES:

1. RECONSTRUCTION APPROACH: REBUILD THE STAIRS USING NEW MATERIALS WHILE MAINTAINING THE HISTORIC LOOK
AND FEEL WHILE COMPLYING WITH CURRENT CODES. FLAT STONE WILL BE USED INSTEAD OF UNEVEN ROCKS AND
THE CONCRETE FAUX "RED CARPETS" WILL BE SET FLUSH WITH THE STONE. CONSISTENT TREAD AND RISER
DIMENSIONS WILL BE CREATED AND THE RAILS WILL BE REPLACED.

1 2

3

NEW TUMBLED FLAGSTONE TREAD / RISER W/ FLUSH MORTAR
OVER CONCRETE BASE. SEE TS2 FOR SPECS  (TYP.)

NEW INTEGRAL COLOR CONCRETE FAUX "RED CARPET" FLUSH
W/ TREADS AND RISERS (TYP.)

NEW METAL HANDRAIL, POWDER-COATED. SEE SHEET A4 FOR
HANDRAIL DETAILS (TYP.)

RECONSTRUCT EXISTING "SMALL" STONE UPPER LANDING TO
MATCH NEW TREAD / RISER.

NEW INTEGRAL COLOR CONCRETE (LIGHT GREY), CONTRASTING
STRIPE PER CBC 11B-504.4.1. PROVIDE STONE NOSING AT
TREADS (TYP.)

PROVIDE NEW MATCHING FLAGSTONE PAVING WHERE EXISTING
STAIR OR PLATFORM WAS REMOVED (TYP.)

EXISTING STONE WALL, TO BE RETAINED AND REPOINTED (TYP.)

NEW APPLIED (PAINTED) CONTRASTING STRIPE PER CBC
11B-504.4.1. (TOP LANDING ONLY).

-

-

-

-

-

KEY NOTES:

10

11

12

13

95

6

7

841

2

3

NOTE: YELLOW INDICATES NEW FOOTING LOCATION.
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1/2" X 1/2" STEEL BAR LC BRAND,
WELDED TO POSTS,
POWDER-COATED (TYP.)

1 1/2" X 1 1/2" JULIUS BLUM SUPPORT
POST, POWDER-COATED STEEL (TYP.)

91
8"

JULIUS BLUM HANDRAIL (4441),
POWDER-COATED STEEL W/
INTEGRAL LIGHTING BY LIGHTRAIL BY
COLE LIGHTING.

TYPICAL LC BRAND SCALE:  3" = 1'-0"

3'
-0

"

JULIUS BLUM HANDRAIL (4441)  W/ INTEGRAL
LIGHTING BY LIGHTRAIL BY COLE LIGHTING
AND LAMBS TONGUE TERMINATION,
POWDER-COATED STEEL,
REFER TO DETAIL 2/A5 (TYP.)

3'
-0

"

1 1/2" X 1 1/2" JULIUS BLUM
SUPPORT POST, POWDER-COATED
STEEL, (TYP.)

3'
-0

"

JULIUS BLUM HANDRAIL (4441) W/
INTEGRAL LIGHTING BY LIGHTRAIL
BY COLE LIGHTING AND LAMBS
TONGUE TERMINATION,
POWDER-COATED STEEL, (TYP.)

3'
-0

"

SCALE:  3/4" = 1'-0"

SCALE:  3/4" = 1'-0"

SCALE:  3/4" = 1'-0" KITCHEN STAIR SECTION

MAIN STAIR SECTION

ARCH STAIR SECTION

3'
-0

"

CONCRETE BASE, FOOTING, AND
REINFORCING PER STRUCTURAL
DRAWINGS.

1 1/2" X 1 1/2" JULIUS BLUM
SUPPORT POST,
POWDER-COATED STEEL, (TYP.)

NOTE: 12" TREADS X 6 7/8" RISERS (TYP.)

JULIUS BLUM HANDRAIL (4441)  W/
INTEGRAL LIGHTING BY LIGHTRAIL BY
COLE LIGHTING AND 90° RETURN,
POWDER-COATED STEEL, REFER TO
DETAIL 1/A5 (TYP.)

JULIUS BLUM HANDRAIL (4441)  W/ INTEGRAL
LIGHTING BY LIGHTRAIL BY COLE LIGHTING
AND 90° RETURN, POWDER-COATED STEEL,
REFER TO DETAIL 1/A5 (TYP.)

CONCRETE BASE, FOOTING, AND
REINFORCING PER STRUCTURAL
DRAWINGS.

NOTE: 14" TREADS X 6 3/8" RISERS (TYP.)

3'
-0

"

JULIUS BLUM HANDRAIL (4441) W/
INTEGRAL LIGHTING BY LIGHTRAIL
BY COLE LIGHTING AND LAMBS
TONGUE TERMINATION,
PAINTED STEEL, (TYP.)

JULIUS BLUM HANDRAIL (4441)  W/
INTEGRAL LIGHTING BY LIGHTRAIL
BY COLE LIGHTING AND LAMBS
TONGUE TERMINATION,
POWDER-COATED STEEL, (TYP.)

STONE TREADS AND RISERS
WITH FLUSH MORTAR OVER
CONCRETE BASE (TYP.)

STONE TREADS AND RISERS WITH FLUSH
MORTAR OVER CONCRETE BASE (TYP.)

STONE TREADS AND RISERS WITH FLUSH
MORTAR OVER CONCRETE BASE (TYP.)

LEO CARRILLO RANCH BRAND (TYP.)

LEO CARRILLO RANCH BRAND (TYP.)

LEO CARRILLO
RANCH BRAND
(TYP.)

(E) PAVING

(E) PAVING

1 1/2" X 1 1/2" JULIUS BLUM
SUPPORT POST,
POWDER-COATED STEEL, (TYP.)

91
8" 1'-9 1

16" 3'-0 1
16" 1'-9 1

16" 91
8"91

8"

CONCRETE BASE, FOOTING, AND
REINFORCING PER STRUCTURAL
DRAWINGS.

NOTE: 36" TREADS X 7" RISERS (TYP.)

2'-115
8"2'-115

8"2'-115
8"2'-115

8"1'-513
16"91

8"

91
8" 3'-2 3

16" 3'-2 3
16" 3'-2 3

16" 91
8"

(EQ.) (EQ.)

(EQ.)(EQ.)(EQ.)

(EQ.) (EQ.) (EQ.)

1'-513
16"

4 EQUAL TREADS

7 EQUAL TREADS

(EQ.)

6 EQUAL TREADS

EXISTING "CRUZ MENDOZA "
MAKERS MARK AND UPPER
RISER TO BE PROTECTED IN
PLACE AND RESTORED TO
ORIGINAL CONDITION.

APPROXIMATE LINE OF EXISTING
STAIRS TO BE REMOVED
(SHOWN DASHED). REFER TO
GENERAL NOTE #3 BELOW.

APPROXIMATE LINE OF EXISTING
STAIRS TO BE REMOVED (SHOWN
DASHED). REFER TO GENERAL NOTE
#3 BELOW.

APPROXIMATE LINE OF EXISTING
STAIRS TO BE REMOVED (SHOWN
DASHED). REFER TO GENERAL NOTE
#3 BELOW.

A

GENERAL NOTES

1.  CODES: ALL MATERIALS & WORK SHALL CONFORM TO THE REQUIREMENTS OF THE
2025 CALIFORNIA BUILDING CODE BUILDING CODE, THE STATE HISTORIC BUILDING
CODE, AND ALL OTHER STATE AND FEDERAL REGULATIONS.

2.  EXISTING CONDITIONS:  ALL INFORMATION SHOWN ON THE DRAWINGS RELATIVE TO
EXISTING CONDITIONS IS GIVEN AS THE BEST PRESENT KNOWLEDGE.  WHERE
ACTUAL CONDITIONS CONFLICT WITH THE DRAWINGS, THEY SHALL BE REPORTED TO
THE ARCHITECT AND ENGINEER SO THAT PROPER REVISIONS MAY BE MADE.
MODIFICATIONS OF DETAILS OF CONSTRUCTION SHALL NOT BE MADE WITHOUT
PRIOR WRITTEN APPROVAL OF THE ARCHITECT AND ENGINEER.

3. REPAIR/MODIFY EXISTING ADJACENT WALLS WHERE EXISTING STAIRS ARE REMOVED
(TYP.).
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JULUIS BLUM (4441) STEEL
HANDRAIL W/ 1 1/2" X 1/2" STEEL
CHANNEL, POWDER-COATED, W/
INTEGRAL LIGHTING

1 1/2" x 1 1/2" STEEL POST,
POWDER-COATED (TYP.)

NON-SHRINK GROUT

CONCRETE STAIR OR SLAB ON
GRADE PER PLAN

FOOTING @ RAIL POST SCALE:  3" = 1'-0"

EQ.

FLAGSTONE STAIR RISER (TYP.)

PROVIDE GROOVED SIDES FOR
IMPROVED BOND.

CONCRETE FOOTING PER
STRUCTURAL DRAWINGS

JULUIS BLUM (4441) STEEL
HANDRAIL W/ 1 1/2" X 1/2" STEEL
CHANNEL, POWDER-COATED, W/
INTEGRAL LIGHTING

JULUIS BLUM  STEEL LAMBS
TONGUE TERMINATION,
POWDER-COATED (TYP.)

1 1/2" x 1 1/2" STEEL POST,
POWDER-COATED (TYP.)

SCALE:  3" = 1'-0"

TERMINATION

LAMBS TONGUE

FLAGSTONE STAIR TREAD W/
GROUT JOINT (TYP.) THE TOP
SURFACE SHALL HAVE NO HEIGHT
VARIATIONS MORE THAN 1/8".

1" MORTAR BED

CONCRETE STAIR OR SLAB ON
GRADE PER STRUCTURAL
DRAWINGS

2"

FLAGSTONE SETTING

1"

SCALE:  3" = 1'-0"

1" MORTAR BED (TYP.)

INTEGRAL COLORED CONCRETE
TOPPING "RED CARPET"

NEW INTEGRAL COLOR
CONCRETE FAUX "RED CARPET"
FLUSH W/ TREADS.

CONCRETE STAIR OR SLAB ON
GRADE PER STRUCTURAL
DRAWINGS

SCALE:  3" = 1'-0"
INTEGRAL COLORED CONCRETE

"RED CARPET"

CONCRETE STAIR OR SLAB ON
GRADE PER STRUCTURAL
DRAWINGS

SCALE:  3" = 1'-0"

SCALE:  3" = 1'-0"

FLAGSTONE STAIR TREAD (TYP.)

INTEGRAL COLOR PRECAST
CONCRETE CONTRASTING STRIPE.

CONCRETE STAIR OR SLAB ON
GRADE PER STRUCTURAL
DRAWINGS

2" 1"

INTEGRAL COLOR PRECAST
CONCRETE CONTRASTING STRIPE.

NEW INTEGRAL COLOR
CONCRETE FAUX "RED CARPET"
FLUSH W/ TREADS AND RISERS.

"RED CARPET"

STAIR NOSING @ CONCRETE

TREAD AND RISER

STAIR NOSING @ FLAGSTONE

PROVIDE GROOVED SIDES FOR
IMPROVED BOND.

SCALE:  1" = 1'-0"

12" MIN.

3'
-0

"

STAIR RISERS BEYOND

JULIUS BLUM HANDRAIL W/
INTEGRAL LIGHTING AND LAMBS
TONGUE TERMINATION,
POWDER-COATED STEEL, (TYP.)

SCALE:  1" = 1'-0"

3'
-0

"

LEO CARRILLO RANCH BRAND,
POWDER-COATED STEEL (TYP.)

RAIL POST, POWDER-COATED
STEEL (TYP.)

LINE OF STAIRS

LEO CARRILLO RANCH BRAND,
POWDER-COATED STEEL (TYP.)

JULIUS BLUM HANDRAIL W/
INTEGRAL LIGHTING AND LAMBS
TONGUE TERMINATION,
POWDER-COATED STEEL, (TYP.)

DEPTH AND CEMENT GROUT PER
STRUCTURAL DRAWINGS

DEPTH AND CEMENT GROUT PER
STRUCTURAL DRAWINGS

RAILING STRAIGHT EXTENSION

RAILING 90° EXTENSION

RAIL POST (TYP.)

TREAD WIDTH +12"

91
8"

91
8"

JULIUS BLUM HANDRAIL (4441)  W/ INTEGRAL
LIGHTING BY LIGHTRAIL BY COLE LIGHTING,
POWDER-COATED STEEL (TYP.)

LINE OF HACIENDA OR SITE WALL.

EXISTING GRADE

PROVIDE STONE FACE TO MATCH EXISTING
CONDITIONS (BOTH SIDES).

SCALE:  3/4" = 1'-0"SIDE OF KITCHEN STAIR

A5
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DESIGN CRITERIA

FOUNDATION:

SHOP DRAWINGS / SUBMITTALS

CONCRETE

REINFORCING STEEL

STRUCTURAL OBSERVATION

SPECIAL INSPECTION

  SUBMITTAL ITEM

CONCRETE

STRUCTURAL SHEET LIST

SHEET NUMBER

CONCRETE STAIR ON GRADE8

EDGE OF SLAB ON GRADE2 (N) SLAB-ON-GRADE TO (E) CONCRETE3

SECTIONA

SECTION AT STEPB
CONCRETE STAIR ON GRADE - LONG TREADS4

HANDRAIL POST EMBED. AT ADJACENT (E) WALL6 HANDRAIL POST EMBED. AT ADJACENT WALL7
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7 TYPICAL FOUNDATION INTERSECTIONS

CORNER INTERSECTION OPTIONAL CORNER

HANDRAIL POST EMBED. AT PAD FOOTING8DOUBLE HANDRAIL POST EMBED. AT PAD FOOTING6
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APPENDIX C

CARB FLEET COMPLIANCE CERTIFICATION



City Attorney Approved Version 12/14/2023

DISCLOSURE & SUBMITTAL REQUIREMENT 

VEHICLE EMISSION DISCLOSURE & COMPLIANCE REQUIREMENT. 
This Project is subject to the following regulation(s) by the California Air Resources Board. In
bidding this Project, it shall be the Bidder’s sole responsibility to evaluate and include the cost of 
complying with all equipment and vehicle emission requirements under this Contract and
applicable law in its Bid.

ADVANCED CLEAN FLEETS. 
Vehicles with a Gross Vehicle Weight Rating (GVWR) greater than 8,500 lbs. and light-duty
package delivery vehicles operated in California may be subject to the California Air Resources
Board Advanced Clean Fleets regulations. Such vehicles may therefore be subject to
requirements to reduce emissions of air pollutants. For more information, please visit the CARB
Advanced Clean Fleets webpage at https://ww2.arb.ca.gov/our-work/programs/advanced-clean-
fleets.

Bidders utilizing subcontractors shall provide a signed certificate of reported compliance for each
listed subcontractor in the space provided in the Proposed Subcontractors form. Bidders, and its
subcontractors must be registered as compliant fleets at the time of bid submittal. In the event
that a bidder, or its subcontractors, are exempt from this regulation, the bidder must submit a
signed statement attesting to the fact, and to the reason(s) why it is not subject to the High Priority
and Federal Fleets Regulation of Title 13, CCR Section 2015 through 2015.6 and the State and
Local Government Fleets Regulation of Title 13, CCR Section 2013 through 2013.4.

Failure to certify as a compliant fleet or provide an attestation to an exemption, may render 
the bid non-responsive. 

IN-USE OFF-ROAD DIESEL-FUELED FLEETS. 
Any contractor utilizing off highway vehicles or equipment may be subject to compliance with the
In-Use Off-Road Diesel-Fueled Fleets Regulation. For more information, please visit the CARB
In-Use Off-Road Diesel-Fueled Fleets Regulation webpage at: https://ww2.arb.ca.gov/our-
work/programs/use-road-diesel-fueled-fleets-regulation.

Bidders shall submit with its Bid a valid California Air Resources Board certificate of reported
compliance. Bidders utilizing subcontractors shall submit the DOORS ID number for each listed
subcontractor in the space provided in the Proposed Subcontractors form. Bidders are
responsible for including a certificate of reported compliance for each identified subcontractor.
Failure to submit valid certificates may render the bid non-responsive.

GENERAL COMPLIANCE WITH LAWS. 
Contractor will keep fully informed of federal, state and local laws and ordinances and regulations
which in any manner affect those employed by Contractor, or in any way affect the performance
of the Services by Contractor. Contractor will at all times observe and comply with these laws,
ordinances, and regulations and will be responsible for the compliance of Contractor's services
with all applicable laws, ordinances and regulations.

Contractor will be aware of the requirements of the Immigration Reform and Control Act of 1986
and will comply with those requirements, including, but not limited to, verifying the eligibility for
employment of all agents, employees, subcontractors and consultants whose services are
required by this Agreement.
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City Attorney Approved Version 12/14/2023 
 

 
Contractor is aware of the requirements of the emissions reduction regulations being mandated 
by the California Air Resources Board (“CARB”) and that it will comply with all applicable 
regulations before commencing the performance of the work and maintain compliance throughout 
the duration of this Agreement. 
 
CALIFORNIA AIR RESOURCES BOARD. 
The California Air Resources Board (“CARB”) implemented amendments to the In-Use Off-Road 
Diesel- Fueled Fleets Regulations (“Regulation”) which are effective on January 1, 2024, and 
apply broadly to all self-propelled off-road diesel vehicles 25 horsepower or greater and other 
forms of equipment used in California. A copy of the Regulation is available at: 
 
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf 
 
Bidders are required to comply with all CARB and Regulation requirements, including, without 
limitation, all applicable sections of the Regulation, as codified in Title 13 of the California Code 
of Regulations section 2449 et seq. throughout the term of the Project. Bidders must provide, 
with their Bid, copies of Bidder’s and all listed subcontractors the most recent, valid 
Certificate of Reported Compliance (“CRC”) issued by CARB. Failure to provide valid CRCs 
as required herein may render the Bid non-responsive. 
 
The City of Carlsbad is a Public Works Awarding Body, as that term is defined under Title 13 
California Code of Regulations section 2449(c)(46). Accordingly, Bidders must submit, with their 
Bids, valid Certificates of Reported Compliance (“CRC”) for the Bidder’s fleet, and for the fleets 
of any listed subcontractors (including any applicable leased equipment or vehicles). Bidders must 
complete and submit the Fleet Compliance Certification, on the form provided. Failure to provide 
a CRC for the Bidder, and for all listed subcontractors, or failure to complete the Fleet Compliance 
Certification, may render the Bid non-responsive. 
 
COMPLIANCE WITH CALIFORNIA AIR RESOURCES BOARD REGULATIONS. 
Contractor shall comply, and shall ensure all subcontractors comply, with all applicable 
requirements of the most current version of the California Air Resources Board (“CARB”) 
regulations including, without limitation, all applicable terms of Title 13, California Code of 
Regulations Division 3, Chapter 9 and all pending amendments (“Regulation”). 
 
Throughout the Project, and for three (3) years thereafter, Contractor shall make available for 
inspection and copying any and all documents or information associated with Contractor’s and 
subcontractors’ fleet including, without limitation, Certificates of Reported Compliance (“CRC”), 
fuel/refueling records, maintenance records, emissions records, and any other information the 
Contractor is required to produce, keep or maintain pursuant to the Regulation upon two (2) 
calendar days’ notice from the City of Carlsbad. 
 
Contractor shall be solely liable for any and all costs associated with complying with the 
Regulation as well as for any and all penalties, fines, damages, or costs associated with any and 
all violations, or failures to comply with the Regulation. Contractor shall defend, indemnify and 
hold harmless the City of Carlsbad, its officials (appointed and elected), officers, and employees 
from any claims, liabilities, costs, penalties or interest arising out of any failure or alleged failure 
to comply with the Regulation. 
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FLEET COMPLIANCE CERTIFICATION. 

Bidder hereby acknowledges that they have reviewed the CARB’s policies, rules 
and regulations and are familiar with the requirements of Title 13, California Code 
of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the 
“Regulation”). Bidder hereby certifies, subject to the penalty of perjury, that the 
option checked below relating to the Bidder’s fleet, and/or that of their 
subcontractor(s) (“Fleet”) is true and correct: 

□ The Fleet is subject to the requirements of the Regulation, and the 
appropriate Certificate(s) of Reported Compliance have been attached 
hereto. 

 
□ The Fleet is exempt from the Regulation under Section 2449.1(f)(2), and 

a signed description of the subject vehicles, and reasoning for exemption 
has been attached hereto. 

 
□ Bidder and/or their subcontractor is unable to procure R99 or R100 

renewable diesel fuel as defined in the Regulation pursuant to Section 
2449.1(f)(3). Bidder shall keep detailed records describing the normal 
refueling methods, their attempts to procure renewable diesel fuel and 
proof that shows they were not able to procure renewable diesel (i.e., 
third party correspondence or vendor bids). 

 
□ The Fleet is exempt from the requirements of the Regulation pursuant to 

Section 2449(i)(4) because this Project has been deemed an 
“emergency”, as that term is defined in Section 2449(c)(18). Bidder shall 
only operate the exempted vehicles in the emergency situation and 
records of the exempted vehicles must be maintained, pursuant to 
Section 2449(i)(4). 

 
□ The Fleet does not fall under the Regulation or are otherwise exempt and 

a detailed reasoning is attached to this certification. 
 

 
Name of Bidder:  

  
Signature:   

  
Name:   

  
Title:   

  
Date:   
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E-32 Page 1 of 2 REV. 07/24

Development Services 
Land Development Engineering 

1635 Faraday Avenue 
442-339-2750

www.carlsbadca.gov 

DETERMINATION OF PROJECT’S 
SWPPP TIER LEVEL AND 

CONSTRUCTION THREAT LEVEL 
E-32

I’m applying for:   Grading Permit  Building Permit  Right-of-way permit  Other 
Project Name:  Permit No: 
Address:  APN  Disturbed Area:  Ac

Section 1: Determination of Project’s SWPPP Tier Level  
(Check applicable criteria and check the corresponding SWPPP Tier Level, then go to section 2) 

SWPPP 
Tier 

Level 
Exempt – No Threat Project Assessment Criteria 
My project is in a category of permit types exempt from City Construction SWPPP requirements. Provided no 
significant grading proposed, pursuant to Table1, section 2.2 of Storm Water Standards, the following permits 
are exempt from SWPPP requirements:  

 Electrical  Patio  Mobile Home  Plumbing  Spa (Factory-Made) 

 Fire Sprinkler  Mechanical  Re-Roofing  Sign  Roof-Mounted Solar Array 

Exempt 

Tier 3 – Significant Threat Assessment Criteria – (See Construction General Permit (CGP) Section I.B)* 
 My project includes construction or demolition activity that results in a land disturbance of equal to or greater 
than one acre including but not limited to clearing, grading, grubbing or excavation; or, 
 My project includes construction activity that results in land disturbance of less than one acre but the 
construction activity is part of a larger common plan of development or the sale of one or more acres of 
disturbed land surface; or, 
 My Project is associated with construction activity related to residential, commercial, or industrial 
development on lands currently used for agriculture; or 
 My project is associated with construction activity associated with Linear Underground/Overhead 
Projects (LUP) and results in a land disturbance of equal to or greater than one acre including but not 
limited to those activities necessary for installation of underground and overhead linear facilities (e.g. 
conduits, substructures, pipelines, towers, poles, cables, wire, towers, poles, cables, wires, connectors, 
switching, regulating and transforming equipment and associated ancillary facilities) and include but not 
limited to underground utility mark out, potholing, concrete and asphalt cutting and removal, trenching, 
excavation, boring and drilling, access road, tower footings/foundation, pavement repair or 
replacement, stockpile/borrow locations. 

 Tier 3 

Tier 2 – Moderate Threat Assessment Criteria: My project does not meet any of the Significant Threat 
Assessment Criteria described above and meets one or more of the following criteria: 

 Project requires a grading plan pursuant to the Carlsbad Grading Ordinance (Chapter 15.16 of the 
Carlsbad Municipal Code); or,  

 Project will result in 2,500 sq. ft. or more of soils disturbance including any associated construction staging, 
stockpiling, pavement removal, equipment storage, refueling and maintenance areas and project meets 
one or more of the additional following criteria:  
• located within 200 ft. of an environmentally sensitive area or the Pacific Ocean; and/or,
• disturbed area is located on a slope with a grade at or exceeding 5 horizontal to 1 vertical; and/or
• disturbed area is located along or within 30 ft. of a storm drain inlet, an open drainage channel or

watercourse; and/or
• construction will be initiated during the rainy season or will extend into the rainy season

(Oct. 1 – Apr. 30)

 Tier 2 

Tier 1 – Low Threat Assessment Criteria 
 My project does not meet any of the Significant or Moderate Threat criteria above, is not an exempt permit 
type per above and the project meets one or more of the following criteria: 
• results in some soil disturbance; and/or
• includes outdoor construction activities (such as roof framing, saw cutting, equipment washing, material

stockpiling, vehicle fueling, waste stockpiling)

 Tier 1 

* Items listed are excerpt from CGP. CGP governs criteria for triggers for Tier 3 SWPPP.  Developer/owner shall confirm coverage under the current CGP
and any amendments, revisions and reissuance thereof.
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SWPPP 
Tier 

Level 

Section 2: Determination of Project’s Construction Threat Level 
(Check applicable criteria under the Tier Level as determined in section 1, check the 
corresponding Construction Threat Level, then complete the emergency contact and 

signature block below) 

Construction 
Threat 
Level  

Exempt - Not Applicable - Exempt 

Tier 3 

Tier 3 – High Construction Threat Assessment Criteria: My Project meets one or more of the 
following: 

 Project site is 50 acres or more and grading will occur during the rainy season 
 Project site is located within the Buena Vista or Agua Hedionda Lagoon watershed, inside or 
within 200 feet of an environmentally sensitive area (ESA) or discharges directly to an ESA 

 Soil at site is moderately to highly erosive (defined as having a predominance of soils with USDA-
NRCS Erosion factors kf greater than or equal to 0.4) 

 Site slope is 5 to 1 or steeper 
 Construction is initiated during the rainy season or will extend into the rainy season 
(Oct. 1 – April 30) 
 Owner/contractor received a Storm Water Notice of Violation within past two years 

 High 

Tier 3 – Medium Construction Threat Assessment Criteria 
 All projects not meeting Tier 3 High Construction Threat Assessment Criteria  Medium 

Tier 2 

Tier 2 – High Construction Threat Assessment Criteria: My Project meets one or more of the 
following: 

 Project is located within the Buena Vista or Agua Hedionda Lagoon watershed, inside or within 
200 feet of an environmentally sensitive area (ESA) or discharges directly to an ESA  

 Soil at site is moderately to highly erosive (defined as having a predominance of soils with 
USDA-NRCS Erosion factors kf greater than or equal to 0.4) 

 Site slope is 5 to 1 or steeper 
 Construction is initiated during the rainy season or will extend into the rainy season 
(Oct. 1 – Apr. 30) 

 Owner/contractor received a Storm Water Notice of Violation within past two years 
 Site results in 10,000 sq. ft. or more of soil disturbance 

 High 

Tier 2 – Medium Construction Threat Assessment Criteria 
 My project does not meet Tier 2 High Threat Assessment Criteria listed above  Medium 

Tier 1 

Tier 1 – Medium Construction Threat Assessment Criteria: My Project meets one or more of the 
following: 

 Owner/contractor  received a Storm Water Notice of Violation within past two years 
 Site results in 500 sq. ft. or more of soil disturbance 
 Construction will be initiated during the rainy season or will extend into the rainy season (Oct.1 
– April 30)

 Medium 

Tier 1 – Low Construction Threat Assessment Criteria 
 My project does not meet Tier 1 Medium Threat Assessment Criteria listed above  Low 

I certify to the best of my knowledge that the above statements are true and correct. I will prepare and submit an appropriate tier level SWPPP as 
determined above prepared in accordance with the City SWPPP Manual. I understand and acknowledge that I must adhere to and comply with the 
storm water best management practices pursuant to Title 15 of the Carlsbad Municipal Code and to City Standards at all times during construction 
activities for the permit type(s) checked above. The City Engineer/Building Official may authorize minor variances from the Construction Threat 
Assessment Criteria in special circumstances where it can be shown that a lesser or higher SWPPP Tier Level is warranted. 

Emergency Contact Name: Telephone No: 

Owner/Owner’s Authorized Agent  Name: Title: 

Owner/Owner’s Authorized Agent Signature: Date: 
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